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                        Contractor/Agency  No. of Corrections Executive Engineer  

 
 

 

MIRA- BHAINDAR MUNICIPAL  
CORPORATION 

 

 

(WATER  SUPPLY  DEPARTMENT) 
 

 

RE-TENDER NOTICE NO. 31 ( 2025-26) 
 

 
For 

 

  
 

Cleaning & Repairing of Public Wells in Mbmc area 
 
 
 
 
 

Executive Engineer 
Water supply dept. 

Chhatrapati Shivaji Maharaj marg,  
Bhaindar (w)  Ph. 2819 2828 

Mira -Bhaindar Municipal  Corporation 
 
 
 

 
SAVE EVERY DROP OF WATER  

 
 

         Issued to:……………………………………………………………………… 
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MIRA - BHAINDAR  MUNICIPAL  CORPORATION 

WATER  SUPPLY DEPARTMENT 
 

 
Name of Work :-   Cleaning & Repairing of Public Wells in Mbmc area 
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                        Contractor/Agency  No. of Corrections Executive Engineer  

                        ͧमरा-भाɃदर महानगरपाͧलका 
                               पाणी पुरवठा व मलǓनसारण ͪवभाग      
               èव. इंǑदरा गांधी भवन, छğपती ͧशवाजी महाराज माग[, भाɃदर(प)      
                                ता. िज.ठाणे – 401 101      

 

     फेर-Ǔनͪवदा सुचना Đ. 31 (2025-26) 
 

 

 

ͧमरा-भाɃदर महानगरपाͧलका हɮदȣतील खालȣल कामांकरȣता मोहोरबंद दर e-Tendering पɮधतीने 
मागͪवÖयात येत आहेत. सदर कामाच ेकोरे Ǔनͪवदा फॉम[ Ǒद.05/03/2026 त ेǑद.12/03/2026 रोजी 12.00 वाजेपयɍत 
महानगरपाͧलकेÍया e-Tendering सकेंतèथळ https://mahatenders.gov.in येथे उपलÞध होतील. Ǔनͪवदाधारकान े
Ǔनͪवदा फॉम[ फȧ व इसारा रÈकम ऑनलाईन ǐरसीÜट ͧसèटȣमåदारे भरणा करावी. अÛयथा Ǔनͪवदा Ēाहय समजÖयात 
येणार नाहȣ.  

सदर कामी मागͪवलãेया मोहोरबदं Ǔनͪवदा Ǒद.12/03/2026 रोजी दपुारȣ 1.00 वाजेपयɍत वरȣल सकेंतèथळावर 
िèवकारÖयात येतील व Ǒद.13/03/2026 रोजी दपुारȣ 02.30 वाजता उपिèथत ठेकेदार व ×यांचे ĤǓतǓनधी यांÍया 
उपिèथतीत / अनउुपिèथतीत उघडÖयात येतील. 

कोणतेहȣ कारण न देता कोणतीहȣ ऑनलाईन Ǔनͪवदा èवीकारणे अथवा सव[च Ǔनͪवदा नाकारणे याबाबतचा 
अǓंतम अͬधकार मा. आयÈुत, ͧमरा-भाɃदर महानगरपाͧलका यांनी राखून ठेवला आहे. 

 
अ.Đ कामाच ेनाव अंदािजत खच[ 

(GST वगळून) 
 

Ǔनͪवदेचा 
Ĥकार 

कंğाटदार
चा वग[ 

इसारा 
रÈकम  

सरु¢ा 
अनाम
त 

Ǔनͪवदा 
फॉम[ फȧ  

कामाची 
मदुत 

1. ͧमरा-भाɃदर 
महानगरपाͧलका 
¢ेğातील साव[जǓनक 
वापराÍया ͪवहȣरȣंची 
साफ-सफाई व दǽुèती 
करणे. 
 
 
 

Ǿ.59,77,357/- B-1 वग[ 4अ 
व 

×यावरȣल 

ǽ.59,774/- 5% ǽ.1000/- 
+ 
ǽ.180/- 
GST 
= 
ǽ.1180/- 
   

12 
मǑहन े

टȣप :- ͧलफाफा Đ.1 मधील तांǒğक कागदपğ े(Hard Copy) Ǔनͪवदा भरãयानंतर 72 तासांÍया आत 
पाणी पुरवठा व मलǓनसारण ͪवभागात सादर करÖयात यावी. 

 
(Ǒदपक खांǒबत) 
शहर अͧभयंता 

ͧमरा-भाɃदर महानगरपाͧलका 
जा.Đ.मनपा/पा.पु.व मलǓन/31/2025-26 
Ǒद.04/03/2026 
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                        Contractor/Agency  No. of Corrections Executive Engineer  

MIRA-BHAINDAR MUNICIPAL CORPORATION 
                                                      Water Supply & Sewerage Department 

    Indira Gandhi Bhavan, Chatrapati Shivaji Maharaj Marg,  
Bhayandar (W) 401101, Tal. Dist – Thane, 28192828 

                                                                                      
                            

          RE-TENDER NOTICE No. 31 (2025-26) 
 

     

 

 Mira Bhaindar Municipal Corporation invites sealed tenders for following works in MBMC area in the 

form of e-Tendering. The tender form and other relevant documents will be available for download on MBMC’S 

e-Tendering website as https://mahatenders.gov.in from Dt.05/03/2026 TO 12/03/2026 till 12.00 pm. 

Tender Form Fee & EMD should be submitted through online receipt system.Failing which the tender will be 

disqualified. There is no any concession to qualified unemployed Engineer for EMD/ Security Depsit.  

The last date for submission of tenders completed in all respects on Dt.  12/03/2026 up to 1.00 pm on 

the above mentioned website. Mira Bhaindar Municipal Corporation. The tenders shall be opened in the 

presence/absence of the bidders or their representatives on the Dt. 13/03/2026 at 02.30 pm at the Tender cell 

of Mira Bhaindar Municipal Corporation.  

Hon.Commissioner of Mira Bhaindar Municipal Corporation has reserve right to accept or reject any or 

all bids without assigning any reasons. 

 
Sr.
No 

Name of Work 
 
  

Estimate 
Cost  

 (Excluding GST) 

Tend
er 

Type 
  

Contractor’
s Class 

 

Earnest Money 
Deposit  (EMD)  

(In Rs.) 

Securit
y 

Deposit 
(SD) 

   

Cost of  
Tender 

documents 
(In Rs.) 

Period 
of 

Comple
tion 

1. Cleaning & 
Repairing of Public 
Wells in Mbmc 
area 

Rs.59,77,357/- B-1 Class 
4A and 
above  

 

Rs.59,774/- 5% Rs.1000/- 
+ 
Rs.180/- 
= 
Rs.1180/- 

12 
Month 

 

 

 

 

Note :- Hard Copy of Envelope No.1 of the same tender shall be submitted in office of Executive 
Engineer Water Supply Department within 72 hours after submission of online tender. 
 
 
 
 

 

 

 

( 

 

 

(Deepak Khambit) 
City Engineer 

     Mira Bhaindar Municipal Corporation 
 
No :-  MNP/WS & Sew/31/2025-26 
Date  :- 04/03/2026.  
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                        Contractor/Agency  No. of Corrections Executive Engineer  

MIRA - BHAINDAR  MUNICIPAL  CORPORATION  
 

DETAILED  RE-TENDER  NOTICE 
    

Name of Work :- Cleaning & Repairing of Public Wells in Mbmc area 

 
 
TENDER PROGRAMME.. 
 

1) The tender document are available at https://mahatenders.gov.in from 05/03/2026 to 

12/03/2026. 

2) The prequalification criteria , Terms and conditions are available on website. 

3) The digital signature is mandatory. The bidder will have to purchase it from any government digital     

certificate authority. 

4) For any other queries, bidder can contact Help Line No. 0120-4200462, 0120-4001002. 

5) Blank Tender document can be download from above mentioned website. The tender document 

cost Rs.1180/-(Rs. One thousand one hundred eighty Only) (Non-Refundable) shall be paid by 

online. 

6) Earnest Money Deposit of Rs. 59,774/- (Rs. Fifty nine Thousand seven Hundred Seventy four 

Only) should be paid in the form of DD/PAYORDER/CASH-online. 

7) Security Deposit :Initial Security deposit of  3 % in the form of D.D./ Pay order or Bank 
guarantee  in  the  name  of  Commissioner, Mira  Bhaindar Municipal Corporation  drawn  
on  any  Scheduled  Bank and balance 2 % will be deducted from R.A. bills. 

Balance 2% Security Deposit of estimated cost or contract value whichever is higher will 
be recovered at the rate of 5% of bill amount through each R.A. Bill  to the extent that total 
required security deposit. 

  
 

a) Stamp Duty - Stamp duty at 2.00% of total security deposit or at the rate 
in force on the date of agreement, in addition to Rs.100/- stamp paper.  
 
b)There shall be no liability on the Mira Bhaindar Municipal Corporation, to 
pay any interest on the security deposited by or recovered from the 
Contractor. 
 

           c) If it is found that the lowest tenderer is not recommended, then a reference will be 

made to second lowest to deposit A.S.D. in the form of demand draft in the 

specified time period. 

d) The security deposit shall be refunded after completion of defect liability 
period  
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                        Contractor/Agency  No. of Corrections Executive Engineer  

 prescribed for this contract in accordance with the provision in clause 1 and 
20 of  

 he contract.  
 

8) The bidder has to submit the tender Documents and Financial Bid online only. 

9) The tender will be Submission last dt. 12/03/2026 day at 1.00 pm online only. 

10) The tendered rates should be inclusive of all statutory duties and taxes GST levied by 

GOI &  

      GOM in all respect 

11) Validity of the Offer : 

          120 days from the date of opening of the tender. 

 

12) ELIGILIBILITY OF CONTRACTOR 

 

1. Form Fee Receipt   (Online Form fee Receipt - Scan Copy) 

2. Earnest Money Deposit Receipt (Online Earnest Money Deposit Receipt (Scan 
Copy)) 

3. Balance Sheet of Last 3 Years.   (C.A. certified copy of Balance sheet (Scan 
Copy). 
(In Year of  2022-23, 2023-24, 2024-25)) 

4. GST Registration Certificate. (GST Registration Certificate (Scan Copy)) 

5. Attested copy of certificate as 
registered contractors in appropriate class 
by Government of Maharashtra or any 
other Govt. Or semi Govt. 
Organization.(Civil) 

Registration copy of class Class 4A & Above 
(Civil) by Government of Maharashtra or 
any other Govt. Or semi Govt. Organization 
(Scan Copy) 

6. Following works experience in Govt./ Semi Govt. organization 

B The 
minimum 
cost of the 
work of 
similar 
nature and 
value 
completed 
by the 

- Three similar completed 
works, of which work wise 
costing should not be less 
than the amount equal to 
40% of the estimated cost. In 
same work following work 
should be done by bidder.  
OR  
Two similar completed 
works, of which work wise 

Similar work completion certificate 
40% 03 Works 
50% 02 Works 
80% 01 Works 
(Scan copy) 
(In Year of 2020-21, 2021-22, 2022- 23, 2023-
24, 2024-25) 
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                        Contractor/Agency  No. of Corrections Executive Engineer  

contractor
s in the last 
5 years 

costing should not be less 
than the amount equal to 
50% of the estimated cost. In 
same work following work 
should be done by bidder. 
OR 
One similar completed work 
costing should not be less 
than the amount equal to 
80% of the estimated cost. In  
same work following work 
should be done by bidder. 

 

7. Affidavit on stamp paper of Rs.500/- 
stating authenticity of the documents 
enclosed/uploaded while submission of 
the tender to be enclosed in envelope 
no.1 as per Annexure No. 1 
 

(It will be mandatory for the tenderer to 
submit an affidavit in the prescribed format 
as Annexure No. 1 on Rs. 500 stamp paper 
only dated after the date of publication of 
the tender. Otherwise, the said affidavit will 
not be considered ) 
 

8. The Bidder Shall not be Blacklisted in any 
other government / semi government / 
Urban Local bodies on contractors letter 
head. The Bidder organization shall upload an 
undertaking 

(Submission of declaration letter by the 
tenderer regarding non-blacklisting. (Scan 
Copy)) 

 

13) Manner of submission of tender and its accompaniments 

Tender is to be submitted according to three envelopes system, Which should be submitted online  

in  

           Technical - Bid  & Financial Bid Format & Additional Security format Only. Envelop No. 1 

(Technical Bid ) can  be submitted by uploading the required documents as demanded in tender 

document,  which are scanned in prescribed. The EMD and Document fees should be submitted 

“Online”. 
 

  14) SITE VISIT 

The Contractor at his own responsibility and risk is encouraged to visit and examine 
the site of works and its surroundings and obtain all information that may be 
necessary for preparing the bid and entering into a contract for construction of the 
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works. The costs of visiting the site and collecting the necessary information shall be 
borne by the Contractor. No extra claim will be entertained in future on this account 
 

15) Envelope No. 2 (Financial  Bid)  

           Will also be submitted online the contractor shall quote for the work as per details given in 
the main tender and also based on the details of conditions, issued/additional  stipulations made 
by the Department.   
 

 
     b ) Financial proposal :     

  Financial proposal shall contain offer of bid and   including unconditional covering 
letter. 

             Time of Contract : The contract period is Twelve months.  

16) Hon. Commissioner, MBMC reserves the right to accept or reject any or all tenders without 

assigning any reason thereof. 
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FORM B-1 
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FORM B-1 
PERCENTAGE RATE TENDER AND CONTRACT   

 
DEPARTMENT            MIRA-BHAINDAR MUNCIPAL CORPORATION. 

DIVISION :          WATER SUPPLY DEPARTMENT. 
  

Name of Work :- Cleaning & Repairing of Public Wells in Mbmc area. 
 
      GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

1. All works, proposed to be executed by Contract, shall be notified in  a Form of invitation to 
tender, pasted on a Notice Board hung up in the office of the Executive Engineer. 

This form will state the works to be carried out as well as the date of submitting 
and opening tenders, and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the 
security deposit to be deposited by the successful Tendered and the percentage, 
if any, to be deducted from bills. It will also state whether refund of quarry fees, 
royalties and ground rents will be granted. Copies of any other documents 
required in connection with the work shall be signed by the Executive Engineer for 
the purpose of identification and shall also be open for Inspection by Contractors 
at the office of the Executive Engineer during office hours. 

Where the works are proposed to be executed according to the specifications 
recommended to a Contractor and approved by a competent authority on behalf 
of the Mira Bhaindar Municipal Corporation, such specifications with designs and 
drawings shall form a part of the accepted tender. 

 

 

 

 

 

 

 

 

 

 

FORMAT for Letter of Commercial Offer 

(To be printed on letterhead of the firm and submitted in Envelope -2)  

 

To, 

The Commissioner 
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Mira Bhayandar Municipal Corporation, Bhayandar 

 

Sub: Cleaning & Repairing of Public Wells in Mbmc area. 

(Estimated cost Rs. 59,77,357/-) 

 

Dear Sir,   

Tenderer’s Offer 

 

I/We hereby tender for the execution, for MIRA 

BHAYANDAR MUNICIPAL CORPORATION (here-in-

before and hereinafter referred to as Corporation or 

MBMC) of the work specified in such memorandum at 

_____ percent below/above the estimated rates entered 

in Schedule ‘B’ (Memorandum showing items of work 

to be carried out) and in accordance in all respects 

with the specifications, designs, drawings, and 

instructions in writing referred to in rule 1 hereof and 

in Clause 13 of the annexed conditions of contract 

and agree that when materials for the work are 

provided by the corporation, such materials and the 

rates to be paid for them shall be as provided in 

Schedule ‘A’  hereto. 

In figures as well as in words 
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Memorandum 
 
1 A General Description  

B. Cleaning & Repairing of Public Wells in Mbmc area. 

 

C. Estimated Cost    Rs. 59,77,357/- 

D. Earnest Money   Rs. 59,774/- 

E. Security Deposit    Rs. 5% of Accepted Tender Cost. 

i. Initail security deposit At the time of agreement  3% of Accepted Tender 

Cost  

ii. Balance 2% Security Deposit will be Deducted from R.A. 

Bill at rate of 5% from each RA bill.  

 

F. Time allowed for completion of the work  from date of written order to commence 12 

(twelve  months) Calendar months including monsoon.  

 

2 I/We agree that this offer shall remain open for acceptance for a minimum period of 

180 days from the date of opening the same and thereafter until it is withdrawn by 

me/us by notice in writing duly addressed to the authority opening the tenders and 

sent by registered post A.D. or otherwise delivered, at the office of such authority. 

The Earnest money deposited on-line only. The amount of Earnest Money shall not 

bear interest and shall be liable to be forfeited to the MBMC should I/We fail to (I) 

Abide by the stipulation to keep the offer open for the period mentioned above or (ii) 

sign and complete the contract documents as required by the Engineer and furnish 

the security deposit, as specified in item (d) of the memorandum contained in Para - I 

above within the time limit, laid down in clause, (1) of the annexed general conditions 

of the contract. The amount of earnest money may be refunded to me/us after work 

order if so desired by me/us in writing unless the same or any part thereof has been 

forfeited as aforesaid. 

 
3. Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms 

and provisions of the conditions of contract annexed hereto so far as applicable and in 

default thereof to forfeit and pay to Corporation, the sums of money mentioned in the 

said conditions.  
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Agency 
____________________________________________
____ 

Name & Address 
___________________________________________ 

____________________________________________
_____________ 

Dated ______________ day of ______________ 20 

(Witness 
____________________________________________
_____ 

 

 

Name & Address 
____________________________________________ 

____________________________________________
______________ 

Occupation 
____________________________________________
____  

The above tender is hereby accepted by me for and on behalf of the Mira Bhayandar 
Municipal Corporation                                                                                                         

 

Officer 
____________________________________________
___ 

 

Dated ____________ day of _______________ 20 

 

 

Signature of Agency before submission of tender 
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Signature of witness to Agency’s signature) 

Signature of the officer by whom accepted 

 

 

Executive Engineer  
Mira- Bhayandar Municipal Corporation. 
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CONDITIONS OF CONTRACT 
CLAUSE -1:- Security Deposit 

The person / persons whose tender may be accepted (hereinafter called the 
Contractor, which expression shall unless excluded by or repugnant to the context 
include his heirs, executors, administrators and assignors) shall (A) within seven 
days (which may be extended by the Commissioner, MBMC. up to 15 days, if he 
decides fit to do so) of the receipt by him of the notification of the acceptance of his 
tender, deposit with the Commissioner, MBMC, a sum sufficient which will make 
up full initial security deposit specified in the tender(Initial security deposit of 3 % 
(Three percent)of accepted tender costshall be submitted by successful bidder at the time 
of agreement in the form of  cash/DO/Pay order/ Bank Guarantees from Nationalized 
Banks(Bank Guarantee valid upto expiry of Defect liability period)  in the enclosed form in 
favor of the Commissioner, Mira Bhaindar Municipal Corporation) & permit the 
Corporation at the time of making any payment to him for work done under the 
contract to deduct 2 % (Two percent) of contract sum each R.A. Bill at the rate of 
5% of the gross amount to the extent that total required security deposit Such 
deductions shall be held by the Corporation by way of Security Deposit.  

All compensation or other sums of money payable by the contractor to the 
Corporation under the terms of this contract may be deducted from, or paid by the 
sale of a sufficient part of the security deposit or from the interest arising there 
from, or from any sums which may be due or may become due by the Corporation 
to the contractor under any other contract or transaction of any nature on any 
account whatsoever, and in the event of his security deposit being reduced by 
reason of any such deduction or sale as aforesaid, the contractor shall within ten 
days thereafter, make good in cash or F. D. R. pledged to Commissioner,  MC as 
aforesaid, any sum or sums which may have been deducted from, or raised by sale 
of security deposit or any part thereof. The Security Deposit referred to, when paid 
in cash may, at the cost of the depositor, be converted into interest bearing 
securities, provided that the depositor has expressly desired this in writing.  

If the amount of the security deposit to be paid in a lump sum within the period 
specified at  above, is not paid, the tender / contract already accepted, shall be 
considered as cancelled and legal steps taken against the contractor for recovery 
of the amounts. 

The Security deposit will be released at the end of defect liability period mentioned 
in this contract.   
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In the event of the contractor failing or neglecting to complete rectification work 
within the period up to which the contractor has agreed to maintain the work in 
good order, then, subject to provisions of Clause 17 and 20 hereof, the amount of 
security deposit retained by the Corporation shall be adjusted towards cost 
incurred by the Corporation on such rectification work.  

 

CLAUSE 2:- Compensation for delay 

The time allowed for carrying out work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order 
to commence work is given to the Contractor. The work shall throughout the 
stipulated period of the contract, be proceeded with, all due delay hence (time 
being deemed to be of the essence of the contract on the part of the Contractor) 
and the Contractor shall pay a compensation as an amount equal to 0.1% (Point 
one percent), of the amount of the estimated cost of the whole work as shown by 
the tender for every day that the work remains uncommented, or unfinished after 
the proper dates. The total amount of compensation to be paid under the 
provisions of this clause not exceeds 10 percent of the estimated cost of the work 
as shown in the tender And further to ensure good progress. during the executing 
of the work the Contractor shall be bound, in all case in which the time allowed for 
any work exceeds one month to complete. Commissioner should be the final 
authority in this respect. 

for complete minimum quantum of work as compared to accepted tender cost 
as stated below :-  

 
1. ¼  of the work in    ¼ of the time  

2. ¼  of the work in    ¼ of the time.  

3.  ¼ of the work in    ¼ of the time.  

NOTE  : -  The quantity of the work to be done within particular time to be 
specified above shall be fixed by the Executive Engineer after taking into 
consideration the circumstances of each case. And abide by the program of 
detailed progress laid down by the Executive Engineer. 

 

CLAUSE 3:- Action when whole of the security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security 
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deposit, (whether paid in one sum or deducted by installments) or in the case of 

abandonment of the work owing to serious illness or death of the contractor or any other 

cause, the Commissioner, MBMC on behalf of the Corporation, shall have power to adopt 

any of the following courses, as he may deem best suited to the interest of Corporation.  

a) To rescind the contract (for which rescission notice in writing to the contractor 

under the hand of Commissioner, MBMC shall be conclusive evidence) and in that case, 

the security deposit of the contractor shall stand forfeited and be absolutely at the disposal 

of the Corporation.  

b) To carry out the work or any part of the work departmentally or through other 

contractor, debiting the original contractor with the cost of the work, expenditure incurred 

on tools and plants and charges for advertisement for fixing new contractor and those on 

additional supervisory staff including the cost of work charged establishment employed 

for getting the un-executed part of the work completed and crediting him with the value of 

the work done departmentally / through other contractor in all respects in the same manner 

and at the same rates, as if it had been carried out by the contractor under the terms of his 

contract. The certificate of the Commissioner, MBMC as to the costs and other allied 

expenses so incurred and as to the value of the work so done departmentally, shall be final 

and conclusive against the contractor.  

c) To order that the work of the contractor be measured up and to take such part 

thereof as shall be unexecuted out of his hands and to give it to another contractor to 

complete, in which case, all expenses incurred on advertisement for fixing a new 

contracting contractor, additional supervisory staff including the cost of work charged 

establishment and the cost of the work executed by the new contract contractor will be 

debited to the contractor and the value of the work done or executed through the new 

contractor shall be credited to the contractor in all respects and in the same manner and at 

the same rates, as if it had been carried out by the contractor under terms of his contract. 

The certificate of the Commissioner, MBMC as to all the cost of the work and other 

expenses incurred as aforesaid for or in getting the unexecuted work done by the new 

contractor and as to the value of the work so done shall be final and conclusive against the 

contractor.  

d) In case the contract shall be rescinded under clause (a) above, the contractor shall 

not be entitled to recover or be paid, any sum for any work therefore actually performed 

by him under this contract unless and until the Commissioner, MBMC  shall have certified 

in writing the performance of the such work and the amount payable to him in respect 

thereof and he shall only be entitled to be paid the amount so certified.  

e) In the event of either of the courses referred to the clause (b) or (c) being adopted 
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and the cost of the work executed departmentally or through a new contractor and other 

allied expenses exceeding the value of such work credited to the contractor, the amount of 

excess shall be deducted from any money due to the contractor, by the Corporation under 

the contract or otherwise howsoever or from his security deposit or the sale proceeds 

thereof provided. However, the contractor shall have no claim against the Corporation 

even if the certified value of the work done departmentally or through a new contractor 

exceeds the certified cost of such work and allied expenses; provided always that 

whichever of the three courses mentioned in clauses, (a), (b) or (c) is adopted by the 

Commissioner, MBMC, the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchased or procured any materials, or entered 

in to any engagements or made any advance payments on account of or with a view to the 

execution of the work or the performance of the contract.  

 

CLAUSE 4:- Action when the progress of any particulars portion of the work is 
unsatisfactory. 

If the progress of any particular portion of the work is unsatisfactory, the Commissioner, 

MBMC shall notwithstanding that the general progress of the work is in accordance with 

the conditions mentioned in Clause 2, be entitled to take action under Clause 3(b) after 

giving the contractor 10 days notice in writing. The contractor will have no claim for 

compensation, for any loss sustained by him owing to such action.  

 
CLAUSE 5:-Contractor liable to pay compensation If action not taken under clauses 3 & 4  

In any case in which any of the powers conferred upon the Commissioner, MBMC by 

Clauses-3 and 4 shall have become exercisable and the same shall not have been 

exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions 

hereof and such powers shall notwithstanding be exercisable in the event of any future 

case of default by the contractor for which under any clause or clauses hereof, he is 

declared liable to pay compensation amounting to the whole of his security deposit and the 

liability of the contractor for past and future compensation shall remain unaffected.  

 

Power to take possession of or require removal of or sell Contractor’s plant  

In the event of the Commissioner, MBMC taking action under sub-clause  

(a) or (c) of Clause 3, he may, if he so desires, take possession of all or any tools and 

plants, materials and stores, in or upon the work or the site thereof or belonging to the 

contractor, or procured by him and intended to be used for the execution of the work or 

any part thereof, paying or allowing for the same in account at the contract rates, or in the 
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case of contract rates not being applicable at current market rates, to be certified by the 

Commissioner, MBMC whose certificate thereof shall be final.  

In the alternative, the Commissioner, MBMC may, after giving notice in writing to the 

contractor or his clerk of the work, foreman or other authorized agent require him to 

remove such tools, plants, materials or stores from the premises within a time to be 

specified in such notice; and in the event of the contractor failing to comply with any such 

requisition, Commissioner, MBMC may remove them at the Contractor’s expenses or sell 

them by auction or private sale on account of the Contractor and at his risk, in all respects, 

and the certificate of the Commissioner, MBMC as to the expenses of any such removal 

and the amount of the proceeds and expenses of any such sale shall be final and conclusive 

against the contractor.  

 

CLAUSE 6 :-  

Clause  6  :-   If the contractor shall desire an extension of the time for 

completion of the work on the ground of his having been unavoidably 

hindered in his execution or on any other ground, he shall apply in writing 

to the Executive Engineer before the expiration of the period stipulated in 

the tender or before the expiration of 30 days from the date to which he 

was hindered as aforesaid or on which the case for asking for extension 

occurred, whichever is earlier and the Executive Engineer may, if in his 

opinion there are reasonable grounds  granting an extension, grant such 

extension as he thinks necessary or proper.  The decision of the Executive 

Engineer in this matter be final. 

 

Clause 6 A  :-   In the case of delay in handling over the land required for the work 

due to unforeseen cause, the contractor shall not be entitled for any 

compensation whatsoever from the  MBMC  on the ground that the 

machinery or labour was idle for certain period.  Contractor may, however 

apply for extension of time limit which may be granted on the merit of the 
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case. 

CLAUSE 7:- Final certificate 

On Completion of the work the Contractor shall be furnished with the certificate by 

the Executive Engineer hereinafter called the Engineer-in-charge of such 

completion but no such certificate shall be given nor shall the work be considered 

to be complete until the Contractor shall have been all scaffolding. Surplus material 

and Rubbish and shall have been cleaned, the dirt from all the wood work, doors, 

windows, walls, floor or other parts of the building in or up. On which the work has 

been executed or of which he may have has possession for the purpose of 

executing the work, nor until the works shall have been measured by the Engineer-

in-Charge or where the measurements have been taken by his subordinates until 

they have received the approval of the Engineer-in-Charge the said measurements 

being, binding and conclusive against the Contractor. If the Contractor shall fail to 

comply with the requirements of this clause as to the removal of scaffolding surplus 

material and Rubbish and cleaning off dirt on or before the date fixed for the 

completion of the work, the Engineer-in-charge may at the expenses of Contractor 

remove such scaffolding surplus materials and Rubbish and dispose of the same as 

he thinks fit and clean off such dirt as aforesaid and the Contractor shall for with the 

pay amount of all expenses so incurred but shall have no claim in respect of any 

such scaffolding or surplus materials as aforesaid except for any sum actually 

raised by the sale thereof 

 

CLAUSE 8:- Payment on intermediate certificate to be regarded as advance, 

No payment shall be made for any work, estimated to cost less than Rupees one 

thousand till the whole of work shall have been completed and a certificate of 
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completion given. But in the case of works estimated to cost more than Rupees 

one thousand, the contractor shall on submitting a monthly bill therefor be entitled 

to receive payment proportionate to the part of the work then approved and passed 

by the Engineer-in-charge whose certificate of such approval and passing of the 

sum so payable shall be final and conclusive against the contractor. All such 

intermediate payments shall be regarded as payments by way of advance / on 

account bills against the final payments only and not as payments for work actually 

done and completed and shall not preclude the Engineer-in-charge from requiring 

any bad, unsound, imperfect or unskillful work to be removed or taken away and 

reconstructed, or re-erected, nor shall any such payment be considered as an 

admission of the due performance of the contract or any part thereof in any respect 

or the accruing of any claim, nor shall it conclude, determine or affect in any other 

way the powers of the Engineer-in-charge as to the final settlement and adjustment 

of the accounts or otherwise, or in any other way vary or effect the contract. The 

final bill shall be submitted by the contractor within one month of the date fixed for 

the completion of the work, otherwise the Engineer-in-charge's certificate of the 

measurements and of the total amount payable for the work shall be final and 

binding on all parties. 

CLAUSE 9:- Payment At reduced rates on account of items of work not accepted as 

completed, to be at the discretion of the Engineer-in -charge. 

The rates for several items on work estimated to cost more than Rs. 1000/- agreed 

to within, shall be valid only when the item concerned is accepted as having been 

completed fully in accordance with the sanctioned specifications. In case where the 

items of work are not accepted as so completed the Engineer-in-charge may make 
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payment on account of items at such reduced rates as he may consider reasonable 

in the preparation of final or on accounts bill. 

CLAUSE No. 10:- Bills to be submitted monthly 

A bill shall be submitted by the Contractor in each month on or before the date 

fixed by the Engineer- in-charge for all work executed in the previous month and 

the Engineer -in-charge shall take or cause to be taken requisite measurement for 

the purpose of having the same verified and the claim so far as it is admissible, shall 

be adjusted and paid if possible, within 10 days from the presentation of the bill. If 

the Contractor does not submit the bill within the time fixed as aforesaid, the 

Engineer- in-charge may depute a subordinate to measure the said work in the 

presence of the Contractor or his duty authorized agent whose counter signature to 

the measurement list shall be sufficient warrant, and the Engineer-in-charge may 

prepare a bill from such list which shall be binding on the Contractor in all respects. 

 

CLAUSE 11:- Bills to be on printed forms 

The Contractor shall submit all bills on the printed forms to be had on application at 

the office of the Engineer-in-charge. The charges to be made in the bills shall 

always be entered at the rates specified in the tender or in the case of any extra 

work ordered in pursuance of these conditions and not mentioned or provided for 

in the tender, at the rates hereinafter provided for such work. 

 

CLAUSE 12:- Stores supplied by Corporation 

Contractor has to make his own Store arrangement. 

CLAUSE 12 (A):- Storage of controlled material 
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All stores of controlled materials such as cement, steel, etc. procured by the 

Contractor, should be kept by the Contractor under lock and key and they will be 

accessible for inspection by the Executive Engineer or his authorized agent at all 

the times. 

 

CLAUSE 13:- Works to be executed in accordance with specifications, drawings, orders, 

etc. 

The Contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner, and both as regards material and in every 

other respect in strict accordance with specifications. The Contractor shall also 

confirm exactly, fully and faithfully to the designs, drawings and instructions in 

writing relating to the work signed by the Engineer-in-Charge and loaded in his 

office and to which the Contractor shall be entitled to have access for the purpose 

of inspections at such office or In the site of the work during office hours. The 

Contractor will be entitled to receive one sets of contract drawings and working 

drawings as well as one certified copy of the accepted tender along with the work 

order free of cost. 

 

CLAUSE 14   :-   Alterations in specifications and designs not to invalidate contracts. 

The Engineer-in-charge shall have power to make any alterations in or additions to 

the original specifications, drawings, designs, and instructions that may appear to 

him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any instructions 

in this connection which may be given to him in writing, signed by the Engineer-in-
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charge and such alteration shall not invalidate the contract and any additional work 

which the contractor may be directed to do in the manner above specified as part 

of the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agreed to do the main work, and at the same rates as are 

specified in the tender for the main work. And if the additional and altered work 

includes any class of work for which no rate is specified in this contract, then such 

class of work shall be carried out at the rates entered in the Schedule of Rates of 

the Corporation or relevant Government departments, prevailing at the time when 

the extra items crop up or at the rates mutually agreed upon between the Engineer-

in charge and the contractor, whichever are lower.  

Rates for works not entered in estimate or Schedule of rates  

If the additional or altered work for which no rate is entered in the Schedule of 

Rates, is ordered to be carried out before the rates are agreed upon then, the 

contractor shall within seven days of the date of receipt by him of the order to carry 

out the work, inform the Engineer-in-Charge of the rate which it is his intention to 

charge for such class of work, and if the Engineer-in-Charge does not agree to this 

rate, he shall by notice in writing be at liberty to cancel his order to carry out such 

class of work and arrange to carry it out in such manner as he may consider 

advisable, provided always that if the contractor shall commence work or incur any 

expenditure in regard thereto before the rates shall have been determined, as lastly 

hereinbefore mentioned, then in such case, he shall only be entitled to be paid in 

respect of the work carried out or expenditure incurred by him prior to the date of 

the determination of the rate as aforesaid according to such rate or rates as shall be 

fixed by the Engineer-in-Charge. In the event of a dispute, the decision of the 

Commissioner will be final.  
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Where, however, the work is to be executed according to the designs, drawings 

and specifications recommended by contractor and accepted by the competent 

authority, the alternation above referred to shall be within the scope of such 

designs, drawings and specifications appended to the tender.  

Extensions of time in consequence of additions & alterations  

The time limit for the completion of the work shall be extended in the proportion 

that the increase in its cost occasioned by alternations or additions bears to the 

cost of the original contract work, and the certificate of the Engineer-in-charge as 

to such proportion shall be conclusive.  

 

CLAUSE 15:- No claim to any payment or compensation for alteration in or restriction of 

work 

a) If at, any time after the execution of the contract documents, the Engineer 

shall for any reason what-so-ever (other than default on the part of the contractor 

for which the Corporation is entitled to rescind the contract) desire that the whole or 

any part of the work specified in the tender should be suspended for any period of 

that the whole or part of the work should not be carried out at all, he shall give to 

the contractor a notice in writing of such desire and upon the receipt of such notice 

the contractor shall forthwith suspend or stop the work wholly or in part as 

required, after having due regard to the appropriate stage at which the work should 

be stopped or suspended so as not to cause any damage or injury to the work 

already done or endanger the safety thereof, provided that, the decision of the 

Engineer as to the stage at which the work or any part of it could be or could have 

been safely stopped or suspended shall be final and conclusive against the 

contractor. The contractor shall have no claim to any payment or compensation 
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whatsoever, by reason of or in pursuance of any notice as aforesaid, on account of 

any suspension, stoppage or curtailment except to the extent specified hereinafter.  

b) Where the total suspension of work ordered as aforesaid continued for a 

continuous period exceeding 90 days, the contractor shall be at liberty to withdraw 

from the contractual obligations under the contract so far as it pertains to the 

unexecuted part of the work by giving a 10 days prior notice in writing to the 

Engineer, within 30 days of the expiry of the said period of 90 days, of such 

intention and requiring the Engineer to record the final measurements of the work 

already done and to pay the final bill. Upon giving such notice the contractor shall 

be deemed to have been discharged from his obligation to complete the remaining 

un-executed work under this contract. On receipt of such notice the Engineer shall 

proceed to complete the measurement and make such payment as may be finally 

due to the contractor within a period of 90 days from the receipt of such notice in 

respect of the work already done by the contractor. Such payment shall not in any 

manner prejudice the right of the contractor to any further compensation under the 

remaining provisions of this Clause.  

c) Where the Engineer requires the contractor to suspend the work for a period 

in excess of 30 days at any time or 60 days in the aggregate, the contractor shall 

be entitled to apply to the Engineer within 30 days of the resumption of work after 

such suspension, for payment of compensation to the extent of pecuniary loss 

suffered by him in respect of working machinery rendered idle on the site or on the 

account of his having had to pay the salary or wages of labour engaged by him 

during the said period of suspension, provided always that the contractor shall not 

be entitled to any claim in respect of any such working machinery, salary or wages 

for the first 30 days whether consecutive or in the aggregate of such suspension or 
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in respect of any suspension what-so-ever occasioned by unsatisfactory work or 

any other default on his part. The decision of the Engineer in this regard shall be 

final and conclusive against the contractor.  

d) In the event of  

i. Any total stoppage of work on notice from the Engineer under Sub clause 1) 

in that behalf.  

ii. Withdrawal by the Contractor from the contractual obligations to complete 

the remaining unexecuted work under sub-clause 2) on account of continued 

suspension of work for a period exceeding 90 days. 

Curtailment in the quantity of item or items originally tendered on account of any 

alteration, omission or substitution in the specifications, drawings, designs, or 

instructions under Clause 14, where such curtailment exceeds 25 % in quantity and 

the value of the quantity curtailed beyond 25 % at the rates for the item Specified in 

the tender is more than Rs. 5,000.  

It shall be open to the contractor, within 90 days from the service of (i) the notice of 

stoppage of work or (ii) the notice of withdrawal from the contractual obligations 

under the contract on account the continued suspension of work or (iii) notice 

under Clause 14 resulting in such curtailment, to produce to the Engineer 

satisfactory documentary evidence that he had purchased or agreed to purchase 

material for use in the contracted work before receipt by him the notice of 

stoppage, suspension or curtailment and require the Corporation to take -over on 

payment such material at the rates determined by the Engineer provided, however, 

such rates shall in no case exceed the rates at which the same were acquired by 

the contractor. The Corporation shall thereafter take over the material so offered, 

provided the quantities offered are not in excess of the requirements of the 
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unexecuted work as specified in the accepted tender and are of quality and 

specifications approved by the Engineer.  

 

CLAUSE 15 (A):- No claim to compensation on account of loss due to delay in supply of 

material by MBMC if any. 

Contractor shall not be entitled to claim any compensation from the MBMC for the 

loss suffered by him on account of delay by MBMC in the supply of materials 

entered in schedule “A” where such delay is caused by 

I)  Difficulties relating to the supply of railway wagons. 

II) Force majeure. 

III)  Act of God. 

IV)  Act of enemies of the state or any other reasonable cause beyond control of 

Government. 

In case of such delay in the supply of material, the MBMC shall grant such 

extension of time for the completion of the works as shall appear to the Executive 

Engineer to be reasonable in accordance with the circumstances of the case. The 

decision of the Executive Engineer as to the extension of time shall be accepted as 

final by the Contractor. 

 

CLAUSE 16:- Time limit for unforeseen claims. 

Under no circumstances whatsoever, shall the contractor be entitled to any 

compensation from Corporation on any account unless the contractor shall have 
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submitted a claim in writing to the Engineer-in-Charge within one month of the 

case of such claim occurring.  

 

CLAUSE 17:- Action & compensation payable in case of bad work 

If at any time before the security deposit or any part thereof, is refunded to the 

contractor, it shall appear to the Engineer-in-Charge or his subordinate in charge of 

the work, that any work has been executed with unsound, imperfect or unskillful 

workmanship or with materials of inferior quality, or that any materials or articles 

provided by him for the execution of the work are unsound, or of a quality inferior to 

that contracted for or are otherwise not in accordance with contract, it shall be 

lawful for the Engineer-in-Charge to intimate this fact in writing to the contractor 

and then notwithstanding the fact that the work, materials or articles complained of 

may have been inadvertently passed, certified and paid for, the contractor shall be 

bound forthwith to rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require, or if so required, shall remove the 

materials or articles so specified and provide other proper and suitable materials or 

articles at his own charge and cost and in the event of his failing to do so within a 

period to be specified by the Engineer-in-Charge in the written intimation aforesaid, 

the contractor shall be liable to pay compensation at the rate of one percent of the 

amount of the estimate for every day not exceeding ten days during which the 

failure so continues and in the case of any such failure the Engineer-in-Charge may 

rectify or remove, and re-execute the work or remove and replace the materials or 

articles complained of as the case may be at the risk and expense in all respects of 

the contractor should the Engineer-in-Charge consider that any such inferior work 
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or materials as described above may be accepted or made use of it shall be within 

his discretion to accept the same at such reduced rates as he may fix therefor.  

 

CLAUSE 18:- Work to be open inspection. Contractor or responsible agent to be present 

All works under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the Engineer-in-

Charge and his subordinates, and the contractor shall at all times during the usual 

working hours, and at all other times at which reasonable notice of the intention of 

the Engineer-in-Charge and his subordinate to visit the work shall have been given 

to the Contractor, either himself be present to receive orders and instructions or 

have responsible agent duly authorized in writing present for that purpose. Orders 

given to the Contractor’s duly authorized agent shall be considered to have the 

same force and effect as if they had been given to the contractor himself.  

 

CLAUSE 19:- Notice to be given before the work is covered. 

The contractor shall give not less than five days notice in writing to the Engineer-in-

Charge or his subordinate in charge of the work before covering up or otherwise 

placing beyond the reach of measurement, any work in order that the same may be 

measured and correct dimensions thereof taken before the same is so covered up 

or place beyond the reach of measurement and shall not cover up or place beyond 

the reach of measurement any work without the consent in writing of the Engineer-

in-charge or his subordinate in charge of the work and if any work shall be covered 

up or placed beyond the reach of measurement, without such notice having been 

given or consent obtained, the same shall be uncovered at the contractors expense 
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and in default thereof no payment or allowance shall be made for such work or for 

the materials with which the same was executed.  

 

Clause 20: Contractor liable for damage done and for imperfection  

If during the period of 60 months from the date of completion as certified by the 

Engineer-in-Charge pursuant to Clause-7 of the Contract or 60 months after 

commissioning the work, whichever is earlier in the opinion of the Commissioner, 

MBMC., the said work is defective in any manner whatsoever, the contractor shall 

forthwith on receipt of notice in that behalf from the Commissioner, MBMC, duly 

commence execution and completely carry out at his cost in every respect all the 

work that may be necessary for rectifying and setting right the defects specified 

there-in including dismantling and re-construction of un-safe portion strictly in 

accordance with and in the manner prescribed and under the supervision of the 

Commissioner, MBMC. In the event of the Contractor failing or neglecting to 

commence execution of the said rectification work within the period prescribed 

thereof in the said notice and / or to complete the same as aforesaid as required by 

the said notice, Commissioner, MBMC shall get the same executed and carried out 

departmentally or by any other contractor at the risk on account and at the cost of 

the Contractor. The Contractor shall forthwith on demand pay to the Corporation 

the amount of such costs, charges and expenses sustained or incurred by the 

Corporation of which the certificates of the Commissioner, MBMC shall be final and 

binding on the contractor. Such cost, charges and expenses shall be deemed to be 

arrears of land revenue and in the event of the Contractor failing or neglecting to 

pay the same on demand as aforesaid without prejudice to any other rights and 

remedies of the Corporation; the same may be recovered from the contractor as 

arrears of land revenue. The Corporation shall also be entitled to deduct the same 
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from any amount which may then be payable or which may thereafter become 

payable by the Corporation to the Contractor either in respect of the said work or 

any other work whatsoever or from the amount of security deposit retained by the 

Corporation.  

 

ANNEXURE TO CLAUSE 20: 

The defect liability period shall be as under 

Repairing & Removing of Slush in wells in MBMC area. 

1 (One) years 

 

 

Clause 21: Contractor to supply plant, ladder, scaffolding etc.  

The Contractor shall supply at his own cost all materials (except such special materials if 

any, as may in accordance with the contract, be supplied from the Corporation stores), 

plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary 

works requisite or proper for the proper execution of the work, whether, in the original, 

altered or substituted form and whether included in the specification or other documents 

forming part of the contract or referred to in these conditions or not and which may be 

necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be 

satisfied, or which he is entitled to require together with the carriage therefor to and from 

the work. The Contractor shall also supply without charge the requisite number of persons 

with means and materials necessary for the purpose of setting out works and counting, 

weighing and assisting in the measurement or examination at any time and from time to 

time of the work or the materials, failing which the same may be provided by the 

Engineer-in-Charge at the expense of the contractor and the expenses may be deducted 

from any money due to the contractor under the contract or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portion thereof.  

 

And is liable for damages arising from non provision of lights, fencing etc.  

The contractor shall provide all necessary fencing and lights required to protect the public 
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from accident and shall also be bound to bear the expenses of defense of every suit, action 

or other legal proceeding, that may be brought by any person for injury sustained owing to 

neglect of the above precautions, and to pay any damages and costs which may be 

awarded in any such suit, action or proceedings to any such persons, or which may with 

consent of the contractor be paid for compromising any claim by any such persons.  

 

Clause 21 (A): Scaffolds to comply with regulations  

The Contractor shall provide suitable scaffolds and working platforms, gangways and 

stairways and shall comply with the following regulations in connection therewith.  

a) Suitable scaffolds shall be provided for workmen for all works that cannot be 

safely done from a ladder or by other means.  

b) A scaffold shall not be constructed, taken down or substantially altered except  

i.  Under the supervision of a competent and responsible person; and  

ii. As far as possible by competent workers possessing adequate experience in this 

kind of work.  

c)  All scaffolds and appliances connected therewith and ladders shall  

i.  Be of sound material,  

ii. Be of adequate strength having regard to the loads and strains to which they will 

be subjected, and  

iii. Be maintained proper completion.  

d) Scaffolds shall be so constructed that so part thereof can be displaced in 

consequence of normal use.  

e) Scaffold shall not be over-loaded and so far as practicable the load shall be evenly 

distributed.  

f) Before installing lifting gear on scaffolds special precautions shall be taken to 

ensure the strength and stability of the scaffolds.  

g) Scaffolds shall periodically inspected by a completed person.  

h) Before allowing a scaffold to be used by his workmen, the contractor shall whether 

the scaffold has been erected by his workmen or not, take steps to ensure that it 

complies fully with the regulation here-in specified  

i) Working platform, gangways and stairways shall:  

i)  Be so constructed that no part thereof can sag unduly or unequally.  

ii) Be so constructed and maintained, having regard to the prevailing conditions as 

to reduce as far as practicable risks of persons tripping or slipping, and  

iii) Be kept free from any unnecessary obstruction.  

j) In the case of working platform, gangways, working places and stairways at a 
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height exceeding 3 Meters.  

i)  Every working platform and every gangway shall be closely boarded unless 

other adequate measures are taken to ensure safety  

ii)  Every working platform and gangway shall have adequate width and  

iii)  Every working platform, gangway, working place and stairway shall be 

suitably fenced.  

k) Every opening in the floor of a building or in a working platform shall except for 

the time and to the extent required to allow the excess of persons or the transport or 

shifting of material, be provided with suitable means to prevent the fall of persons 

or materials.  

l) When persons are employed on roof where there is a danger of falling from a 

height exceeding 3 meters suitable precautions shall be taken to prevent fall of 

persons or materials.  

m) Suitable precautions shall be taken to prevent persons being struck by articles 

which might fall from scaffolds or other working places.  

n) Safe means of access shall be provided to all working platforms and other working 

places.  

 

Clause-21(B): Hoisting appliances to comply with regulations  

The contractor shall comply with the following regulations as regards the Hoisting 

Appliances to be used by him  

a) Hoisting machine and tackle, including their attachments, anchorages and supports 

shall  

i. Be of good mechanical construction, sound material and adequate strength 

and free from patent defect and  

ii. Be kept in good repair and in good working order.  

b) Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of suitable quality and adequate strength and free from patent defect. 

c) Hoisting machines and tackle shall be examined and adequately tested after 

erection on the site and before use and be re-examined in position at intervals to be 

prescribed by the Corporation.  

d) Every chain, ring, hook, shackle swivel and pulley block and in hoisting or 

lowering materials or as a means of suspension shall be periodically examined.  

e) Every crane driver or hoisting appliance operator shall be properly qualified.  

f) No person who is below the age of 18 years, shall be in control of any hoisting 

machine, including any scaffold, or shall give signals to the operator.  
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g) In the case of every hoisting machine and of every chain, ring, hook, shackle, 

swivel and pulley block used in hoisting or lowering or as means of suspension, the 

safe working load shall be ascertained by adequate means.  

h) Every hoisting machine and all gear referred to in preceding regulation shall be 

plainly marked with the safe working load.  

i) In the case of a hoisting machine, having a variable safe working load, each safe 

working load and the conditions under which it is application, shall be clearly 

indicated.  

j) No part of any hoisting machine or of any gear referred to in regulation (g) above 

shall be loaded beyond the safe working load except for the purpose of testing.  

k) Motors, gearing transmissions, electric wiring and other dangerous part of hoisting 

appliance shall be provided with efficient safeguards.  

l) Hoisting appliances shall be provided with such means as will reduce to a 

minimum the risk of the accidental descent of the load.  

m) Adequate precautions shall be taken to reduce to a minimum the risk of any part of 

a suspended load becoming accidentally displaced.  

 

Clause-22: Measure for prevention of fire  

The Contractor shall not set fire to any standing jungle, trees, brushwood or grass without 

a written permit from the Engineer in Charge. When such permit is given and also in all 

cases when destroying cut or dug up trees, brushwood, grass etc. by fire; the contractor 

shall take necessary measure to prevent such fire spreading to or otherwise damaging 

surrounding property.  

 

Clause 23: Liability of contractor for any damage done in or outside work area  

Compensation for all damages done intentionally or unintentionally by Contractor’s labour 

whether in or beyond the limits of Corporation property including any damage caused by 

the spreading of fire mentioned in clause 22, shall be estimated by the Engineer-in-charge 

or such other officer as he may appoint and the estimate of the Engineer-in-charge, subject 

to the decision of the Commissioner on appeal, shall be final and the contractor shall be 

bound to pay the amount of assessed compensation on demand, failing which, the same 

will be recovered from the contractor as damages in the manner prescribed in Clause-1 or 

deducted by the Engineer-in-charge from any sums that may be due or become due from 

Corporation to contractor under this contract or otherwise. The Contractor shall bear the 

expenses of defending any action or other legal proceeding that may be brought by any 
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persons for injury sustained by him owing to neglect of precautions to prevent the spread 

of fire and he shall pay any damages and cost that may be awarded by the Court in 

consequence.  

 

Clause 24: Employment of female labour 
The employment of female labours on works in neighbor-hood of soldier’s barracks 
should be avoided as far as possible.  

 
Clause 25 : Work on Sundays  

No work shall be done on a Sunday without the sanction in writing of the Engineer-in-
charge.  
 

Clause 26: Rescission of contract for subletting work without approval or by Binding public 
officer  
The Contract shall not be assigned or sublet without the written approval of the Engineer-
in-charge and if the contractor shall assign or sublet his contract, or attempt so to do, or 
become insolvent or commence any proceeding to get himself adjudicated and insolvent or 
make any composition with his creditors or attempt so to do or if possible bribe, gratuity, 
gift, loan perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly be given, promised or offered by the Contractor or any of his servants or agents 
to any public officer or person in the employment of Corporation in anyway relating to his 
office or employment, or if anyway directly or indirectly interested in the contract, the 
Engineer-in-charge may thereupon by notice in Writing, rescind the contract and security 
deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal 
of Corporation and the same consequences shall ensure, as if the contract had been 
rescinded under clause-3 hereof and in addition the contractor shall not be entitled to 
recover or be paid for any work therefor actually performed under the contract.  

 
Clause 27: Sum payable by pay of compensation to be considered as reasonable 

compensation without reference to actual loss. 

All sums payable by a contractor by way of compensation under any of these conditions 
shall be considered as a reasonable compensation to be applied to the use of Corporation 
without reference to the actual loss or damage sustained, and whether any damage has or 
has not been sustained.  

 
Clause 28: Changes in the constitution of firm to be notified  

In the case of tender by partners, any changes in the constitution of a firm shall be 
forthwith notified by the Contractor to the Engineer-in-charge for his information.  

 
Clause 29: Works under direction and control of the Employer  

All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Commissioner, MBMC, who shall be entitled 
to direct at what point or points and in what manner they are to be commenced and from 
time to time carried on.  
 

Clause 30: Decision of Engineer in charge to be final  
Except where otherwise specified in the contract and subject to the powers delegated to 
him by Corporation, the decision of the Engineer in charge shall be final, conclusive and 
binding on all parties to the contract, upon all questions relating to the meaning of the 
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specifications, designs, drawings and instructions hereinbefore mentioned and as to the 
quality of workmanship, or materials used on the work, or as to any other question, claim, 
right, matter or thing whatsoever, if anyway arising out of, or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or other conditions or 
otherwise concerning the works, or the execution, or failure to execute the same, whether 
arising during the progress of the work or after the completion or abandonment thereof.  
 

The Contractor may appeal to the Commissioner if the Contractor is not satisfied with the 
order passed by the Engineer in Charge as aforesaid, he may within thirty days of receipt 
by him of any such order, appeal against it to the Commissioner provided that  

 

a) The accepted value of the contract exceeds Rs.10.00 Lakh (Rupees Ten Lakh)  
b) Amount of claim is not less than Rs.1.00 Lakh (Rupees One Lakh)  
The Commissioner’s decision in the matter shall be conclusive, final and binding on the 
Contractor.  

 
Clause-31: Stores of European or American manufacture to be obtained from the 
Corporation  

Deleted.  
 
Clause 32: Lump sum in estimates  

When the estimate on which a tender is made includes lump sums in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved 
or the part of work in question at the same rates as are payable under this contract for each 
item, or if the part of work in question is not in the opinion of the Engineer-in-charge 
capable of measurement, the Engineer-in-charge may at his discretion, pay the lump sum 
amount entered in the estimate and the certificate in writing of the Engineer-in-charge 
shall be final and conclusive against the contractor with regard to any sum or sums 
payable to him under the provision of this clause.  

 
Clause 33: Action where no specifications laid down  

In the case of any class of work for which there is no such specification as is mentioned in 
Rule 1 of Form B1, such work shall be carried out with the Corporation’s specification & 
in the event of there being no Corporation’s specification, then in such case the work shall 
be carried out in all respects in accordance with all instructions and requirements of the 
Engineer-in-charge.  

 
Clause 34: Definition of “work”  

The expression “Works” or “Work” where used in these conditions, shall, unless there be 
something in the subject or context repugnant to such construction, be construed to mean 
the works contracted to be executed under or in virtue of the contract, whether temporary 
or permanent and whether original, altered substituted or additional.  

 
Clause 35: Contractor’s percentage whether applied to net or gross amount of bill  

The percentage referred to in the tender shall be deducted from / added to the gross 
amount of the bill before deducting the value of any stock issued.  

 
Clause 36: Payment of quarry fees, royalties etc.  

All quarry fees, royalties, octroi dues/cess and ground rent for stacking materials, if any, 
shall be paid by the contractor.  

 

Clause 37: Workmen related  
The contractor shall be responsible for and shall pay any compensation to his workmen 
payable under the Workman’s Compensation Act 1923 (VIII of 1923) (hereinafter called 
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the said Act) for injuries caused to the workmen. If such compensation is payable or paid 
by Corporation as Principal under Sub-section (1) of section 12 of the said Act on behalf 
of the contractor, it shall be recoverable by Corporation from the Contractor under sub-
section (2) of the said section. Such Compensation shall be recovered in the manner laid 
down in the Act.  

 
Clause 37 (A): Compensation under Workmen’s Compensation Act  

The Contractor shall be responsible for and shall pay the expenses of providing medical 
aid to any workmen who may suffer a bodily injury as a result of an accident. If such 
expenses are incurred by Corporation, the same shall be recoverable from the Contractor 
forthwith and be deducted without prejudice to any other remedy of Corporation, from any 
amount due or that may become due to the Contractor.  

 
Clause 37 (B): Medical Aid to workmen  

The Contractor shall provide all necessary personal safety equipment and first aid 
apparatus available for use of the persons employed on the site and shall maintain the 
same in condition suitable for immediate use at any time and shall comply with the 
following regulations in connection therewith.  

a) The workers shall be required to use the equipment so provided by the Contractor and the 
Contractor shall take adequate steps to ensure proper use of the equipment by those 
concerned.  

b) When work is carried on in proximity to any place where there is a risk of drowning, all 
necessary equipment shall be provided and kept ready for use and all necessary steps shall 
be taken for the prompt rescue of any person in danger.  

c) Adequate provision shall be made for prompt first-aid treatment of all Injuries likely to be 
sustained during the course of the work.  

 
Clause 37 (C): The Apprentices Act, 1961  

The contractor shall duly comply provision of “The Apprentices Act, 1961 (III)”, the rules 
made there under and the orders that may be Issued from time to time under the said Act 
& the said rules and on his failure or neglect to do so, be subject to all the liabilities and 
penalties by the said Act and said Rules.  

 

CLAUSE 38:- Claim for quantities entered in the tender or estimates. 

1.  Deleted 

2. Quantities in respect of the several items shown in the tender are approximate, and 
no revision in the tendered rate shall be permitted in respect of any of the items so 
longs as, subject to any special provision contained in the specifications, 
prescribing different percentage of permissible variations, the quantity of the item 
does not exceed the tender quantity by more than 25 percent or so long as the 
value of the excess quantity beyond the limit of tender quantities at the rate of the 
item specified in the tender, is not more than Rs. 5,000/- (whichever is more) 

3.  The Contractor shall, if ordered in writing by the Executive Engineer so to do also 
carry out any quantities in excess of the limit mentioned in sub-clause (1) hereof on 
the same conditions as and in accordance with the specifications in the tender and 
at the rates (I) derived from the rates entered in the current schedule of rates and in 
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the absence of such rates, (ii) at the rate prevailing in the market, the said rates 
being increased or decreased as the case may be by the percentage which the total 
tendered amount bears to the estimated cost of the works as put to tender based 
upon the schedule of rates applicable to the year in which the tender were invited 
(For purpose of operation of this clause, this cost shall be taken to be RS. 
21,06,764.00  In words Rupees Twenty one Lakh six Thousand seven Hundred 
sixty four Only as per DSR 2022-23. 

4.  Claims arising, out of reduction in the tendered quantity, of any item beyond 25% 
will be governed by the provisions of clause 15 only when the amount of such 
reduction beyond 25% at the rate of item specified in the tender is more than Rs. 
5,000/-  This reduction is exclusively of the reduction mentioned in clause No 14 & 
15 of work and site condition. 

5.  This Clause is not applicable to extra items. 

6.  There is no change in the rate if the excess is more than 25% of the tendered 
quantity, but the value of the excess work- at the tendered rates does not exceed 
Rs. 5,000/- 

7.    The quantities to be paid at tendered rate shall include :- 

  Tendered quantity plus.  

   25% excess of the tendered quantity or the excess quantity of the value of    
Rs.5000/- at the tendered rate whichever is more. 

8.   In the Schedule B any probable item is included without stating its quantity but by 
stating the rate for such item, then the tendered quantity for such item shall be 
treated as Zero for applicability of this clause. 

9. Till approval for excess quantity is accorded by competent authority interium 
payment will only be released as under:- 

a)   At accepted tender rate or current schedule rate whichever is less for quantity 
exceeding Schedule-B quantity by 25% or of cost upto Rs.5000 (i.e. for entire 
quantity exceeding the quantity stated in the tender subject to condition that total 
expenditure on the tendered work shall not exceed sanctioned cost of the scheme. 

b)    The balance payment due as per provision of clause 38 will be released by the 
Engineer-in-Charge only after approval from the competent authority is received by 
him. 

Note:    

If the quantity stated in the tender exceeds the tender quantity, i.e. quantity under 
Clause 38 the Executive Engineer shall obtain approval for excess quantity involved 
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from The Commissioner Mira Bhaindar Municipal Corporation authorities according 
to power delegated to them as the case may be. 

Clause – 38-A  :  Till approval for excess quantity are accorded by competent authority 
interim 50% payment will be released as under : 

a) At accepted tender rate or current schedule rate whichever is less for (i.e. entire 
quantity exceeding quantity stated in the tender subject to condition that total 
expenditure on the tendered work shall not exceed accepted tender cost. 

b) The excess quantity beyond 25% will be paid at tendered rate of CSR rate 
whichever is minimum till approval of the competent authority is received subject 
to the condition that total expenditure shall not exceed accepted tender cost. 

c) The balance payment due as per provision of Clause-38 will be released by the 
Engineer-in-Charge only after approval from the competent authroity is received 
by him.  

 

Clause – 38-B  :Deleated. 
 

Clause 39: Employment of famine labour etc.  
The Contractor shall employ any famine, convict or other labour of a particular kind or 
class if ordered in writing to do so by the Engineer-in-charge.  

 
Clause 40: Claim for compensation for delay in starting the work  

No compensation shall be allowed for any delay caused in the starting of the work on 
account of acquisition of land or in the case of clearance works on account of any delay 
accorded in sanction of estimates and release of any payments.  

 
Clause 41: Claims for compensation for delay in execution of work  

No compensation shall be allowed for any delays in the execution of the work on account 
of water, standing in borrow pits or compartments. The rates are inclusive for hard or 
cracked soil, excavation in mud, sub-soil water or water standing in borrow pits and no 
claim for an extra rate shall be entertained, unless otherwise expressly specified.  

 

Clause 42: Entering upon or commencing any portion of work  
The contractor shall not enter upon or commence any portion of work except with the 
written instructions of the Engineer-in-charge or his subordinate in charge of the work. 
Failing such authority, the contractor shall have no claim to ask for measurement of or 
payment for work.  

 

Clause 43 : Minimum age of persons employed and the payment  
a) No contractor shall employ any person who is under age of 18 years.  
b) The Engineer-in-charge or his Agent is authorized to remove from the work any person 

found working which does not satisfy these conditions and no responsibility shall be 
accepted by Corporation for any delay caused in the completion of the work by such 
removal.  

c) The Contractor shall pay fair and reasonable wages exceeding those stipulated in 
Minimum Wages Act of 1918 and its subsequent amendments, applicable to the area in 
which the work of the contract is located to the workmen employed by him in the contract 
undertaken by him. In the event of any dispute arising between the Contractor and his 
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workmen on the grounds that the wages paid are not fair and reasonable, the dispute shall 
be referred without delay to the Commissioner, MBMC. who shall decide the same. The 
decision of the Commissioner, MBMC shall be conclusive and binding on the Contractor, 
but such decision shall not in any way affect the conditions in the contract regarding the 
payment to be made by Corporation at the sanctioned tender rates.  

d) Contractor shall provide drinking water facilities to the workers. Similar amenities shall be 
provided to the workers engaged on large work in urban areas. Contractor to take 
precaution against accidents which take place on account of labour using loose garments 
while working near machinery.  

 

Clause 44: Method of payment  
Payment to contractors shall be made by cheque drawn on any Bank within the  Mira 
Bhaindar Municipal Corporation Limits.  

 

Clause 45: Acceptance of conditions compulsory before tendering the work.  
Any contractor who does not accept these conditions shall not be allowed to tender for 
works. Entering into contract by the contractor with Mira Bhaindar Municipal Corporation 
by the Contractor shall be considered as incontrovertible proof of acceptance of all 
conditions of the contract by the Contract. 

 

Clause 46: Employment of scarcity labour 
If Government declares a state of scarcity or famine to exist in any village situated within 
16 Kilometer of the work, the Contractor shall employ upon such parts of the work, as are 
suitable for unskilled labour, any person certified to him by the Commissioner, MBMC. or 
be any person to whom the Commissioner MBMC may have delegated this duty in writing 
to be in need of relief and shall be bound to pay to such person wages not below the 
minimum which Government may have fixed in this behalf. Any disputes, which may 
arise in connection with the implementation of this clause, shall be decided by the 
Commissioner, MBMC whose decision shall be final and binding on the Contractor.  

 
Clause 47: Contractor’s prices not to exceed controlled prices  

The price quoted by the Contractor shall not in any case exceed the control price, if any, 
fixed by Government or reasonable price which it is permissible for him to charge a 
private purchaser for the same class and description, the controlled price or the price 
permissible under Hoarding and Profiteering Prevention Ordinance, 1948, as amended 
from time to time. If the price quoted exceeds the controlled price or the price permissible 
under Hoarding and Profiteering Prevention Ordinance, the Contractor will specifically 
mention this fact in his tender along with the reasons for quoting such higher prices. The 
purchaser at his discretion will in such case exercise the right of revising the price at any 
stage so as to conform with the controlled price on the permissible under the Hoarding and 
Profiteering Prevention Ordinance. This discretion will be exercised without prejudice to 
any other action that may be taken against the Contractor.  

 
Clause 48: Rates inclusive of GST  
 

1. The tender rates are inclusive of GST. 
 

Clause 49 : Local labour to be employed  
The Contractor shall employ at least 80 percent of the total number of unskilled labour to 
be employed by him for the work under the contract, from out of the persons ordinarily 
residing in the district in which site of the said work is located. Provided, however; that if 
the required number of unskilled labour from that district is not available, the Contractor 
shall in the first instance employ such number of persons as is available and thereafter may 
with previous permission in writing of the Engineer-in-charge of the said work, obtain the 



44 
 

                        Contractor/Agency  No. of Corrections Executive Engineer  

rest of the requirement of unskilled labour from outside district.  
 
CLAUSE 50 : Wages to be paid to the skilled & unskilled  labour 

Wages to be paid to the skilled and unskilled laborers engaged by the Contractor 
the Contractor shall pay the laborer skilled and unskilled according to the wages 
prescribed by the Minimum Wages Act, 1948 applicable to the area in which the 
work of the Contractor is in progress. 

A Contractor shall comply with the provisions of the Apprentice Act, 1961 and the 
rules and the orders issued there under from time to time. If he fails to do so his 
failure will be breach of the contract and the Executive Engineer may, in this 
discretion, cancel the contract. The Contractor shall be liable for any pecuniary 
liability arising on account of any violation by him of the provision of the act. The 
Contractor shall pay the laborers skilled and unskilled according to the wages 
prescribed by the Minimum Wages Act of 1948 applicable to the area in Which the 
work of the Contractor is in progress. 

 

Clause 51: The dues from the Contractor deemed to be arrears of the Land Revenue  
All amounts whatsoever which the Contractor is liable to pay to the Corporation in 
connection with the execution of the work including the amount payable in respect of 
i) materials and or stores supplied / issued hereunder by the Corporation to the 

contractor  
ii) hire charges in respect of heavy plant, machinery and equipment given on hire by 

the Corporation to the contractor for execution by him of the work and / or on 
which advances have been given by the Corporation to the Contractor, shall be 
deemed to be arrears of the Land Revenue and the Corporation may without 
prejudice to any other rights and remedies of the Corporation, recover the same 
from the Contractor as arrears of revenue.  

 

Clause 52: Compliance with Contract Labour (Regulation and Abolition) Act  
The successful tenders will be required to produce to the satisfaction of the specified 
concerned authority a valid and consequent license issued in favour under the provisions 
of the Contract Labour (Regulation and Abolition) Act, 1970 before starting the work.  On 
failure to do so, the acceptance of tender should be liable to be withdrawn and also earnest 
money/Security Deposit forfeited. 
The contractor shall duly comply with all the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 (37 of 1970) and the Maharashtra Contract Labour 
(Regulation and Abolition) Rules, 1971, as amended from time to time and all other 
relevant statutes and statutory provisions, concerning payment of wages, particularly to 
workmen employed by the Contractor and working on the site of the work. In particular 
the Contractor shall pay wages to each worker employed by him on the site of the work at 
the rates prescribed under the Maharashtra Contract Labour (Regulation and Abolition) 
Rules 1971.  
If the Contractor fails or neglects to pay wages at the said rates or makes short payment 
and the Corporation makes such payment of wages in full or part thereof less paid by the 
Contractor, as the case may be, the amount so paid by the Corporation to such workers 
shall be deemed to be arrears of Land Revenue and the Corporation shall be entitled to 
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recover the same as such from the Contractor or deduct same from the amount payable by 
the Corporation to the Contractor hereunder or from any other amount payable to him by 
the Corporation.  

 As per regulation of  Govt of Maharashtra Labour Welfare CESS 1% will deducted from 
each R.A. Bill. 

 
Clause 54: Engaging apprentices as per Apprenticeship Adviser’s recommendations  

The Contractor shall engage apprentices such as bricks-layer, carpenters, wire-men, 
plumber as well as blacksmith as recommended by the State Apprenticeship Adviser, 
Directorate of Technical Education, Dhobi Talav, Mumbai on the construction work.  

 
Clause 55:  Where the work are required to work near Machine and are liable to 

accident  
they should not be allowed to wear loose clothes like Dhoti, Jhabba etc. 

 
Clause 56:Provision of all applicable Indian Laws shall be treated as applicable for this 

contract. 
 
Clause 57:  In view of the difficult position regarding the availability of the Foreign 

exchange, no foreign exchange, will be released by the Department for the 
purchase of the Plant and Machinery required for the execution for the work 
concerned. 
 

Clause 58: Anti Malaria measures  
a) The anti malaria and other health measures shall be as directed by the Joint Director 

(Malaria and Filaria) of Health Services .  
b) Contractor shall see that mosquitogenic conditions are not created so as to keep vector 

population to minimum level.  
c) Contractors shall carry out anti malaria measures in the area as per guidelines prescribed 

under National Malaria Eradication Programme and as directed by the Joint Director (M & 
F) of Health Services, .  

d) In case of default in carrying out prescribed anti-malaria measure resulting in increase in 
Malaria incidence, Contractor shall be liable to pay to the Corporation the amount spent by 
the Corporation, on anti-malaria measures to control the situation in addition to fine.  

e) Relation With Public Authorities :-The contractor shall make sufficient arrangement for 
draining Away the sewage, as well as, water coming from the bathing and washing places 
and shall dispose off this water in such a way as not to cause any nuisance. He  
shall also keep the premises clean by employing sufficient number of sweepers. The 
contractor shall comply with all rules, regulations, byelaws and directions given from time 
to time by any local or public authority in connection with this work and shall pay fees or 
charges, which are leviable on him without any extra cost to Govt.  

 
Clause 59: No claim in case of shelving the project  

If the project is shelved by the Corporation before commencement, the contractor will 
have no right to claim any losses or compensation due to the same and for whatsoever 
reasons.  

 
Clause 60: Clause 59: Price Variation Clause :- NOT APPLICABLE. 
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Clause No. 61 :  The contractor shall provide and maintain barricades, guards, guard rails, 

temporary bridges and walkways, watchmen, headlights and danger signals illuminated 

from sunset to sun rise and all other necessary applications and safeguards to protect the 

work, life, property, the public, excavations, equipment’s and materials.  Barricades shall 

be substantial construction and shall be painted such to increase their visibility at night.  

For any accident arising out of the neglect of above instructions, the contractor shall be 

bound to bear the expenses of defense of every suit, action or other legal proceedings, at 

law, that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay all damages and costs which may be awarded in any such suit, 

action or proceedings to any such person or which may with the consent of the contractor 

be paid in compromising any claim by any such person. 

 
Clause No. 62:  The contractor shall provide in the joint names of the Engineer-in-charge 
and the contractor, insurance cover only from the Government Insurance, Maharashtra 
State, 264, 1st Floor, MHADA, Opp. Kalanagar, Bandra (East), Mumbai-400 051.  
Insurance policy/policies taken out from any other Corporation will not be accepted.  
However, if the contractor desires to effect insurance with the local office of any insurance 
Corporation, the same should be made the Co-Insurance-cum-Insurance.  If the policy 
taken by the contractor is not on Co-Insurance basis. (Director of Insurance 60% and 
Insurance Co. 40%) the same will not be accepted and the amount of premium calculated 
by the Director of Insurance will be recovered directly from the amount payable to the 
contractor. The policy shall cover from the date of work order for the following events 
which are due to the contractor’s risks. 
a) Loss of or damage to the Civil and Mechanical and Electrical equipments 

supplied/installed including the materials such as pipes, valves, specials etc. brought 
on site. 

 

b)   Loss of or damage to contractor’s equipments including his vehicles. 
 
c)   Loss of or damage to property (except the Works, Plant Material and Equipment) in 

connection with the contractor; and; 
 
d)   Personal injury or death due to vehicles of the contractor and/or due to any accident 

that may arise at or around the site to the Contractor'’ personnel or to the MBMC,  staff 
or to any other person not connected with MBMC /Contractor. 
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62.1    Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the date of actual starting of work.  All 
such insurance shall provide for compensation to be payable in the types of 
proportions of currencies required to rectify the loss or damage incurred. 

 
62.2  If the Contractor does not produce any of the policies and certificates required, the 

Engineer may effect the insurance for which the contractor should have produced the 
policies and certificates and recover the premiums it has paid from payments 
otherwise due to the contractor or, if no payment is due, the payment of the 
premiums shall be of debt due. 

 
62.3  Alterations to the terms of an insurance shall not be made without the approval of the 

Engineer. 

 
62.4  The minimum insurance cover for loss and damages to physical property, injury and 

death shall be 40% of the contract cost per occurrence with number of occurrences 

as 4 (Four).  After each occurrence the contractor shall pay additional premium 

necessary so as to keep the insurance policy valid always till the defect liability period 

is over. 

62.5 No payment will be released to the contractor until the insurance coverage with the 

Govt. Insurance fund, Maharashtra State is providedand unless the proof of insurance 

coverage is produced by the Contractor to the Engineer-in-Charge. 

CLAUSE 63 : No Machinery Advance will be provided by MBMC. 

 

CLAUSE 64:- Disputes 

All disputes and difference arising between Mira Bhaindar Municipal Commissioner 
and the party in any manner connected with this agreement shall be referred to the 
Commissioner; MBMC The decision of the Commissioner will be final, conclusive & 
binding on the parties. 
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MIRA-BHAINDAR MUNCIPAL CORPORATION 

WATER SUPPLY DEPARTMENT 

CONDITIONS FOR MATERIAL SCHEDULE 'A' 

CSA-1   Other materials except as shown in Schedule 'A' required for the work shall be 
procured and supplied by the contractor at his cost. In such cases the test 
certificate for their quality shall have to be produced by the contractor. 

CSA-2      Material shall be available for delivery on any working day from 11.00 A.M. to 05.00 
P.M. with at least week's intimation in advance. 

CSA-3   The contractor shall maintain proper account of consumption of all    material 
supplied to him by the department as per schedule 'A' in the register which may be 
if required, modified as prescribed by Board and shall submit the extract of the 
same monthly to the Executive Engineer. The Executive Engineer shall reserve the 
right to stop further issue of material to the contractor if monthly account of the 
previously issued material is not submitted by the contractor. He shall be fully 
responsible for the consequence arising out of this. 

The contractor shall responsible for proper handling and safe custody of material 
issued to him by Board, for use on the work and shall return to Government all 
surplus material after completion of work, if and as ordered by the Executive 
Engineer vide Clause - 12 of B.1 Form. The cost of damages or unserviceable 
material as would be fixed by the Engineer-in-Charge shall be recovered from the 
contractor. The material, which is not found, accounted properly after considering 
reasonable percentage of wastage shall be charged at panel rates or determined 
by the Engineer-in- Charge 

CSA-4   The contractor shall at his own cost make arrangement for storing cement brought 
by him by constructing a pucca shed and platform, etc. with double locking 
arrangements. Any damage to the cement due to inadequate provision of store 
theft etc. will to the account of the contractor 

CSA-5   If there is delay in supplying the materials due to reasons outside the control of the 
Department or due to the materials being out of stock, no claim for compensation 
will be considered on the ground of delay in the supply of the materials 

CSA-6    All   the materials mentioned in Schedule  ‘A1 required for the work shall be 
obtained from the Department's store only where otherwise   provided. The 
material obtained from other sources shall not be allowed to be used except 
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under written permission of the Engineer-in-Charge and after producing 
necessary test certificate. 

CSA-7   The contractor shall inspect the material thoroughly before taking delivery of the 
same and shall take the delivery in good and sound condition and sign the 
unstamped receipt in token of receipt. Damages to the material noticed 
afterwards will be to the account of the contractor. 

CSA-8    Quantities in Schedule 'A'1 are approximate and shall vary according to actual and 
bonafied use. 

CSA-9    All the materials remaining unused after the completion of the work are to be 
returned to Board at their store at the cost of the contractor and the credit if due 
will be given as per rules enforces. 

CSA-10   Once the materials are issued to the contractor at the MBMC's store he shall 
remove the same immediately to his stores, failing which rent as decided by 
Engineer-in-Charge shall be recovered from the contractor. 

CSA-11 The contractor shall submit account of all the materials issued to him previously 
before demand for any fresh materials is made. Materials that cannot be 
accounted for shall be recovered from him at the rates decided by the Executive 
Engineer. 

CSA-12 The contractor will have to provide the manufacturer list report from Government 
Laboratory regarding steel to be provided by the contractor. 

CSA-13 If the contractor fails to return the balance materials with the firm, the same shall be 
recovered at 2.0 times the issue rate or at the prevailing market rate, whichever is 
higher. 

CSA-14 C.I. Flanged and S/s Specials required other than that not available with the 
department for the work will be supplied by contractor as per necessity of the 
work. 

CSA-15 The contractor shall be responsible for safety of materials (even if it is laid in 
ground) till satisfactory Hydraulic Test is completed and work is finally handed 
over to the MBMC. 

CSA-16 If the material supplied to the contractor at the place other than            mentioned in 
Schedule-A, the Transport charges will be paid as per prevailing DSR for the 
shortest between stipulated place of delivery and actual place of delivery. In 
addition octroi on such a material, if paid by the contract, same shall be reimbursed 
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to the contractor on production of proof of payment of such charges to Municipal 
Council. 
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SCHEDULE - B 
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            MIRA BHAYANDER MUNICIPAL CORPORATION 
Water Supply Department 

NAME OF WORK - CLEANING AND REPAIRING OF PUBLIC WELLS IN MBMC AREA 
                            

       Shedule B 

Quantity 
as per 

Sanction 
Item of Work 

Estimated Rate 

Unit 

 Total 
Amount 

according 
to 

Estimate 

Specification 

Additional 
Specification In 

Figures 
In Words 

Clouse 
No 

Page 
No  

1 2 3 4 5 6 7 8 9 
 

  Item No. 1                

8320.00 

Dewatering the excavated trenches and pools of water in 
the building trenches / pipeline trenches,well works by 
using pumps and other devices including disposing off 
water to safe distance as directed by Engineer -in-charge  
( including cost of machinery, 93.45 

Rs.Ninety three & forty five 
paisa only HP/Hr 777504.00     

As per the 
Direction  

given by the 
Engineer in 

Charge 

 

                   
  Item No. 2                

2551.25 

Excavation for foundation /pipe trenches in slush Muddy/ 
Marshy / Slushy /Soil including use of poclain, labour for 
dewatering during execution including removing the 
excavated material upto a distance of 50 metres and lifts 
as below, stacking and spreading as directed, preparing 
the bed by cleaning the mud, labour required for 
execution for shutterng item but excluding backfilling etc. 
complete. Providing and fixing shuttering shall be paid 
separately. 427.35 

Rs. Four hundred twenty seven 
& thirty five paisa only Cum 1090276.69     As Above 

 

                   
  Item No. 3                

2551.25 Trasnsporting of excavated materials lead 3.00 k.m.           310.23 
Rs. Three hundred ten & 
twenty three paisa only cum 791481.94     As Above  
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  Item No. 4                

125.60 

Providing uncoarsed rubble masonary of trap stones in 

cement morter 1:6 in superstructure including racking out 

joints when plastering is to be done/striking out joints 

watering and scaffolding etc…complete. 5810.70 

Rs. Five thousand eight 
hundred ten & seventy paisa 
only Cum 729823.92     As Above 

 

                   
  Item No.  5                

565.20 

Providing tuck pointing with cement mortar 1:3 for 

stone/Brick masonry including scaffolding and curing etc. 

complete. 187.95 
Rs. One hundred eighty seven 
& ninety five paisa only sqm 106229.34     As Above 

 

                   
  Item No. 6                

353.25 

Providing sand face plaster externally in two coats using 

approved screened sand in all positions, including 

providing base coat of 15mm thick in cement mortar 1:4 

mixing approved water proofing compound at the rate of 

1 kilogram/ 50kg of cement and curing the same for not 

less than two days and keeping the surface of base coat 

rough to receive the sand faced treatment 8mm thick in 

cement mortar 1:4 and finishing the surface by taking out 

grains and curing for 14 days including preparing the 

surface, watering and scaffolding etc. complete.                                                      670.95 
Rs. Six hundred seventy & 
ninety five paisa only sqm 237013.09     As Above 

 

                   
  Item No. 7                

23.55 

Providing and casting in situ / ready mix PCC M20 grade 

of trap metal for coping to head walls / parapet including 

centering, form work, compaction and curing etc. 

complete. (with reversible drum type mixer/ concrete 

batch mix plant (pan mixer)  with SCADA with fine 

agreegates of required specifications (Natural sand / VSI 

sand finely washed etc ) 9720.90 

Rs. Nine thousand seven 
hundred twenty & ninety paisa 
only Cum 228927.20     As Above 
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  Item No.  8                

17.80 

Providing structural steel work in rolled sections like 

joists, channels, angles, tees, etc. as per detailed 

designs and drawings including fixing in position without 

connecting plates, braces, etc. and one coat of 

anticorrosive paint and over it two coats of oil painting, of 

approved quality and shade, etc. complete. (Bd-C-2/275) 94019.10 
Rs. Ninety four thousand 
ninetyeen & ten paisa only MT 1673539.98     As Above 

 

                   
  Item No.  9                

282.60 

Providing and applying two coats of exterior weather 

shield paint of approved manufacture and of approved 

colour to the plastered surfaces including cleaning, 

preparing the plaster surface ,applying primer coat 

,scaffolding if necessary, and watering the surface for two 

days etc complete. 309.75 
Rs.Three hundred nine & 
seventy five paisa only sqmt 87535.35     As Above 

 

                   
  Item No.10                

100.00 

Providing and applying two coats of flat oil paint of 

approved colour to the old structural steel work and iron 

work previously painted in building including scaffolding, 

if necessary, cleaning and preparing the surface 

(excluding primer coat) etc. complete. 89.25 
Rs. Eighty nine & twenty five 
paisa only sqmt 8925.00     As Above 

 

  (PWD SSR 2022-23  SSR No 35.09 / 223)                
  Item No.11                

50.00 Red Oxide paint 219.45 

Rs. Two hundred nineteen & 
forty five paisa only Ltr 10972.50     As Above  

                   
  Item No.12                

50.00 

Scraping ,cleaning applying exterior acrylic paint for 

background writing the slogan,,etc complete 424.00 
Rs. Four hundred twenty four 
only sqmt 21200.00     As Above  

  (APPROVED RATE)                
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  Item No.13                

282.60 

Exterior primer and acrylic paint then painting the wall 
with modern art /3D art work for variuos theme such as 
swachh bharat,sports Environment,publc Awareness 
messages etc complete (MR) 757.00 

Rs. Seven hundred fifty seven 
only sqmt 213928.20     As Above 

 

                   Total 
Rs. 5977357.20 

 
 

 
 
 
 
 

 
I/we herby agree to execute the above work at              % below/above/estimated cost. 
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GENRAL CONDITIONS 
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MIRA-BHAYANDAR MUNICIPAL CORPORATION 

WATER SUPPLY DEPARTMENT 
 
 

GENRAL  CONDITIONS  
 

1. The contractor shall study the site and general condition of the work site and 

availability of labour, power supply, water supply, transportation facilities etc. as 

required for execution of work. The clarification of any required shall obtained from 

the corporation well in advance in writing before submission of the tender. It will 

be deemed that all necessary site information and details that are required have 

been personally verified submission of tender by the contractor for completing the 

job as per the tender specification. 

2. The contractor should appoint a well qualified staff. The instructions and order 

given to the in-charge (representative of contractor) shall be deemed to have been 

given to the contractor. 

3. The mishap or accident that may during maintenance/ maintenance period to any 

labour or machinery by any cause whatsoever will be at contractors risk. Agency 

will be paying labour compensation as required thereon and not by the Mira-

Bhayandar Municipal Corporation. Cost of damages to plant due to bad 

workmanship and negligence on the part of the contractor will be recovered from 

the contractor. 

4. Security deposit will be refunded after completion for guarantee period of 6 

months if no fault found during the period. 

5. The staff employed by the contractor at the site of his work not to be  treated as 

municipal staff. 

6. If the agency do not undertake any rectification of fault / defect or maintenance 

work included in the tender within 15 days from the date of issue of letter by the 

Engineer – In – Charge. The same will be carried out departmentally ort though 

some other agency at the risk and cost of the contractor. 

 

7. PROTECTION OF UNDERGROUND- TELEPHONE CABLE AND. AERIAL -
TELEPHONE WIRES AND POLES, TRANSMISSION TOWERS, ELECTRICITY 
CABLE, Mahangar Gas Line AND WATER SUPPLY LINES 

During the execution of work, it is likely that the Agency may meet with 
telephone cable, electrical, cable, MGL, water supply lines, etc. It will 
therefore, be the responsibility of the Agency to protect it carefully. All 
such cases should be brought to the notice of the Engineer-in-charge 
by the Agency and also to the concerned Department. Any damage 
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whatsoever done to these cable and pipelines by the Agency shall be 
made good by him at his cost. 
 

8. Adequate precautions shall be taken to prevent danger from electrical 
cable and gas pipe line.  No material on any’ of the site shall he stacked 
or placed as to cause danger or inconvenience to any person or the 
public. The Agency shall provide all necessary fencing and Lights to 
protect public from accidents and shall be bound to bear expenses of 
defense of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to the neglect of the 
above precaution and to pay any damages and costs which may be 
awarded in any such suit action or proceedings to any such person or 
which may with the consent of the Agency to be paid to comprise any 
claim by any such person 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
ADDITIONAL GENRAL  CONDITIONS 
 
 
1. ACQUATANTANCE WITH SITE AND WORK CONDITIONS ETC. 
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The tenderer at his own expenses and prior to submitting the tender shall visit the 

installation and determine the extend characteristics and quality of the work 

required to be performed. The specification, description and drawing  attached to 

the tender are indicative and guidance only. All time, matter and things omitted in 

the description are provided on the equipments are provided on the equipments 

are deemed  to be included in the scope of contract for operation, maintenance 

and rutine rectification. In case of doubt about any item or data included in the 

tender or otherwise shall be got clarified by applying in writing to the Executive 

Engineer prior to data of submission of tender. The tenderer shall also examine 

the local conditions, facilities available in the locality, prevailing wages and other 

factors affecting cost and performance of work. 

 
2. MATERIAL AND EQUIPMENT TO BE PROVIDED BY THE CONTRACTOR 

 

All materials of construction/laying of pipe line  shall be best quality and suitable 

for the intended. These shall be got approved by the Executive Engineer-in-

charge before erection use. Unapproved material shall be removed from the site 

immediately. 

 

a. Protection Equipment 
 

i. Hand Gloves (Suitable for use on 22 KV) 
ii. Boots/Shoes (Suitable for use on 22 KV) 

 
b. Phone & Vehicle 

 
i. The contractor shall  have mobile phone for communication of massage 

at the time of emergency. 

 
3. ELECTICAL POWER SUPPLY 

 
Electric power supply required by the contractor will be provided fee of cost.  

 

 
 

4. POWER OF ATTORNEY 
 

In case of tenderer is a firm or a company it shall in its forwarding letter mention 

the names of partners and of the persons would hold the power of attorney 

authorizing him to conduct the transaction on behalf of the firm or company and 

shall produce certified true copy of irrevocable power of attorney the tender and 

original shall produced  for verification on demand. 

 
5. TENDER TO BE STRICTLY ACCORDING TO TENDER CONDITION 
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It should be clearly noted that the tender has to strictly comply with the condition 

and specifications lay down in the tender and no variation are permissible. 
 

Deviations made by the tenderer submitting the tender without following above 

instruction would result in treating the tender as conditional tender and would not 

be binding on the Department to consider such conditional tender and is liable for 

rejection. 

 
6. WORK ORDER BOOK 
 

About half sheet size work order book shall be provided by the contractor and 

handed over to the department for maintaining a work site. This shall be 

permanent record. The contractor or his resident engineer shall sign below the 

orders recorded by the Engineer-in-charge in token of having received them. He 

may take out a copy thereof if necessary. He will not record any remarks in the 

order book but may record and remarks in the order book he may take up the 

matter recorded thereon. He shall carry out the order promptly and report 

compliance. 
 

 
 

7. DESCRIPANCIES AND OMISSIONS 
 

The tender drawing and specifications shall be considered as explanatory of each 

and together shall from the technical requirements and stipulations of tender 

documents. Detailed drawing shall have preference over small scale drawings. 

Similarly in case of detailed specifications should any discrepancy arise as to the 

decision of the Engineer-in-charge shall be the final and binding on the contractor. 

The provision in the specification supersede those in the item of the schedule of 

there any variation. 
 

 

 

8. ACCIDENT ON THE WORK. 
 
The contractor shall be fully responsible for any accident that may occur t the 

labour on his work on duty and report the same to the Engineer-in-charge and 

concerned Government Labour Department Authority and shall pay all necessary 

compensation as per rules, failing which the same would be paid by the Mire-

Bhayandar Municipal Corporation  and recovered from the amount payable to the 

contractor. 

 
9. RATES INCLUSIVE OF GST  

 
            The tendered rates should be inclusive of all statutory duties and taxes GST levied 

by GOI           
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            & GOM in all respect 

 
10. INTEREST CLAIMS 

 
No interest shall be payable by the department on the amount due to the 

contractor pending final settlement of the claims. 

 
 

11. TERMS OF PAYMENT 
 
Payment shall be made on completion the works. 

 
 

12. COMPLIANCE 
 
The contractor shall be bound by all ordinances, acts, codes,  rules, regulations, 

orders and decrease of which in any way affect the work or workmen engaged for 

the work. The contractor shall be deemed to have 

protected and indemnified the Mira-Bhayandar Municipal Corporation against any 

claim or liability arising from violation of above. 

 
 

13. ACCOMMODATION 
 

The Mira-Bhayandar Municipal Corporation does not take any responsibility to 

provide living accommodation. However, accommodation if available (the barters) 

the same will be given on rental basis as per terms and conditions of the Mira-

Bhayandar Municipal Corporation. 

 
 

14. MINIMUM STAFFING PATTERN 
 
The minimum staffing pattern shall be as per the detailed specification. 

 
 

15. SHIFT 
 
A shift shall be of 8 hours duration. The contractor  will have to operate the 

maintenance in the shift as instructed by the Engineer-in-charge. Shift duration 

timing will be informed to the contractor and he has to carry out the operation in 

that timing only. 

 
 
 
 
 

16. STAFF 
 

If any of the person working on the job is found to be incompetent, irregular, 

inefficient or does nit abbey instruction etc. then his presence will not be allowed 
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and he should be immediately removed and the satisfaction of the Engineer-in-

charge. The employee shall be provided with the specific uniform and identifying 

nameplate prominently displayed on his uniform. The contractor shall within 15 

days of issue of work order train thee staff in fire fighting and treatment on electric 

etc. 

 

17. The tender shall be economical sound to wait for payment. If the contractor harass 

for supply of material at site against payment of bill, the contractor will be black 

listed and no future tender will be issued to him. 

 
 
 

18. DAMAGES TO UNDER / ABOVE GROUND UTILITY: 

          The distribution pipe line will be laid in the main areas of the Mira-Bhayander 

Municipal area.During the course of excavation and laying of the pipe line utmost 

care of existing main, electrical  and telephone cables and private water connection 

shall be taken. Any damage to existing main, electrical and telephone cable and 

private water  connection, etc accurse during the course of execution, same shall be 

restored at the cost the contractor. In case, the repair is done by respective 

Department/Owner, the cost of such repair will be recovered from the contractor. 
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SPECIFICATION 

 
 
 

 
  

 

 

 
 
 
 

 
 
 
 
 

MIRA-BHAYANDAR MUNICIPAL CORPORATION 

NAME OF WORK - CLEANING AND REPAIRING OF PUBLIC WELLS IN MBMC AREA. 
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DETAILED TECHNICAL SPECIFICATIONS 

 
ITEM  NO.01   :-  DEWATERING.  

The item of dewatering includes the entire dewatering operation from start of work 

till its completion in all respects for that item of work, which is to execute in river or local 

nalla itself. Consumption charges, electrical connection charges, etc. required for 

pumping machinery and together with erecting, labor and running charges are to be borne 

by the contractor under this item. The trenches shall be kept free of water during the entire 

construction and arrangements to dispose off the bailed out water shall be properly made 

by the contractor. The job also includes removal of muddy water, muddy paste, etc. 

If at any time during excavation till its completion, the work is filled with water or 

debris either due to untimely rains or due to underground springs being struck during 

excavation, slide slips or due to any cause whatsoever, the contractor shall have to dewater 

and remove the debris, filled up material, etc. at his cost and no claims for extra rates shall 

be entertained. Similarly if the cofferdam is constructed for water diversion and is broken, 

washed away due to any reason, the contractor shall make it good at his cost and no claim 

thereof shall be entertained. 

If the work is continued for more than one working season, or beyond the stipulated 

time limit due to any reason whatsoever the contractor has to do all the dewatering and 

removing the trenches clearing operations entirely at his cost. If any accident occurs 

during dewatering operations or due to coffer dam, etc. on account of any reason 

whatsoever, the contractor shall be fully responsible for and shall have to shoulder all 

responsibility of compensation, etc. at his cost. In short, this item of dewatering covers the 

materials and labor cost for the entire period of execution from start till completion of work 

together with all eventualities mentioned above. 
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Till the work is completed, part rates shall be admissible against this item, 

according to hours of pumping, which are registered in logbook kept on site, especially for 

this purpose. Also necessary check of Sub-Divisional Officer about correctness of 

dewatering hours on logbook is essential and as decided by the Executive Engineer, 

whose decision shall be final and binding on the contractor.  

However, if dewatering hours are in excess, still then the amount admissible for 

payment will be limited to the amount mentioned in Schedule-B. This item is operative only 

when dewatering operations are actually required to be done during execution and the 

payment shall be on the basis of units as mentioned in Schedule 'B'. 

 

The dewatering is job item for Sub-work as mentioned in Schedule 'B' of tender. The 

normal dewatering referred in item of excavation, PCC, RCC and lowering, laying of pipes 

refers for minor dewatering resulting from subsoil emergence of water or percolation from 

local nalla/gutter etc..  This quantity of dewatering is deemed to be included in rate of 

relevant item, hence no separate payment on such account is admissible. 

 

ITEM NO.02    :- EXCAVATION IN ALL TYPE OF STRATA / MATERIALS. 

 

GENERAL: 

The specifications contained in the standard specification volume ll and published by 

Public works and Housing Department. Government of Maharashtra Chapter Bd. A item 

No. 1 to 9 shall apply. In addition to above following specification shall apply. In case of 

any discrepancy between the two the below given specification shall govern. 

 

SITE CLEARANCE: 
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The area to be excavated shall be cleared off all trees and bushes and rubbish and other 

objectionable materials removed and shall be burnt or disposed off as directed by the 

Engineer-in-charge. The cost of such clearing shall be deemed to have been included in 

the rate accepted for different items under excavation. 

 

DEWATERING: 

No distinction shall be made as to whether the materials being excavated is dry moist or 

wet. The item also includes bailing out of water by manually to keep the trenches 

reasonable dry for all further works of lowering, laying, jointing and testing of the pipeline 

till the completion of the work. 

 

DEPTH AND GRADES OF TRENCHES: 

The trenches shall be excavated to the required grades and depths and on the lines as 

shown on approved drawings as directed by the Engineer-in-Charge. The depth of 

excavation and the levels of the pipe inverts shall be checked by means of boning rods of 

suitable lengths. Additional depths if required to be excavated for pipes for sockets, 

collars, specials, joints and for any other working facility and shall not be measured and 

paid. The contractor shall notify the Engineer when the trenches are ready for bedding so 

that the Engineer can inspect and record the depths. Only on explicit approval by 

Engineer, the bedding shall be provided by the contractor. 

 

EXCAVATION IN MARSHY LAND : 

The contractor shall excavate in marshy nature encountered, to lines levels, curves and 

grades as directed by Engineer-in-Charge. After completion of this excavation and before 

any further work is done, the Engineer will examine the sub-grade. 
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The contractor shall notify the Engineer before starting excavation to enable him to 

take cross sectional / L-sectional levels for purposes of measurement, before ground is 

disturbed. The contractor may be required to carry out excavation 3M deeper, then extra 

lift rate shall be payable to the contractor, basic rate of excavation being same. 

The entire area within the limits of earthwork as indicated shall be constructed to 

the lines, grades, elevations, slopes, and cross sections indicated on the drawings with 

added allowance for the thickness of free draining fills or other special materials such as 

clay where required. Slopes and drainage features shall present a neat, uniform 

appearance upon completion of the work and shall be approved by the Engineer. The 

contractor shall not waste or otherwise dispose of suitable excavated materials. All 

excavation shall be performed under the limitations and requirements set out in (his 

specification pertaining to control of water content.  

 

FOSSILS ETC.: 

All fossils, relics, coins, minerals and any other items of archeological importance found in 

excavation or dismantling shall be the property of the MBMC and shall be handed over to 

the Engineer's representative. Should any structure be uncovered, the Engineer's 

instructions shall be obtained before its demolition or removal. 

 

MODE OF MEASUREMENT AND PAYMENT: 

The excavation shall be measured in Cubic Meters only. Dimensions shall be measured 

correct to two decimal of Meter and quantity shall be calculated to two places of Decimal 

of Cubic Meters.  
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ITEM NO.03   :-  TRASNSPORTING AND  DISPOSING OF SLUSH. 

The surplus excavated stuff shall be disposed off be mechanical means beyond 50 meter 

and up to 5 kms. lead as directed by Engineer-in-charge. The item includes cost and 

loading, unloading, transportation, all labour etc. complete and stacking and disposing off 

surplus stuff as directed.  

The work of disposing off surplus excavated stuff shall be carried out as per the 

specification No.B.I.7 page No.25at "Standard Specification Red Book" of PWD. 

Disposing for initial 50 M. lead from the edge of pipeline trenches will not be considered for 

payment under this item. The material conveyed to the place of disposal shall either be 

stacked or spread as directed by Engineer-in-charge or his representative. 

The quantity conveyed and disposed off shall be calculated from trench excavation less 

quantity of murum/contractor's soil/sand brought from outside for refilling pipe volume, 

concrete volume etc. as decided by Engineer-in-charge. The quantity upto two decimals 

of a cubic meter shall be measured and paid for. 

 

ITEM NO.04   :- UNCOARSED RUBBLE MASONARY. 

Providing uncoarsed rubble masonary of trap stones in cement morter 1:6 in 

superstructure including racking out joints when plastering is to be done/striking out joints 

watering and scaffolding etc complete. Reffered Specification No. of Bd.H.4 Page One 

Number 331 & Instruction by Engineer-In-Charge.  

 

ITEM NO.05   :-  TUCK POINTING. 

Providing tuck pointing with cement mortar 1:3 for stone/Brick masonry including 

scaffolding and curing etc. complete. Referred Specification No. of Bd.L.16 Page One 

Number 373 & Instruction by Engineer-In-Charge.  
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ITEM NO.06   :-  SAND FACED PLASTER. 

Providing sand faced plaster externally in cement mortar using approved screened sand, 

in all positions including base coat of 15 mm thick in cement mortar 1:4 using 

waterproofing compound at 1 kg per cement bag curing the same for not less than 2 days 

and keeping the surface of the base coat rough to receive the sand faced treatment 6 to 8 

mm thick in cement mortar 1:4 finishing the surface by taking out grains and curing for 

fourteen days scaffolding etc. complete.. Referred Specification No. of Bd.L.7 Page One 

Number 369 & Instruction by Engineer-In-Charge.  

 

ITEM NO.07   :-  COPING TO HEAD WALLS / PARAPET 

Providing and casting in situ / ready mix PCC M20 grade of trap metal for coping to head 

walls / parapet including centering, form work, compaction and curing etc. complete. 

(with reversible drum type mixer/ concrete batch mix plant (pan mixer)  with SCADA with 

fine aggregates of required specifications (Natural sand / VSI sand finely washed etc ). 

Referred Specification No. of Bd.E.8 & Instruction by Engineer-In-Charge.  

 

ITEM NO.08   :-  STRUCTURAL STEEL WORK 

Providing, fabricating, and fixing safety grill on well using structural steel in rolled sections 

such as angles, channels, joists, flats, and bars as per site measurements and approved 

design, including cutting, welding, assembling, surface preparation by cleaning and 

grinding, applying one coat of approved anti-corrosive primer and two coats of approved 

oil paint of specified shade, transporting to site, and securely fixing the grill on the well top 

with suitable anchors/bolts or embedding in concrete/masonry, complete in all respects 
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as directed by the Engineer-in-Charge, including all materials, labor, tools, safety 

measures, and incidental charges. 

 

ITEM NO.09   :-  EXTERIOR WEATHER SHIELD PAINT 

Providing and applying two coats of exterior weather shield paint of approved manufacture 

and of approved color to the plastered surfaces including cleaning, preparing the plaster 

surface, applying primer coat, scaffolding if necessary, and watering the surface for two 

days etc complete. Referred Specification No. of BDO & Instruction by Engineer-In-

Charge.  

 

ITEM NO.10   :-  OIL PAINT. 

Providing and applying two coats of flat oil paint of approved color to the old structural 

steel work and iron work previously painted in building including scaffolding, if necessary, 

cleaning and preparing the surface (excluding primer coat) etc. complete. Referred 

Specification No. of Bdo 6 Page One Number 406 & Instruction by Engineer-In-Charge.   

 

ITEM NO.11   :-  RED OXIDE PAINT 

Providing and applying approved quality red oxide primer paint to all metal/steel surfaces 

after thorough surface preparation, including removal of rust, scale, grease, oil, and loose 

materials by wire brushing/emery paper. The primer shall be applied uniformly by 

brush/spray to achieve proper coverage and protection against corrosion, complete 
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ITEM NO.12   :-  EXTERIOR ACRYLIC PAINT FOR BACKGROUND 

Scraping, cleaning applying exterior acrylic paint for background writing the slogan, etc 

complete. & Instruction by Engineer-In-Charge.  

 

ITEM NO.13   :-  EXTERIOR PRIMER AND ACRYLIC PAINT 

Exterior primer and acrylic paint then painting the wall with modern art /3D art work for 

variuos theme such as swachh bharat, sports Environment, public Awareness messages 

etc complete (MR) Instruction by Engineer-In-Charge. 

 

MIRA BHAINDAR MUNICIPAL CORPORATION 
WATER SUPPLY DEPARTMENT 

 
(A) SPECIFICATIONS 
 

No Particulars 
Standard 
Specifications 

Page No. Reference 

1 Excavation B-1 & B-2 
24 to 28 & 
257 to 265 

Vol. 1,2,3 

2 
Cement, Stone, Fine and 
course aggregate, bricks, Tor 
steel 

A-1 to A-10 
(abc) A-11 to 14 

5 to 18 
Vol. 1 
 

3 Plain Cement Concrete Bd. E-1 to E-7 273 Vol. 1 & 2 

4 R.C.C. Bd.-F-2,16 297 to 306 
Vol.2 
 

5 Steel Bd.-F -17 306 to 307 Vol.2 

6 Brick masonry 
B-8 (a) & (a) G1, 
Bd G-2 to G-7 

10 to 454 & 
313 to 317 

Vol.1 &2 

7 Laying of C.I. pipeline Bd. V1 to V3 547 Vol.  2 
8 Cement Plaster B. 11 (1) 65 to 66 Vol. 1 

9 C.I. Pipe 
Bd. V 33 to 34 
1536-1989( 
latest Edition) 

567 to 568 Vol.  2 

10 Piles BR- 21, 124  
11 Pile cap BR- 24,7,29 124, 38,  
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129 

12 Item no. 1 to 13 
As per Engineer in charge instructions and 
Maharashtra jeevan Pradhikaran standard 
specifications . 

 
 
(B) IS  CODES 
                                           
No Particulars IS codes 
1 Concrete aggregate IS: 6461(1)1972 2180 : 1970 
2 Burnt bricks IS: 2180-1970 
3 Masonry cement IS:3466-1976 
4 Ordinary Portland cement IS:3466-1976 
5 PCC IS:456-1978 
6 Bending and fixing of bars for concrete code of 

practice 
IS:2502-1963 

7 Cold twisted steel bars for concrete reinforcement  IS:1786-1966 
8 Mild steel and medium tensile steel bars and hard 

drawn for concrete reinforcement 
IS:432(1)1966 

9 Brick work IS:2212:1962 
10 Laying of C.I. pipe code of practice for  IS:3114:1965 
11 Form work IS:6461(IV)1972 
12 Mixing, laying, compaction, curing, another 

construction aspect.  
OS:6461(VII)1973 

13 Sluice vales 300 to 1200 mm dia. PN-1 IS:1906:1984 
14 Sluice vales 80 to 250 mm dia. PN-1 IS:780:1980 
15 Jeffy Mech joints 13282-1992 
16 Tyton rubber ring 5382-1985 

12820-1989 
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DECLARATION 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DECLARATION 
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                 I hereby declare that I have made myself thoroughly conversant with the local 

conditions regarding all materials and other expenses such as cylinder, transportation, 

vehicles, fuel cost, octroi, availability of water etc. and labour on which I have based my 

rates for this work. The specifications and requirements for this work have been carefully 

studied and understood by me before submitting the tender. I undertake to use only the 

best materials, to be approved by the Engineer-in-charge if the work or his duly 

authorized representative before starting the work and also to abide by his decision. 

                I hereby undertake to pay the labour engaged on the work as per minimum 

wages Act 1984 applicable to the zone concerned or any other as applicable. 

 

 

       
 
 
 

Contractor’s Signature 

 


