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Contractor/Agency No. of Corrections Executive Engineer  

 

 

 

 

MIRA- BHAINDAR MUNICIPAL  

CORPORATION 
 

 

(WATER  SUPPLY & SEWERAGE DEPARTMENT) 
 
 

TENDER NOTICE NO. 09/01 ( 2026-27) 
 

 

For 
 

  
Construction of Ground Water Recharge Pit for water conservation at 

ward no.1,2 & 3 in Mira Bhayandar Municipal area 
 
 

 
 

Executive Engineer 
Water supply dept. 

Chhatrapati Shivaji Maharaj marg,  

Bhaindar (w)  Ph. 2819 2828 

Mira -Bhaindar Municipal  Corporation 

 
 

 

SAVE EVERY DROP OF WATER  
 
 

         Issued to:……………………………………………………………………… 
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MIRA - BHAINDAR  MUNICIPAL  CORPORATION 

WATER  SUPPLY DEPARTMENT 
 

 

Name of Work :-   Construction of Ground Water Recharge Pit for water conservation 

at ward no.1,2 & 3 in Mira Bhayandar Municipal area. 
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मिरा-भाईंदर िहानगरपामिका 

स्व. इंदिरा गांधी भवन, मखु्य कायालय, छत्रपती दिवाजी महाराज मागग, 
भाईंदर (प.), ता.ठाणे-४०११०१ दरुध्वनी कं्र.२८१९२८२८ 

पाणी परुवठा व ििमन:सारण मवभाग 

 

    

                                                                    // निविदा सुचिा क्र. 09 (2026-27) // 
 

 
 
 

 

मिरा-भाईंदर िहानगरपामिका हद्दीतीि खािीि कािाांकरीता िोहोरबांद दर e-Tendering पद्धतीने 
िागविण्यात येत आहेत. सदर कािाचे कोरे ननविदा फॉिम दद.07/10/2026 त ेदद.14/10/2026 रोजी 12.00 िाजेपयतं 
िहानगरपामिकेच्या e-Tendering सांकेतस्थळ https://mahatenders.gov.in येथे उपिब्ध होतीि. ननविदाधारकान े
ननविदा फॉिम फी ि इसारा रक्कि ऑनिाईन ररसीप्ट मसस्टीिव्दारे भरणा करािी. अन्यथा ननविदा ग्राहय सिजण्यात 
येणार नाही.  

सदर कािी िागवििेल्या िोहोरबांद ननविदा दद.15/10/2026 रोजी दपुारी 1.00 िाजेपयतं िरीि सांकेतस्थळािर 
स्स्िकारण्यात येतीि ि दद.16/10/2026 रोजी दपुारी 1.30 िाजता उपस्स्थत ठेकेदार ि तयाांचे प्रनतननधी याांच्या 
उपस्स्थतीत / अनुउपस्स्थतीत उघडण्यात येतीि. 

कोणतेही कारण न देता कोणतीही ऑनिाईन ननविदा स्िीकारण ेअथिा सिमच ननविदा नाकारणे याबाबतचा 
अांनति अधधकार िा. आयुक्त, मिरा-भाईंदर िहानगरपामिका याांनी राखून ठेििा आहे. 
अ.
क्र 

कामाचे नाव अंदाजित खचच 
(िी.एस.टीवगळून) 

 

इसारा रक्कम  ननववदेचा 
प्रकार 

कंत्राटदारचा 
वगच 

ननववदा 
फॉमच फी  

मुदत 

1 मिरा भाईंदर िहानगरपामिका 
क्षेत्रातीि प्रभाग समिती क्र.1, 
2 ि 3 अांतगमत 
जिसांिधमनाकररता भुजि 
पुनमभरण खड्डा (Ground 
Water Recharge Pit) 
तयार करण े

रु.16,39,850/- रु.16,398/- बी-2 वगच 5 व 
त्यावरील 

रु.500/- + 
रु.90/- 
GST 
= रु.590/- 
   

06 
िदहने 

2 मिरा भाईंदर िहानगरपामिका 
क्षेत्रातीि प्रभाग समिती क्र.4, 
5 ि 6 अांतगमत 
जिसांिधमनाकररता भुजि 
पुनमभरण खड्डा (Ground 
Water Recharge Pit) 
तयार करण े

रु.16,64,200/- रु.16,642/- बी-2 वगच 5 व 
त्यावरील 

रु.500/- + 
रु.90/- 
GST 
= रु.590/- 
   

06 
िदहने 

टीप :- ललफाफा क्र.1 मधील तांत्रत्रक कागदपत्रे (Hard Copy) ननववदा भरल्यानंतर 72 तासांच्या आत पाणी पुरवठा व 
मलननसारण ववभागात सादर करण्यात यावी. 

 
(ददपक खाांबित) 
शहर अभियांता 

भिरा-िाईंदर िहािगरपाभिका 
जा.क्र.ििपा/पा.पु.ि ििनि/09/2026-27 

दद.05/10/2026 
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 MIRA BHAINDAR MUNICIPAL CORPORATION 
Indira Gandhi Bhavan, Chhatrapati Shivaji Maharaj Marg, 

Bhaindar (W) 401101, Tal. Dist – Thane, 28192828 

 

Water Supply & Sewerage Department 

 

 
                                                                                                      

             //  TENDER NOTICE No. 09 (2026-27) // 
 

 

     

 Mira Bhaindar Municipal Corporation invites sealed tenders for following works in MBMC area in the 
form of e-Tendering. The tender form and other relevant documents will be available for download on 

MBMC’S e-Tendering website as https://mahatenders.gov.in from Dt.07/10/2026 TO Dt.14/10/2026 till 

12.00 pm. Tender Form Fee & EMD should be submitted through online receipt system.Failing which the 
tender will be disqualified. There is no any concession to qualified unemployed Engineer for EMD/ Security 
Depsit.  

The last date for submission of tenders completed in all respects on Dt. 15/10/2026 up to 1.00 pm on 

the above mentioned website. Mira Bhaindar Municipal Corporation. The tenders shall be opened in the 

presence/absence of the bidders or their representatives on the Dt.16/10/2026 at 1.30 pm at the Tender cell 

of Mira Bhaindar Municipal Corporation.  

Hon.Commissioner of Mira Bhaindar Municipal Corporation has reserve right to accept or reject any or 

all bids without assigning any reasons. 

Sr.
No 

Name of Work 
 
  

Estimate 
Cost (In Rs.) 

 (Excluding GST) 
 

Earnest 
Money 
Deposit  
(EMD)  
(In Rs.) 

Type 
of  
 

Tender 

Contractor’s 
Class 

 

Cost of  
Tender 

documents 
(In Rs.) 

Period of 
Completion 

1 Construction of Ground 
Water Recharge Pit for 
water conservation at 
ward no.1,2 & 3 in Mira 
Bhayandar Municipal 
area 

Rs.16,39,850/- Rs.16,398/- B-2 Class 5 
and above  
 

Rs.500/- + 
Rs.90/- 
GST 
= Rs.590/- 

06 
Month 

2 Construction of Ground 
Water Recharge Pit for 
water conservation at 
ward no.4, 5 & 6 in Mira 
Bhayandar Municipal 

area. 
 

Rs.16,64,200/- Rs.16,642/- B-2 Class 5 
and above  
 

Rs.500/- + 
Rs.90/- 
GST 
= Rs.590/- 

06 
Month 

 

 

 

 

Note :- Hard Copy of Envelope No.1 of the same tender shall be submitted in office of Executive Engineer 
Water Supply Department within 72 hours after submission of online tender. 

 
 

 

 

 

 

 

( 

 

 

(Deepak Khambit) 
City Engineer 

     Mira Bhaindar Municipal Corporation 
 

 

No :-  MNP/WS & Sew/09/2026-27 
Date  :- 05/10/2026.  
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Contractor/Agency No. of Corrections Executive Engineer  

MIRA - BHAINDAR  MUNICIPAL  CORPORATION  
 

DETAILED  TENDER  NOTICE 
  
   

Name of Work :- Construction of Ground Water Recharge Pit for water 

conservation at ward no.1,2 & 3 in Mira Bhayandar Municipal 

area 

 

TENDER PROGRAMME.. 

1) The tender document are available at Mahatenders.gov.in  07/10/2026 to 14/10/2026. 

2) 2) The prequalification criteria , Terms and conditions are available on website. 

3) The digital signature is mandatory. The bidder will have to purchase it from any government digital     

certificate authority. 

4) For any other queries, bidder can contact Help Line No. 0120-4200462, 0120-4001002. 

5) Blank Tender document can be download from above mentioned website. The tender document 

cost Rs.590/-(Rs. Five hundred ninety Only) (Non-Refundable) shall be paid by online. 

6) Earnest Money Deposit of Rs.16,398/- (Rs. Sixteen thousand three hundred ninety eight Only) 

should be paid in the form of DD/PAYORDER/CASH-online. 

7) Security Deposit :Initial Security deposit of  3 % in the form of D.D./ Pay order or Bank 

guarantee  in  the  name  of  Commissioner, Mira  Bhaindar Municipal Corporation  drawn  on  any  

Scheduled  Bank and balance 2 % will be deducted from R.A. bills. 

Balance 2% Security Deposit of estimated cost or contract value whichever is higher will be 

recovered at the rate of 5% of bill amount through each R.A. Bill  to the extent that total required 

security deposit. 

  

a) Stamp Duty - Stamp duty at 2.00% of total security deposit or at the rate in force on the date of 

agreement, in addition to Rs.100/- stamp paper.  

 

b)There shall be no liability on the Mira Bhaindar Municipal Corporation, to pay any interest on 

the security deposited by or recovered from the Contractor. 

 
c)If it is found that the lowest tenderer is not recommended, then a reference will be made to second 

lowest to deposit A.S.D. in the form of demand draft in the specified time period. 

d) The security deposit shall be refunded after completion of defect liability  period prescribed for 

this contract in accordance with the provision in clause 1 and 20 of he contract.  
 

8) The bidder has to submit the tender Documents and Financial Bid online only. 

9) The tender will be Submission last dt. 15/10/2026 day at 1.00 pm online only. 

10) Validity of the Offer : 

          120 days from the date of opening of the tender. 

 

11) Manner of submission of tender and its accompaniments 
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Contractor/Agency No. of Corrections Executive Engineer  

    Tender is to be submitted according to three envelopes system, Which should be submitted online  

in  

           Technical - Bid  & Financial Bid Format Only. Envelop No. 1 (Technical Bid ) can  be 

submitted by uploading the required documents as demanded in tender document,  which are 

scanned in prescribed. The EMD and Document fees should be submitted “Online”. 

 

12 )  a)Technical Proposal. :   

   Technical Proposal  work shall contain  following documents.      

1) Form Fee Receipt   

 

(Online Form fee Receipt - Scan Copy) 

2) Earnest Money Deposit Receipt 

 

(Online Earnest Money Deposit Receipt 

(Scan Copy)) 

3) Attested copy of certificate as 

registered contractors in appropriate 

class by Government of Maharashtra 

or any other Govt. Or semi Govt.  

Organization. (Civil) 

Registration copy of class 5 & Above (Civil) 

by Government of Maharashtra or any other 

Govt. Or semi Govt. Organization.  

(Scan Copy) 

4) Balance Sheet of Last 3 Years.   (C.A. certified copy of Balance sheet  

(Scan Copy). 

(In Year of  2022-23, 2023-24, 2024-25)) 
5) GST Registration Certificate. 

 

(GST Registration Certificate (Scan Copy)) 

6) Affidavit on stamp paper of Rs.500/- 

stating authenticity of the documents 

enclosed/uploaded while submission of 

the tender to be enclosed in envelope 

no.1 as per Annexure No. 1 

 
 

 

 

(It will be mandatory for the tenderer to submit 

an affidavit in the prescribed format as Annexure 

No. 1 on Rs. 500 stamp paper only dated after 

the date of publication of the tender. Otherwise, 

the said affidavit will not be considered ) 

 

7) The Bidder Shall not be Blacklisted in 

any other government / semi 

government / Urban Local bodies on 

contractors letter head. The Bidder 

organization shall upload an 

undertaking 
 

(Submission of declaration letter by the tenderer 

regarding non-blacklisting. (Scan Copy)) 

 

 

 

 

 

 



 - 9 - 
 
  

 

Contractor/Agency No. of Corrections Executive Engineer  

Annexure - 1 
 

Affidavit (on Rs.500/- Stamp Paper) 

 

Name of Work :- -----------------------------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------------------------------------------------

----------------------------------------------------------------------------- 

 

I ……………………………………………………… age …….……….. address 

………….. ……………………………………… (Authorized signatory to sign the contract), hereby 

submit, vide this affidavit in truth, that I am the owner of the contracting firm 

………………………………… / authorized signatory and I am submitting the documents in envelope no.1 

for the purpose of scrutiny of the contract. I hereby agree to the conditions mentioned below :- 

a. I am liable for action under Indian Penal Code for submission of any false / fraudulent paper / 

information submitted in envelope no.1. 

b. I am liable for action under Indian Penal Code if during contract period and defect liability period, 

any false information, false bill of purchases supporting proof of purchase, proof of testing 

submitted by my staff, subletting company or by myself, I will be liable for action under Indian 

Penal Code. 

c. I am liable for action under Indian Penal Code if any paper are found false / fraudulent during 

contract period and even after the completion of contract (finalization of final bill). 
 

 

(Signature of 

contractor)  

(seal of company) 
 

 

13)      Envelope No. 2 (Financial  Bid)  

           Will also be submitted online the contractor shall quote for the work as per details given in the main 

tender and also based on the details of conditions, issued/additional  stipulations made by the Department.   

 

 

 

14 ) Financial proposal :     

  Financial proposal shall contain offer of bid and including unconditional covering letter. 

             Time of Contract : The contract period is Six months.  

 

15) Hon. Commissioner, MBMC reserves the right to accept or reject any or all tenders without 

assigning any reason thereof. 
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Contractor/Agency No. of Corrections Executive Engineer  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

FORM B-2 
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Contractor/Agency No. of Corrections Executive Engineer  

FORM B-2 

   

 

DEPARTMENT            MIRA-BHAINDAR MUNCIPAL CORPORATION. 

DIVISION :          WATER SUPPLY DEPARTMENT. 

  

Name of Work :-  Construction of Ground Water Recharge Pit for water conservation 
at ward no.1,2 & 3 in Mira Bhayandar Municipal area. 

 
 
      GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

1. All works, proposed to be executed by Contract, shall be notified in  a Form of invitation to tender, 

pasted on a Notice Board hung up in the office of the Executive Engineer. 

This form will state the works to be carried out as well as the date of submitting and 

opening tenders, and the time allowed for carrying out the work, also the amount of earnest 

money to be deposited with the tender, and the amount of the security deposit to be 

deposited by the successful Tendered and the percentage, if any, to be deducted from 

bills. It will also state whether refund of quarry fees, royalties and ground rents will be 

granted. Copies of any other documents required in connection with the work shall be 

signed by the Executive Engineer for the purpose of identification and shall also be open 

for Inspection by Contractors at the office of the Executive Engineer during office hours. 

Where the works are proposed to be executed according to the specifications 

recommended to a Contractor and approved by a competent authority on behalf of the 

Mira Bhaindar Municipal Corporation, such specifications with designs and drawings shall 

form a part of the accepted tender. 
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Contractor/Agency No. of Corrections Executive Engineer  

Memorandum 
 

1 A General Description  

Construction of Ground Water Recharge Pit for water conservation at ward 
no.1,2 & 3 in Mira Bhayandar Municipal area 

 
B. Estimated Cost    Rs. 16,39,850/- 

C. Earnest Money   Rs. 16,398/- 

D. Security Deposit    Rs. 5% of Accepted Tender Cost. 

i. Initail security deposit At the time of agreement  3% of Accepted Tender 

Cost  

ii. Balance 2% Security Deposit will be Deducted from R.A. 

Bill at rate of 5% from each RA bill.  

 

E. Time allowed for completion of the work  from date of written order to commence 06 

(Six  months) Calendar months including monsoon.  

 

2 I/We agree that this offer shall remain open for acceptance for a minimum period of 

180 days from the date of opening the same and thereafter until it is withdrawn by 

me/us by notice in writing duly addressed to the authority opening the tenders and 

sent by registered post A.D. or otherwise delivered, at the office of such authority. The 

Earnest money deposited on-line only. The amount of Earnest Money shall not bear 

interest and shall be liable to be forfeited to the MBMC should I/We fail to (I) Abide by 

the stipulation to keep the offer open for the period mentioned above or (ii) sign and 

complete the contract documents as required by the Engineer and furnish the security 

deposit, as specified in item (d) of the memorandum contained in Para - I above within 

the time limit, laid down in clause, (1) of the annexed general conditions of the 

contract. The amount of earnest money may be refunded to me/us after work order if 

so desired by me/us in writing unless the same or any part thereof has been forfeited 

as aforesaid. 

 
3. Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms 

and provisions of the conditions of contract annexed hereto so far as applicable and in 

default thereof to forfeit and pay to Corporation, the sums of money mentioned in the 

said conditions.  
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Agency ________________________________________________ 

Name & Address ___________________________________________ 

_________________________________________________________ 

Dated ______________ day of ______________ 20 

(Witness _________________________________________________ 

 

 

Name & Address ____________________________________________ 

__________________________________________________________ 

Occupation ________________________________________________  

The above tender is hereby accepted by me for and on behalf of the Mira Bhayandar Municipal 

Corporation                                                                                                         

 

Officer _______________________________________________ 

 

Dated ____________ day of _______________ 20 

 

 

Signature of Agency before submission of tender 

Signature of witness to Agency’s signature) 

Signature of the officer by whom accepted 

 

 

Executive Engineer  

Mira- Bhayandar Municipal Corporation. 
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Contractor/Agency No. of Corrections Executive Engineer  

CONDITIONS OF CONTRACT 
 

Clause 1 : The person/persons whose tender may be  accepted (hereinafter called the contractor which 

expression shall unless excluded by or repugnant to the context include his heirs, executors, 

administrators and assignors) shall (A) within 10 days (which may be extended by the Executive 

Engineer concerned upto 15 days if the Executive Engineer thinks fit to do so) of the receipt by him 

of the notification of the acceptance of his tender deposit with the Executive Engineer in cash or 

Government securities endorsed to the Executive Engineer (if deposits for more than 12 months) or the 

full amount to the security deposit is made up. All compensation or other sums of moneys payable by 

the contractor to MBMC under the terms of his contract may be deducted from or paid by the sale of 

sufficient part of his security deposit or from the interest arising there from, from any sums which may 

be due or may become due by MBMC to the contractor under to be paid in a lump sum within the 

period specified at (A) above is not paid the tender/contract already accepted shall be considered 

as cancelled and legal steps will be taken against the contractor for recovery of the amount. The 

amount of the security deposit lodged by a contractor shall be refunded along with the payment of the 

final bill, if the date upto, which the contractor has agreed to maintain the work in good order, or if 

the date upto which the contractor has guaranteed for any defect (whichever is later) is over. If such 

date is not over only 50% amount of security deposit shall be refunded along with the payment of the 

final bill and on certifying by the Engineer-in-charge that 50% Security Deposit will be sufficient to meet 

all the liability for the balance defect liability period. The amount of security deposit retained by the 

MBMC shall be released after expiry of period upto, which the contractor has agree to maintain the work in 

good order or upto which the contractor has guaranteed for any defect (whichever is later) is over. In the 

event of the contractor failing or neglecting to complete rectification work  within the period upto 

which the contractor has agree to maintain the work in good order, then subject to provisions of clause 17 

and 20 hereof the amount of security deposit retained by MBMC shall be adjusted towards the excess 

cost incurred by the MBMC on rectification work. 

Clause 2 : The time allowed for carrying out the work as entered in the tender shall be strictly observed by 

the contractor and shall be reckoned from the date on which the order to commence work is given to the 

contractor. The work shall throughout the stipulated period of the contract be proceeded with, with all due 

diligence (time being deemed to be of the essence of the as contract on the part of the contractor. And 

further to ensure good progress during execution of the work, the contractor shall be bound in all cases in 

which the time allowed for any work exceeds one month to complete for complete minimum quantum 

of work as compared to accepted tender cost as stated below: - 

1. 1/4 of the work in 1/4 of the time 

2. 1/2 of the work in 1/2 of the time. 

3. 3/4 of the work in 3/4 of the time. 

And abide by the programme of detailed progress laid down by the Executive Engineer. However, in case of 

ground water source adopted for the scheme the work of development of source shall only be taken in 

band by the contractor first and only after ascertaining adequacy of the yield through GSDA during the 

summer period, the remaining works shall be undertaken for execution after obtaining written permission 

from the Executive Engineer. No material shall be purchased till the adequacy of the source is confirmed and 

written orders to proceed for remaining works are obtained from the Executive Engineer. In case of failure of 

the original source due to inadequate yield or any other reason the contractor shall have to take up the 

work of other suitable source suggested by GSDA and to ascertain its adequacy during summer. In such case 

the Executive Engineer will ascertain the reasonable time required for completion of remaining works 

included in the contract and shall grant suitable extension to the Contractor the decision of the engineer-in-

charge regarding suitable extension shall be treated as final an binding on the contractor. However, such 

extension shall not be less than '1/2 of period of completion stated in the original contract. The Contractor 

shall prepare revised programme of work based on extended time limit granted and shall get the same 

approved from the executive Engineer. Based on approved revised programme the progress of the 

contractor shall be watched for imposing compensation by the Executive Engineer. The Contractor shall 

prepare modified programme on completion of successful yield test and get it approved from the 

Engineer-in-charge and such approved and modified programme shall be binding on the Contractor in case 

of all other schemes where ground water is not proposed as source and have other assured water source, works 
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Contractor/Agency No. of Corrections Executive Engineer  

of all the sub-works can be taken up by the contractor simultaneously and for such scheme the time limit stated 

in the Contract shall be treated as final and binding on the Contractor. Executive Engineer should be the final 

authority in this respect irrespective of the feet that the tender is accepted by MBMC. 

Clause 3  :  In any case in which under any clause of this contract  the   contractor   shall   have rendered   

himself   liable   to   pay compensation amounting to the whole of his  security deposit 

(actually in hand with the Engineer-in-charge on the date on which action under this clause is taken 

irrespective of Security Deposit specified in the contract whether paid in one sum or Deducted by 

installments) or in the case, of abandonment of the work owing to serious illness or death of the contractor 

or any other cause the Engineer, on behalf of the MBMC, shall have power to adopt any of the following 

courses, as he may deem best suited to interest of MBMC:- 

(a) To rescind the contract (for which recession notice in writing to the contractor under the hand of 

Executive Engineer shall   be conclusive evidence) and in that case the Security Deposit of the contractor 

shall stand forfeited and be absolutely at the disposal of MBMC. 

(b) To carry out the work or any part of the work departmentally or through other contractor by debiting the 

original contractor with the cost of the work, expenditure incurred on tools and plant, and 

charges for advertisement for fixing new contractor and those on additional supervisory staff including the 

cost of work charged, establishment for getting the unexecuted part of the work completed and crediting him 

with the value of the work done departmentally /or through new contractor in all respects in the same manner 

and at the same rates as if it had been carried out by the contractor under the terms of his contract. The 

certificate of the Executive Engineer as to the costs and other allied expenses so incurred and as so to the 

value of the work so done departmentally shall be final and conclusive against the contractor.  

(c) To order that the work of the contractor be measured up and to take such part thereof as shall be 

unexecuted out of his hands, and to give it to another contractor to complete, in which case all expenses 

incurred on advertisement for fixing a new contracting agency, additional supervisory staff including the 

cost of work charge establishment and the cost of the work executed by the new contract agency will be 

debited to other contractor and the value of the work done or executed through the new contractor be 

credited in the same manner and at the same rates as if it had been carried out by the contractor under the 

terms of his contract. The certificate of the Executive Engineer as to all the cost of the work and other 

expenses incurred as aforesaid for getting the unexecuted work done by the new contractor and as to the 

value of the work so done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under clause      (a) above, the contractor shall not be entitled to 

recover or be paid, any sum for any work therefore actually performed by him under this contract unless and 

until the Executive Engineer shall have certified in writing about the performance of the such work and the 

amount payable to him in respect thereof and he shall only be entitled to be paid the amount so certified. In 

the event of either the courses referred to in clause (b) or (c) being adopted and the cost of the work executed 

departmentally or through a new contractor and other allied expenses exceeding the value of such work 

credited the contractors, the amount of excess shall be deducted from any money due to the contractor by 

MBMC under the contract or otherwise howsoever or from his security deposit or the sale proceeds thereof 

provided however that the contractor shall have no claim against MBMC even if the certified value of the 

work done departmentally or through a new contractor exceeds the certified cost of such work and allied 

expenses, provided always that whichever of the three courses mentioned in clauses (a), (b) and (c) is 

adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss 

sustained by him by reason of not having purchased or procured any materials, or entered into any 

engagements, or made any advance on account of or with a view to the execution of the work or the 

performance of the contract. The extra cost involved in the completion of the balance work carried out 

through the other contractor under Clause - 3(C) shall be recoverable from the contractor over and above the 

compensation levied under Clause 2 and the Security Deposit shall be apportioned against the total 

recoveries for this purpose also. 

Clause 4 : If the progress the of any particular portion of the work is unsatisfactory, the Executive Engineer 

shall not with standing that the general    progress of the  work  is  in accordance  with  the condition 
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mentioned in clause 2 be entitled to take action under clause 3 (b) after giving the contractor 10 days notice 

in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such 

action. 

 

Clause 5 : In any case in which any of the powers conferred upon Executive Engineer by 
clauses 3 and 4 hereof shall have become exercisable and the same shall not have been 
exercised the non- exercise thereof shall not constitute waiving of any of the conditions 
hereof the such powers shall not withstanding be exercisable in the event of any future 
case of default by the contractor for which under any clauses hereof he is declared liable 
to pay compensation amounting to the whole of his security deposit and the liability of the 
contractor for past and future compensation shall remain unaffected. In the event of the 
Executive Engineer taking action under Sub-Clause (a) or (c) of clause 3, he may, if he so 
desires, take possession of all or any tools and plants, materials and stores, in or upon 
the work or the site thereof or belonging to the contractor, or procured by him and 
intended to be used for the execution of the work or any part thereof paying or allowing 
for  the same in account at the contract rates or in the case of contract rates not being 
applicable at current market rates to be certified by the Executive Engineer whose 
certificate thereof shall be final. In the alternative the Executive Engineer may after giving 
notice in writing to the contractor or his clerk of the work, foreman or other authorized 
agent require him to remove such tools, plant, materials or stores from the premises 
within a time to dc specified in such notice, and in the event of' the contractor failing to 
comply with any such requisition, the Executive Engineer may remove them at the 
contractor's expense or sell them by auction or private sale on account of the contractor 
and at his risk in all respects, and the certificate of the Executive Engineer as to the 
expenses of any such removal and the amount of the proceeds and expense of any such 
sale shall be final and conclusive against the contractor. 
 

 

Clause 6 : If the contractor shall desire an extension of the time for completion of work on the ground of his 

having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to the 

Executive Engineer before the expiration of the period stipulated in the tender or before the expiration of 30 

days from the date on which he was hindered as aforesaid or on which the cause for asking for extension 

occurred, whichever is earlier and the Executive Engineer or in the opinion of Commissioner, as the case 

may be, if in his opinion, there were reasonable grounds for granting the extension, grant such extension as 

he thinks necessary or proper. The decision of the Executive Engineer in this matter shall be final. 

 

Clause 7 : On the completion of the work the contractor shall be furnished with a certificate by the 

Executive Engineer (hereinafter and hereinbefore called the Engineer-in-charge) of such completion but 

neither such certificate shall be given nor shall the work be considered to be complete until the contractor 

shall have removed from the premises on which the work shall have been executed, all scaffolding surplus 

materials and rubbish his tools, plants and equipments and shall have cleaned off the dirt from all woodwork, 

doors, windows, walls, floor or other parts of any building in or upon which the work has been executed or of 

which he may have had possession for the purpose of executing the work nor until the work shall have been 

measured by the Engineer-in-charge or where the measurements have been taken by his subordinates until 

they have received approval of the Engineer-in-charge the said measurements being binding and conclusive 

against the contractor. If the contractor shall fail to comply with the requirements of this clause as to the 

removal of scaffolding, surplus materials and rubbish and cleaning off the dirt on or before the date fixed for 

the completion of the work, the Engineer-in-charge may at the expense of the contractor, remove such 

scaffolding, tools and plants, equipments surplus materials and rubbish and dispose off the same as the thinks 

fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the amount of all expenses so 

incurred but shall have no claim in respect of any such scaffolding tools and plants equipments or endanger 
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the safety thereof provided that the decision of the Engineer as to the stage at which the work or any part of 

its could be or could have been safely stopped or suspended shall be final and conclusive against the 

contractor. The contractor shall have no claim to any payment or compensation whatsoever by reason of or in 

pursuance of any notice as aforesaid on account of any suspension, stoppage or curtailment except to the 

extent specified hereinafter. 

2) Where the total suspension of work ordered as aforesaid 

continued for a continuous period exceeding 90 days the contractor shall be at liberty to withdraw from the 

contractual obligations under the contract so far as it pertains to the unexecuted part of the work by giving a 

90 days prior notice in writing to the Engineer, within 30 days of the expiry of the said period of 90 days, of 

such mention   and   requiring   the   Engineer   to   record   the   final measurements of the work already 

done and to pay final bill. Upon giving such notice the contractor shall be deemed to have been discharged   

from   his   obligation   to   complete   the   remaining unexecuted work under his contract. On receipt of such 

notice the Engineer shall proceed to complete the measurement and make such payment as may be finally 

due to the contractor within a period of 90 days, from the receipt of such notice in respect of the work 

already done by the contractor.   Such payment shall not in any manner prejudice the right of the contractor 

to any further compensation under the remaining provisions of this clause. 

3) Where the Engineer required the contractor to suspend the 

work for a period in excess of 30 days at any time or 60 days in the aggregate, the contractor shall be entitled 

to apply to Engineer within 30 days of the resumption of work after such suspension for payment of 

compensation to the extent of pecuniary loss suffered by him in respect of working machinery rendered idle 

on the site or on the account of his having required to pay the salary or wages of Labour engaged by him 

during the said period of suspension, provided always that the contractor shall not be entitled to any claim in 

respect of any such working machinery, salary or wages for the first 30 days whether consecutive or in the 

aggregate of such suspension or in respect of any suspension whatsoever occasioned by unsatisfactory work 

or any other default on his part. The decision of the Engineer in this regard shall be final and conclusive 

against the contractor. 

[4] In the event of – Any total stoppage of work on notice from the Engineer under Sub clause (1) in that 

behalf.  Withdrawal by the Contractor from the contractual obligation to complete the remaining unexecuted 

work under sub clause (2) on account of continued suspension of work for a period exceeding 90 days. 

(iii)  Curtailment in the quantity of item or item originally tendered on account of any alteration, omission 

or substitution in the specifications, drawings, designs or instructions under clause 14 where such curtailment 

exceed 25% in quantity and the value of the quantity curtailed beyond 25% at the rates for the item specified 

in the tender is more than Rs.5000/-. 

It shall be open to the contractor, within 90 days from the service of (I) the notice of stoppage of work or (ii) 

the notice of withdrawal from contractual obligations under the contract on account of the continued 

suspension of work or (iii) notice under clause 14 resulting in such curtailment to produce to the Engineer 

satisfactory documentary evidence that he had purchased or agreed to purchase materials for use in the 

contracted work, before receipt by him of the notice of stoppage, suspension or curtailment and require the 

MBMC to take over on payment such material at the rates determined by the Engineer, provided, however, 

such rates shall in no case exceed the rates at which the same was acquired by the contractor. The MBMC 

shall thereafter take over the material so offered provided the quantities offered are not in excess of the 

requirements of the unexecuted work as specified in the accepted tender and are of quality and specifications 

approved by the Engineer. 

Clause 8 (A):  The contractor shall not be entitled to claim any compensation from MBMC for the loss 

suffered by him on account of delay by MBMC in the supply of materials entered in Schedule 'A' where such 

delay is caused by – 

 

 

Difficulties relating to the supply of railway wagons, 
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i) Force major.  

ii) Act of God 

iii) Act of enemies of the State or any other reasonable cause beyond the control of MBMC.  

In the case of such delay in the supply of materials. MBMC shall grant such extension of time for the 

completion of the works as shall appear to the Executive Engineer to be reasonable in accordance with 

the circumstances of the case. The decision of the Executive Engineer as to the extension of time shall 

be accepted as final by the contractor. 

Clause 9: Under no circumstance whatever shall the contractor be entitled to any compensation from 

MBMC on any account unless the contractor shall have submitted claim in writing to the Engineer -in-

charge within one-month case of such claim occurring. 

 

Clause 10: If any time before the security deposit or any part thereof is refunded to the contractor, it 

shall appear to the Engineer- in-charge or his subordinate in charge of the work, that any work has 

been executed with unsound, imperfect or unskillful workmanship or with materials of inferior quality 

or that any materials or articles provided by him for the execution of the work are unsound, or of a quality 

inferior to that contracted for or otherwise not in accordance with contract it shall be lawful for the Engineer-in-

charge to intimate this fact in writing to the contractor and then not withstanding the fact that the work, 

materials or articles complained of may have been inadvertently passed, certified and paid for the 

contractor shall be bound forthwith to rectify, or remove and reconstruct the work so specified in whole or in 

part, as the case may require or if so required shall remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own charge and cost and in the event of his failing to do 

so within a period to be specified by the Engineer-in-charge in the written intimation aforesaid, the 

contractor shall be liable to pay compensation at the rate of one percent on the amount of the estimate for 

every day not exceeding ten days during which the failure so continues and in the case of any such failure the 

Engineer-in-charge may rectify or remove and re-execute the work or remove and replace the materials or 

articles complained of as the case may he at the risk and expense in all respects of the contract. Should the 

Engineer-in-charge consider that any such inferior work or materials as described above may be accepted or 

may use of it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause 11 :  All works under or in course of execution or executed in pursuance  of the contract shall at all  times 

be open to the inspection and supervision of the Engineer-in-charge and /or his subordinate and /or his superior 

and the contractor   shall at  all time during the usual working hours and at all  other times at which reasonable 

notice of the intention of the Engineer-m-charge and his subordinate and / or his superior to visit the work 

shall have been given to the contractor, either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing present for that purpose. Orders given to the 

contractor's duly authorized agent shall be considered to have the same force and effect as if they had 

been given to the contractor himself. 

Clause 12 : The Contractor shall give not less than 5 days notice in writing to the Engineer-in-charge 

or his subordinate in-charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimensions therefore taken 

before the same is so covered up or placed beyond the reach of measurement and shall not cover up or 

place beyond the reach of measurement any work without the consent in writing of the Engineer-in-

charge or his subordinate in charge of the work, and if any work shall be covered up or placed beyond 

the reach of measurement without such notice have been given or consent obtained, the same shall be 

uncovered at the contractor's expense, and in default thereof no payment or allowance shall be 

made for such work or for the materials with which the same was executed. 

Clause 13: If during the period of 12 months from the date of completion as certified by the Engineer-

in-charge pursuant to clause 7 of the contract or 63 months from commissioning the work, whichever is 

earlier in the opinion of the Executive Engineer, the said work is defective in any manner, whatsoever, 
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the contractor shall forthwith on receipt of notice in that behalf from the Executive Engineer duly 

commence execution and completely carry out at his cost rectifying and setting right the defects 

specified therein including dismantling and reconstruction of unsafe portion strictly in accordance with 

and in the manner prescribed and under the supervision of the Executive Engineer in the event of the 

contractor failing or neglecting to commence execution of the said rectification work within the period 

prescribed therefore in the said notice and/or to complete the same as aforesaid as required by the said 

notice and/or to complete the same as aforesaid as required by the said notice, the Executive Engineer 

get the same executed and carried out departmentally or by any other agency at the risk on account and 

at the cost of contractor. However the defect shall not include the works of routine maintenance, 

repainting, replacement of stolen items / damaged works for which contractor is not responsible defect 

arise due to lack of timely maintenance, reduction in performance due to use of the machinery and 

equipment to the extent such are normally affects the performance / efficiency, normal wear and tear of 

machinery accessories and equipments, rewinding of electrical motors damaged due to inadequate 

voltage/ damaged due to use conditions not recommended by the contractor / manufacturer, damages due to 

unusual floods etc. The contractor shall forthwith on demand pay to the MBMC the amount of such costs, 

charges and expenses sustained or incurred by the MBMC of which the certificate of Executive Engineer, shall 

be final and binding on the contractor. Such cost charges and the expenses shall be deemed to be debt due 

from the contractor and in the event of the contractor failing or neglecting to the same on demand as 

aforesaid without prejudice to any other rights and remedies of the MBMC the same may be recovered from 

the contractor as arrears of land revenue through the Collector of District. The MBMC shall also be entitled 

to deduct the same from any amount which may then be payable or which may thereafter become payable 

by the MBMC to the contractor either in respect of the said work or any other work whatsoever or from the 

amount of security deposit retained by the MBMC. 

 

 

ANNEXURE TO CLAUSE 20 : 

 

The defect liability period shall be as under : 

  

        Types of Work Defect liability  period after 

commissioning 

Construction of Ground Water Recharge Pit 

for water conservation  

 

12 month 

 

  

       

         

a)    Distribution System.                 

 

Clause 14 : The contractor shall supply at his cost all materials (except such special materials, if any 

as may in accordance with the contract, be supplied from the MBMC's stores) plant tools, appliances 

implements, ladders, tools, tackle scaffolding and temporary works requisite or proper for the proper 

execution of the work whether in the original, altered or substituted from the whether included in the 

specification or other documents forming part of the contract of referred to in these conditions or not 

and which may be necessary for the purpose or satisfying or complying with the requirements of the 

Engineer-in-charge as to any matter as to which under these conditions he is entitled to be satisfied or 

which he is entitled to require together with the carriage here for to and from the work. The 

contractor shall also supply without charge and from the work. The contractor shall also supply 

without charges the requisite number of persons with the means and materials necessary for the 

purpose of setting out works and counting weighing and assisting in the measurement or 

examination at any time and from time to time of the work or the materials failing which the same 

may be provided by the Engineer-in-charge at the expense of the contractor and the expenses may be 

deducted from any money due to the contractor under the contract or from his security deposit or the 

proceeds of sale thereof, or a sufficient portion thereof. The contractor shall provide all necessary 

fencing and lights required to protect the public from accident and shall also be bound to bear the 

Contractor to 
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scaffolding etc                     
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expenses of defense of every suit, action or other legal proceeding, that may be brought by any 

person for injury sustained owing to neglect of the above precautions, and to pay any damages and 

costs which may be awarded in any such suit action or proceedings to any such person, or which may 

with consent of the contractor be paid or compromising any claim by any such person. 

 

Clause 15: The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 

written permission from the Executive Engineer.  

 

When such permit is given and also in all cases when destroying cut or dug up trees brushwood, grass etc. by 

fire, the contractor shall take necessary measure to prevent such fire spreading to or otherwise damaging 

surrounding property. 

 

 

The Contractor shall make his own arrangements for drinking water for the labours employed by him.  

 

Clause 16: Compensation for all damages done intentionally or unintentionally by contractor's labour 

directly or indirectly in connection with execution of the contracted work whether in or beyond the limits of 

MBMC's property including any damage caused by the spreading at fire mentioned in clause 22 shall be 

estimated by the Engineer-in-charge or such other officer as he may appoint and the estimate of the Engineer-

in-charge subject to the decision of the Superintending Engineer on appeal shall be final and the contractor 

shall be bound to pay the amount of the assessed compensation on  demand failing which the same will be 

recovered from the contractor as damages in the manner prescribed in Clause -1 or deducted by the Engineer-in-

charge from any sums mat may be due or become due from MBMC to contractor under this contract to 

otherwise.The contractor shall bear the expenses of defending any action or other legal proceedings mat may be 

brought by any persons for injury sustained by him owing or neglect of precautions to prevent the spread of fee 

and he shall pay any damages and cost that may be awarded by the court in consequence thereof 

Clause 17: The employment of female labour on works in neighborhood of soldier's barracks should be 

avoided as far as possible. 

Clause 18 : No work shall be done on a Sunday without the sanction in writing of the Engineer-in-charge. 

Clause 19 : The contractor shall not be assigned or sublet this work and if the contractor without become 

insolvent or commence any proceedings to get himself adjudicated and insolvent or make any composition 

with his creditors, or attempt to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 

or otherwise, shall either directly or indirectly be given, promised or offered by the contractor or any of his 

servants or agents to any public officer or person in the employment of MBMC in any way relating to his 

office or employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract, the Engineer-in-charge may thereupon by notice in writing rescind the contract, 

and the security deposit of the contractor shall ensure as if the contract had been rescinded under Clause 3 

hereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore 

actually performed under the contract. 

 

Clause 20 : All works to be executed under the contract shall be executed under the direction & subject to 

the approval in all respect of the Executive Engineer shall be entitled to direct at what point or points and 

in what manner they are to be commenced and from time to time carried on. 

Clause 21 : (1) Except where otherwise specified in the contract and subject to the powers delegated 

to him by the MBMC under the code, rules, orders then in force, the decision of the Superintending 

Engineer of the Circle for the time being shall be final, conclusive and binding on all parties of the 

contract upon all questions relating to the meaning of the specifications, designs. drawings and 

instructions hereinbefore mentioned and as to the quality of workmanship or materials used on the work, 

or as to any other question claim, right matter, or thing whatsoever, in anyway arising out of or relating 

to the contract designs drawings, specifications, estimates instructions, orders or these conditions, or 

otherwise concerning the works, or the execution, or failure to execute the same whether arising during 

the progress of work, or after the completion abandonment thereof. 
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(2) The contractor may within thirty days of receipt by him of any order passed by the Executive 

Engineer as aforesaid appeal against it to the Commissioner concerned with the contract work or project 

provided that - 

(a) The accepted Value of the Contract exceeds Rs. 10 lakh (Rupees Ten Lakhs). 

(b) Amount of claim is not less than Rs. 1.00 Lakh (Rupees One 

Lakh). 

(3) If the contractor is not satisfied with the order passed by the Executive Engineer as aforesaid, the 

contractor may, within thirty days of receipt by him of any such order, appeal against it to the Commissioner, 

Mira-Bhaindar Muncipal Corporation .who if 

convinced that prima facie, the contractor's claim rejected by Executive  Engineer is not frivolous and 

that there is some substance in the claim of the contractor as would 

merit a detailed examination in the claim of the contractor as would merit a detailed examination.   The 

decision of the Commissioner shall be final and binding on the contractor and the Engineer-in- charge. 

 

Clause 22:  When the estimate on which a tender is made include lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the hems of work involved or the part of the 

work in question at the same rates as are payable under this contract for each hems, or if the part of work in 

question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may 

as his discretion pay the lump sum amount entered in the estimate and the certificate in writing of the 

Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum or sums 

payable to him under the provisions of this clause. 

Clause 23:  In the case of any class of work for which there is no 

such specification as is mentioned in Rule 1 of form B-l such work Shall be carried out in accordance with the 

Divisional specifications and in the event of there being no Divisional specification, then in such case the 

work shall be carried out in all respects in accordance with all instructions and requirements of the Engineer-

in-charge. 

Clause 24:  The expression 'works' or 'work' where used in these conditions, shall unless there by 

something in the subject or context repugnant to such construction, be construed to mean the work or works 

contracted to be executed under or in virtue of the contract, whether temporary or permanent and whether 

original, altered, substituted or additional. 

Clause 25: The percentage referred to in the tender shall be deducted from/added to the gross amount 

of the bill before deducting the value of any stock issued. 

Clause 26: All quarry fees, royalties, Octroi duties and ground rent for stacking materials, if the contractor 

should pay any, royalties who will not be entitled to a refund of such charges from MBMC 

 

Clause 27: The contractor shall be responsible for and shall pay 

any compensation to his workmen payable under the Workmen's 

1923 (VIII of 1923) (hereinafter called the said Act) for injuries caused to the workmen.   If such 

compensation is payable/paid by MBMC as principal employer under Sub-section (1) of section 12 of the said 

Act on behalf of the contractor. Claim for quantities entered in the tender or estimate it shall be recoverable 

by MBMC from the contractor under sub section (2) of the said section, such Compensation shall be 

recovered in the manner laid down in Clause 1 above. 

Clause 28 (A): The contractor shall be responsible for and shall pay the expenses of providing medical 

aid to any workman who may suffer a bodily injury as a result of an accident. If such expenses are 

incurred by MBMC, the same shall be recoverable from the contractor forthwith and be deducted 

without prejudice to any other remedy of MBMC from any amount due or that may become due to the 

contractor. 
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Clause 28 (B): The contractor shall provide all necessary personal safety equipment and first aid 

apparatus available for the use of the persons employed on the site and shall maintain the same in 

condition suitable for immediate use at any time and shall comply with the following regulations in 

connection therewith. 

(a) The workers shall be required to use the equipment so 

provided by the contractor and the contractor shall take adequate steps to ensure proper use of the 

equipment by those concerned. 

(b) When work is carried on in proximity to any Place where there is a risk or drawing all necessary 

equipment shall be provided and kept ready for use and all necessary steps shall be taken for the prompt 

rescue of any person in danger. 

(c) Adequate provision shall be made for prompt first aid 

treatment of all injuries likely to be sustained during the course of the work.  

Clause 28 (C) : The contractor shall duly comply with the provisions of 'The Apprentices Act, 1961' 

(LII of 1961) and the rules and orders made there under and the orders that may be issued from time to 

time under the Act. If he fails to comply the said rules and on his failure or neglect to do so, he shall be 

subject to all the liabilities and penalties provided by the said Act and said rules. Further his failure will 

be treated as breach of the contract and the Superintending Engineer may at his discretion cancel the 

contract. The contractor shall also be liable pecuniary liability arising on account of any violation by 

him of the previsions of the Act. 

 

(2) Quantities in respect of the several items shown in the tender are approximate and no revision in 

the tendered rate shall be permitted in respect of any of the items so long as, subject to any special 

provision contained in the specifications prescribing a different percentage of permissible variation the 

quantity of the them does not exceed the tender quantity by more than 25 percent or so long as the value 

of the excess quantity beyond the limit of tendered quantities at the rate of the item specified in the 

tender, is not more than Rs.5000/- (whichever is more). 

(3) The contractor shall, if ordered in writing by the Engineer to do also carry out any quantities in 

excess or the limit mentioned in sub clause (1) hereof on the same conditions as and in accordance with  

the specifications in the tender and at the rates (i) derived from therates entered in  the current schedule 

of rates and in the absence of such rates  (ii) at the rate prevailing in the market, the said rates being 

increased or decreased as the case may be by the percentage which the total tendered amount bears to 

the estimated cost of the work as put to tender based upon the schedule of rates applicable to the year in 

which the tenders were invited (for the purpose of 

operation of this   clause,   this cost   shall    be    taken   to   be Rs. …………………… in words 

(Rupees …………………………………………………………………………… only) as per  D.S.R.. 

(4) This clause is not applicable to extra items. 

(5) Claims arising out of reduction in the tendered quantity of any hem beyond 25 percent will be 

governed by the provision of clause 15 only when the amount of such reduction beyond 25 percent at 

the rate of the hem specified in the tender is more than Rs.5000/-. This reduction is exclusively of the 

reduction mentioned in clause 

No. 14 & 15 of work and site condition. 

(6) There is no change in the rate if the excess is less than or equal to 25%. Also there is no change in 

the rate if quantity of work done  is more than 25% of the tendered quantity, but value of the excess 

work at the tender rates does not exceed Rs.5000/-. 

(7) The quantities to be paid at tendered rate shall include: - Tendered quantity plus. 25% excess of the 

tendered quantity or the excess quantity of the value of Rs.5000/- at the tendered rates whichever is 

more. 
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(8) In the schedule B any probable item is included without stating its quantity but by stating 

the rate for such item, then the tendered quantity for such item shall be treated as Zero   for 

applicability of this Clause. 

 

 

ANNEXURE CLAUSE –  EXCESS QUANTITY 

 

 

CLARIFICATION TO THE CLAUSE OF EXCESS QUANTITY. 

1) The Executive Engineer will see that the claim towards the excess quantities as per respective 

Clause of B - 1 agreement is submitted to the higher authorities for approval immediately on its   

cropping up While   making   such   payments, the   total 

expenditure on the scheme shall not exceed sanctioned cost of the scheme. 

2) Quantity equal that of quantity as per Schedule B plus 25% or    Rs. 5,000.00 (Rupees Five 

Thousand Only) whichever is more, shall be paid at accepted tender rate as usual after submission of 

excess quantity proposal to the competent authority for approval. 

3) The Executive Engineer is hereby authorized to make 50% payment of the excess quantity beyond 

25% over tender quantity or Rs. 5,000.00 (Rupees Five Thousand Only) cost, whichever is more at 

proposed rates after submission of excess  quantity proposal to the competent authority for approval. 

4) The powers for approval of excess beyond estimated quantity worth Rs. 10.00 lakhs are vested with 

Executive Engineer. The City Engineer is empowered to approve proposal of excess quantity worth Rs. 

30.00 lakhs only subject to condition that due to approval of excess quantity proposal there should not 

be any increase in the sanctioned cost of the Scheme. Excess Quantity proposal involving approval of 

excess quantity beyond 30.00 lakhs is in the power of Commissioner of MBMC subject to revised 

administrative approval to the work.  

 

Clause 29: If the rate entered into Schedule B for the work of excavation of pipe line is a combined rate 

for different strata’s, then the rate entered in Schedule B will be applicable for quantity 25% in addition 

to the quantity mentioned in Schedule - B of all items of excavation for pipe line trenches and for 

excess over 25% of Schedule - B quantity the rate payable to the contractor shall be worked out from 

the CSR by considering following percentage of excavation in different strata’s irrespective of actual 

strata met at the site for the increased quantity. 

 

 

For Distribution System 

 

i) Earth all types of earth, soils, sand, gravel, and soft murum, with lead upto 50 m and lift as involved, 

including dewatering, shoring and strutting etc. excluding refilling etc. 40% of average rate for Lift 

0.00 to 1.50 m and 0% for lift 1.50 to 3.OO m. 

ii) Excavation in hard murum with lead of 50 m and lifts as involved, including dewatering, shoring and 

strutting, excluding refilling 0.00% for average rate of lift 0.00 to 1.50 m and 0.00% for 1.50 to 

3.00. 

iii) Excavation for pipe trenches in Slush / Muddy / Slushy / soil  with lead upto 50 m dewatering 

shoring and strutting, excluding backfilling 30% of average rate for lift 0.00 to 1.50 m and 0.00% 

for lift 1.5 to 3.00 m. 

iv) Excavation for pipe trenches in soft rock and old cement lime masonry including lead upto 50 m, 

required lift, dewatering, shoring, strutting, excluding back filling 15% of average rate for lift 0.00 

to 1.50 and 0% for lift 1.5 to 3.0 m. 
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v) Excavation for pipe trenches in hard rock by chiseling and by mechanical means or by any other 

means including rimming and leveling - lead upto 50 m, dewatering, shoring, strutting, excluding 

back filling 15% of average rate for lift 0.00 to 1.50 m  

Clause 30:  The contractor shall employ any famine, convict or other labour of a particular kind or class 

if ordered in writing in writing to do so by the Engineer-in-charge. 

Clause 31:   No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance works on account of any delay in according to 

sanction of estimates. 

Clause 32: No compensation shall be allowed for any delay in the execution of the work on account of 

water standing in borrow pits                 compartments.  The rates are inclusive for hard or cracked soil, 

excavation in mud, sub-soil, water standing in borrow pits and no            claim for an extra rate shall be 

entertained, unless otherwise                                  expressly specified. 

Clause 33: The contractor shall not enter upon or commence any portion of work except with the 

written authority and instructions of the Engineer - in Charge or of his subordinate-in-charge of the 

work Failing such authority the contractor shall have no claim to ask for measurements of or payment for 

work.  

 

Clause 34:  

j) No contractor shall employ any person who is under the age of  18 years 

ii)  No contractor shall employ donkeys or other animals with breeching of string of thin rope.  The 

breeching must be at least three inches wide and should be of tape (Newar). 

iii)  No animal suffering from sores, lameness or emaciation or which is immature shall be employed on 

the work. 

iv) The Engineer-in-charge or his Agent is authorized to remove from the work, any person or animal found 

working which does not satisfy these conditions and no responsibility shall be accepted by MBMC for any 

delay caused in the completion of the work by such removal. 

v)  The contractor shall pay fair and reasonable wage to the workmen employed by him in the contract 

undertaken by him. In the event of any dispute arising between the contractor and his workmen on the 

grounds that the wages paid are not fair and reasonable the dispute shall be referred without delay to the 

Executive Engineer who shall decide the same. The decision of the Engineer shall be conclusive and binding 

on the contractor but such decision shall not in any way affect the conditions in the contract regarding the 

payment to be made by MBMC to the contractor at the sanctioned tender rates. 

vi) Contractor shall provide drinking water facilities to the workers. Similar amenities shall be provided 

to the workers engaged on large work in urban areas. 

vii) Contractor to take precaution against accidents which takes place on account of labour using loose 

garments while working near machinery. He shall not allow his workers to wear loose clothes like Dhoti, 

Jhabba etc. near machinery. 

Clause 35:  Payment to contractors shall be made by cheque drawn on any Bank within the division 

convenient to them MBMC provided . 

Clause 36:  Any contractor who does not accept these conditions shall  not  be  allowed to tender for 

works. Entering into contract by the  Contractor  with MIP by the contractor shall be considered as 

incontrovertible proof  of acceptance of all conditions of the contract by the contractor.  

 Clause 37:  If Government declares a state of scarcity of famine to exist in any village situated within 

16 kilometers of the work, the contractor shall employ upon such parts of the work, as are suitable for 

Employment of 

famine labour etc.     

Claim for 
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Delay in staring 

the work                                       
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execution work.                             
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unskilled labour, any person certified to him by the Executive Engineer or be any person to whom the 

Executive Engineer may have delegated this duty in writing, to be in need of relief and shall be bound to pay 

to such person wages not below the minimum which Govt. may have fixed in his behalf. Any dispute which 

may arise in connection with the implementation of this clause shall be decided by the Executive Engineer 

whose decision shall be final and binding on the Contractor. 

Clause 38:  The price quoted by the contractor shall not in any case exceed the control price if any fixed 

by Govt. or reasonable price which it is permissible for him to charge a private purchaser for the same class 

and description, the controlled price or the price permissible under Hoarding and Profiteering Ordinance 

1948 as amended from time to time, if the price quoted exceeds the controlled price or the price permissible 

under Hoarding and Profiteering Prevention Ordinance the contractor will specifically mention this fact in 

his tender along with the reasons for quoting such higher prices. The purchaser at his discretion will in such 

case exercise the right of revising the price at any stage so as to conform with the controlled price on the 

permissible under the Hoarding and Profiteering Prevention Ordinance. The discretion will be exercised 

without prejudice to any other action that may be taken against the contractor. 

 

Clause 39:  The rates to be quoted by the contractor must be inclusive of Sales Tax and other taxes. No 

extra payment on this account will be made to the contractor. 

 

Clause 40:  In case of materials that may remain surplus with the contractor from those issued by the MBMC 

for the work contracted for the date of ascertainment of the materials being surplus will be taken as the date 

of sale for the purpose of sales tax and the sales tax will be recovered on such sale. 

 

 Clause 41 : The contractor shall employ at east 80 per cent of the 

total number of unskilled labour to be employed by him on the said work from out of the persons ordinarily 

residing in the district in which site of the said work is located.  

 

Provided, however, that if the required number of unskilled labour from that district is not available, the 

contractor shall in the first instance employ such number of persons as is available and thereafter may with 

previous permission in writing of the Executive Engineer-in-charge of the said work, obtain the rest of the 

requirement of unskilled labour from outside district. 

Clause 42:The contractor shall pay the labourers skilled and 

unskilled according to the wages prescribed by the Minimum  wages Act   applicable to the area  in 

which the work of contractor labours  engaged contractor is located. 

Clause 43 : All amounts whatsoever which the contractor is liable to pay to the MBMC in connection with 

the execution of the work including the amount payable in receipt of (i) materials and/or stores 

supplied/issued hereunder by the MBMC to the contractor (ii) hire charges in respect of heavy plant, 

machinery and equipment given on hire by the MBMC to the Contractor for execution by him of the work 

and/or on which advances have been given by the MBMC to the contractor, (iii) excess amount incurred 

by MBMC over the Security Deposit furnished by the Contractor for completion of works in view of 

provision of Clause 3(b), 3(c) and Clause 5(iv). Liquidated Damages ' Compensation amount which could 

not be recovered from the Security Deposit due to non-availability of adequate Security Deposit to cover 

such compensation, (v) Penalty under Clause 8 so far as the part which could not be recovered from any 

payment due to the contractor or from Security Deposit available with Engineer-in-Charge, (vi) amount of 

compensation recoverable under Clause 17 which could not be recovered from the amount of Security 

Deposit, (vii) extra expenditure incurred by the Engineer-in-charge for carrying out rectification of 

defective works under Clause 20, (viii) any other payment / compensation/ penalty / dues etc. recoverable 

by the Engineer-in-charge from contractor which could not be recovered from the amount of security 

deposit shall be deemed to be debt payable by the Contractor to the MBMC and the MBMC without 

prejudice to any other right and remedies of the MBMC may recover the same from the contractor as 

arrears of land revenue through the Collector of the District. 

 

Clause 44 : The successful tenders will be required to produce to the satisfaction of the specified 

concerned authority a valid and consequent license issued in favour under the provisions of the Contract 
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Labour (Regulation and Abolition) Act, 1970 before starting the work. On failure to do so, t he 

acceptance of tender should be liable to be withdrawn and also Earnest Money / Security Deposit 

forfeited. 

 

"The Contractor shall duly comply with all the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 (37 of 1970) and the Maharashtra Contract Labour (Regulation and Abolition) 

Rules 1971 as amended from time to time and all other relevant statutes and statutory provisions 

concerning payment of wages particularly to workmen employed by the contractor and working on the 

site of the work. In particular the contractor shall pay wages to each worker employed by him on the she 

of the work at the rates prescribed under the Maharashtra Contract Labour (Regulation and Abolition) 

Rules 1971. If the contractor  

fails or neglects 10 pay wages at the said rates or makes short payment and the MBMC makes such 

payment of wages in full or part thereof less paid by the contractor, as the case may be, the amount so 

paid by the MBMC to such workers shall be deemed to be debt payable by the contractor and the 

MBMC shall be entitled to recover the same as such from the contractor or deduct same from the amount 

payable by the MBMC to the contractor hereunder or from any other amounts payable to him by the 

MBMC 

Clause 45 : Where the workers are required to work near Machine and are liable to accident they should 

not be allowed to wear loose clothes like Dhoti. Jhabba etc. 

Clause 46 : Provision of all applicable Indian Laws shall be treated as applicable for this contract. 

Clause 47 : In view of  difficult position regarding the availability of the Foreign exchange, no 

foreign exchange, will be released by the Department for the purchase of the Plant and Machinery 

required for the execution for the work concerned. 

Clause 48 : The tendered rates shall be inclusive of all taxes, tax livable in respect of works contract 

under the provisions of the Maharashtra Sales Tax on transfer of property in goods involved in the 

execution of works contract Act, 1985 (Maharashtra Act No .XIX of 1985). However the works 

contract tax shall be deducted from the Contractor's Running Account bills at the rates applicable as per 

rules in force and the same shall be remitted in the Govt. treasury / Bank and no reimbursement in this 

respect shall be made by the department. 

Anti-Malaria A other health services 

 

 

Clause 49:  

 

(A)  The anti malaria and the health measures shall be as directed by the Joint Director (Malaria and 

Filaria) of Health Service, Pune.  

(B) Contractor shall see that mosquitogenic conditions are not created so as to keep vector 

population to minimum level. 

(C) Contractor shall carry out anti malaria measures in the area as   per   guidelines   prescribed   

under   National   Malaria Eradication Programme and as directed by the Joint Director (M & F) of 

Health Services, Pune. 

(D) In case of default in carrying out prescribed anti malaria  measures   resulting   in   increase   

in   malaria    incidence contractor shall be liable measures to control the situation in addition to fine. 

(E) Relations with Public Authorities: 

The contractor shall make sufficient arrangements for draining away the village water as 

well as water coming from the bathing and washing places and shall dispose off this water in 

such a way as not to cause, any nuisance. He shall also keep the premises clean by employing 

sufficient number of sweepers. 
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The contractor shall comply with all rules, regulations, bye-laws and directions given from time to 

time by any local or public authority in connection with this work and shall pay fees or charge 

which are livable on him without any extra cost to Government. 

Clause 50: The successful contractor will have to enter into agreement in form specified by MBMC on 

a stamp of required amount as per rules in force. The stamp charges shall be borne by the contractor. 

1. Receipts for payments made on account of any work, when executed by a firm should also be signed 

by all the partners except where the contractors are described in their tender as firm, in which case the receipt 

shall be signed in the name of the firm by one of the partners, or by some other person having authority to give 

effectual receipts of the firm. 

 

2. All works shall be measured net by standard measure and according to the rules and customs of 

the MBMC and in absence of  such rules and custom in MBMC then as per rules and customs of P. W. 

Department of Govt. of Maharashtra without reference to any local  custom. 

 

3. The measurements of work will be taken according to the 

usual methods in use in the Mira-Bhaindar Muncipal Corporation and no proposals to adopt alternatives 

methods will be accepted. The Executive Engineer's decision as to what is the usual method in use in the 

MBMC will be final 

4. The contractor will have to construct shed, for storing  controlled and valuable materials issued 

to him under Schedule 'A' of the agreement, at work site having double locking arrangement. The materials 

will be taken for use in the presence of the  

Department person. No materials will be allowed to be removed  from the site of works. 

5. The tendered rate shall be inclusive of all taxes, duties levies, cess (including Sales Tax) as amended 

from time to time. No extra  payment on this account shall be made to the contractor. 

Clause 51 : Price Variation Clause : not Applicapal  

Clause 52: The contractor shall provided and maintain guards, guard rails, temporary bridge and 

walkways, watermen headlights and danger signals illuminated from sunset to sunrise and other 

necessary appliances and safeguards to protect the work, life property, the public, excavations, 

equipment and materials barricades shall be substantial construction and shall be painted such as to 

increase then visibility at night. For any accident arising out of the neglect of above instructions, the 

contractor shall be bound to bear the expenses of defense of every suit, action or other legal proceedings, at 

law that may be brought by any person for injury sustained owing to neglect of the above precautions and to 

pay all damages and costs which may be awarded in any such suit, action or proceedings to any such person on 

which may with the consent of the contractor be paid in compromising any claim by any such person. 

Clause 53: (Insurance) 

Contractors shall take out necessary Insurance Policy / Policies so as to provide adequate insurance 

cover for execution of the awarded contract work from the Director of Insurance, Maharashtra State, 

Mumbai - 51 only. Its postal address for correspondence is "264, Ist Floor, MHADA, Opp. Kalanagar, 

Bandra (East), Mumbai - 400 051. Tel. No. 26438403 / Fax : 26438461 / 26438690). Insurance however, 

if the contractor desire to effect insurance with the local office of any insurance company, the same 

should be under the co-insurance-cum-servicing arrangements approved by the Director of Insurance If the 

policy taken out by the contractor is not on co-insurance basis (G.I.F. 60% and Insurance company 40%) 

the same will not be accepted and the amount of premium calculated by the Director of Insurance will be 

recovered directly from the amount payable to the contractors for the executed contract work which may 

be noted 

a) Loss of or damage to the Civil and Mechanical equipment's supplied / installed including the 

materials such as pipes, valves specials etc. brought on she. 

b) Loss of or damage to contractor’s equipment's    including his vehicles. 
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c) Loss of or damage to property (except the works, Plant Material  and Equipment) in connection 

with the contractor. And ; 

Personal injury or death due to vehicles of the contractor and / or due to any accident that may 

arise at or around the site to the Contractor personal or to the MBMC staff or to any other person 

not connected with MBMC/contractor. 

1. Policies and certificates for insurance  shall be delivered by the  Contractor to the Engineer for 

the Engineer's approval before the date of actual starting of work. All such insurance shall provide 

for compensation   to be payable in the types of proportions of  currencies required to rectify the 

loss or damage incurred. 

2. If the contractor does not produce any of the policies and  certificates required, the engineer 

may effect the insurance for which the contractor should have produced the policies and   certificates 

and recover the premiums it has paid from payments otherwise due to the contractor or, if no payment is 

due, the payment of the premiums shall be of debt due. 

3. Alterations to the terms of insurance shall not be made without  the approval of the engineer. 

4. The minimum insurance cover for loss and damages to physical,  injury and death shall be 10% of the 

contract cost per occurrence with number of occurrences as 4 (four). After each occurrence the contractor 

shall pay additional premium necessary so as to keep  the insurance policy valid always till the defect 

liability period is over. 

5. No payment will be released to the contractor until the insurance  coverage with the Govt. insurance 

fund, Maharashtra State is provided and unless the proof of insurance coverage is produced by the 

contractor to the Engineer- in- charge. 

Clause 54:  (CSMC) 

In case MBMC decides to appoint a construction, supervision and management consultant for supervising/ 

monitoring works under this contract, the civil / mechanical / electrical contractor shall be liable to execute 

the work under the supervision of C.S.M.C. All decisions regarding the work in such cases shall be taken 

by the C.S.M.C. on behalf of M.B.M.C. and will be binding on the contractor. 

In such cases the contractor will have to sign the agreement between the MBMC of C.S.M.C. in token 

of acceptance of the C.S.M.C. as the sole supervisor of the works under the agreement. 
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MIRA-BHAINDAR MUNCIPAL CORPORATION 

WATER SUPPLY DEPARTMENT 

CONDITIONS FOR MATERIAL SCHEDULE 'A' 

CSA-1   Other materials except as shown in Schedule 'A' required for the work shall be 

procured and supplied by the contractor at his cost. In such cases the test certificate 

for their quality shall have to be produced by the contractor. 

CSA-2      Material shall be available for delivery on any working day from 11.00 A.M. to 05.00 

P.M. with at least week's intimation in advance. 

CSA-3   The contractor shall maintain proper account of consumption of all    material 

supplied to him by the department as per schedule 'A' in the register which may 

be if required, modified as prescribed by Board and shall submit the extract of the 

same monthly to the Executive Engineer. The Executive Engineer shall reserve the 

right to stop further issue of material to the contractor if monthly account of the 

previously issued material is not submitted by the contractor. He shall be fully 

responsible for the consequence arising out of this. 

The contractor shall responsible for proper handling and safe custody of material 

issued to him by Board, for use on the work and shall return to Government all 

surplus material after completion of work, if and as ordered by the Executive 

Engineer vide Clause - 12 of B.1 Form. The cost of damages or unserviceable 

material as would be fixed by the Engineer-in-Charge shall be recovered from the 

contractor. The material, which is not found, accounted properly after 

considering reasonable percentage of wastage shall be charged at panel rates or 

determined by the Engineer-in- Charge 

CSA-4   The contractor shall at his own cost make arrangement for storing cement brought 

by him by constructing a pucca shed and platform, etc. with double locking 

arrangements. Any damage to the cement due to inadequate provision of store 

theft etc. will to the account of the contractor 

CSA-5   If there is delay in supplying the materials due to reasons outside the control of the 

Department or due to the materials being out of stock, no claim for 

compensation will be considered on the ground of delay in the supply of the 

materials 

CSA-6    All   the materials mentioned in Schedule  ‘A1 required for the work shall be 

obtained from the Department's store only where otherwise   provided. The 

material obtained from other sources shall not be allowed to be used except 

under written permission of the Engineer-in-Charge and after producing 

necessary test certificate. 

CSA-7   The contractor shall inspect the material thoroughly before taking delivery of the 

same and shall take the delivery in good and sound condition and sign the 

unstamped receipt in token of receipt. Damages to the material noticed 

afterwards will be to the account of the contractor. 

CSA-8    Quantities in Schedule 'A'1 are approximate and shall vary according to actual and 

bonafied use. 
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CSA-9    All the materials remaining unused after the completion of the work are to be 

returned to Board at their store at the cost of the contractor and the credit if due 

will be given as per rules enforces. 

CSA-10   Once the materials are issued to the contractor at the MBMC's store he shall 

remove the same immediately to his stores, failing which rent as decided by 

Engineer-in-Charge shall be recovered from the contractor. 

CSA-11 The contractor shall submit account of all the materials issued to him previously 

before demand for any fresh materials is made. Materials that cannot be 

accounted for shall be recovered from him at the rates decided by the Executive 

Engineer. 

CSA-12 The contractor will have to provide the manufacturer list report from Government 

Laboratory regarding steel to be provided by the contractor. 

CSA-13 If the contractor fails to return the balance materials with the firm, the same shall 

be recovered at 2.0 times the issue rate or at the prevailing market rate, 

whichever is higher. 

CSA-14 C.I. Flanged and S/s Specials required other than that not available with the 

department for the work will be supplied by contractor as per necessity of the 

work. 

CSA-15 The contractor shall be responsible for safety of materials (even if it is laid in 

ground) till satisfactory Hydraulic Test is completed and work is finally handed 

over to the MBMC. 

CSA-16 If the material supplied to the contractor at the place other than            mentioned 

in Schedule-A, the Transport charges will be paid as per prevailing DSR for the 

shortest between stipulated place of delivery and actual place of delivery. In 

addition octroi on such a material, if paid by the contract, same shall be reimbursed 

to the contractor on production of proof of payment of such charges to Municipal 

Council. 
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            MIRA BHAYANDER MUNICIPAL CORPORATION 

Water Supply Department 
         

Name of Work :  Construction of Ground Water Recharge Pit for water conservation at ward no.1,2 & 3 in Mira Bhayandar 
Municipal area 

                                   

Form B-2 
         

Quantity 
as per 

Sanction 
Item of Work 

Estimated Rate 

Unit 

 Basic Rate 
in figureto be 

entered by 
Bidder 

Specification 

Additional 
Specification 

In 
Figures 

In Words 
Clouse 

No 
Page 
No 

 

 

 
1 2 3 4 5 6 7 8 9  

  Item No.1 :- Ground Water Recharge Pit                

5.00 

Providing & constructing recharge pit of 2.0 m .deep. & 
1.0m dia. of precast RCC rings size 2.5ft.dia.9”hight.2” 
thick. recharge pit including installation 
300mm.(rubble.) thick side filling around outside of 
RCC rings ( annular space) with 40mm. size boulders 
including filling of recharge pit up to 0.5m depth of 10-
25 mm clean washed gravels from bottom up followed 
by 0.5m of washed river fine aggregate (natural 
sand/crushed sand VSI grade finely washed etc.) 
including netlon mesh between each gravel/ fine 
aggregate (natural sand/crushed sand VSI grade finely 
washed etc.) media layer including covering with RCC 
slab, manhole cover with floe chart flex bord at 
site.The rate shall be inclusive of all labour, material, 
wastage, scaffoldings, transportation, taxes all other 

122350.00 

Rs. One lac twenty 
two thousand three 
hundred fifty only 

Nos 

      

As per the 
Direction  

given by the 
Engineer in 

Charge 
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material require for construction of that recharge pit 
etc. All material should be of approved by engineer 
incharge. All works complete as per the drawing. 
Technical specification & direction of Engineer in 
charge 

          

 

Item No.2 :- Ground Water Recharge Pit with 
Borewell       

  

3.00 

Providing & constructing recharge pit of 2.0 m .deep. & 
1.0m dia. of precast RCC rings size 2.5ft.dia., 9” 
hight.,&  2” thick. Rings With 6.5”dia X 25m.deep bore 
well at the floor recharge pit including installation of 
combination of solid/ perforated M.S. Casing pipe 
including pressing in to the bore hole wrapped around 
with netlon mesh include 300mm (rubble.)thick side 
filling around outside of RCC rings (annular space) with 
40mm. size boulders including filling of recharge pit up 
to 0.5m depth of 10-25 mm clean washed gravels from 
bottom up followed by 0.5m of washed river fine 
aggregate (natural sand/crushed sand VSI grade finely 
washed etc.)including netlon mesh between each 
gravel / fine aggregate (natural sand / crushed sand 
VSI grade finely washed etc.)media layer including 
covering with RCC slab, manhole cover,1hp single 
phase submersible pump set, auto digital 
panel,1”dia.upvc pipe  power cable, adaptor, clamp, 
bore cover, pump holding rope, bend with flow chart 
board (flex) at site. The rate shall be inclusive of all 
labour, material, wastage, scaffoldings, transportation, 
taxes and all other material require for construction of 
that recharge pit etc. All material should be of 
approved by engineer in charge.  

342700.00 

Rs. Three lac forty two 
thousand seven 
hundred only 

Nos 
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MIRA-BHAYANDAR MUNICIPAL CORPORATION 
WATER SUPPLY DEPARTMENT 

 
 

                                            GENRAL  CONDITIONS  
 

MIRA-BHAYANDAR MUNICIPAL CORPORATION 
WATER SUPPLY DEPARTMENT 

 
 

GENRAL  CONDITIONS  
 
1. SCOPE OF WORK 

Construction of Ground Water Recharge Pit for water conservation at ward no.1,2 & 3 

in Mira Bhayandar Municipal Corporation area. 

2. DEFINITIONS:  

1.1 In the contract, the following terms shall be interpreted as indicated -  

a) "The Contract" means the agreement entered into between the owner and the 

contractor as recorded in the contract form signed by the parties, includes all 

attachments and appendices there to and all documents incorporated by references 

therein. Contract is the deed of contract together with all its original accompaniments 

and those later incorporated in it by internal consent.  

b) "The Contract Price" means the price payable to the contractor under the contract for 

the full and proper performance of its contractual obligations.  

c) "The Goods" means all of the equipments, machinery and/or other materials which 

the" contractor is required to 'supply to the owner under the contract.  

d) "Services" means services ancillary to the contract such as transportation and 

insurance and any other incidental services, such as Provision of Technical staff and 

other such obligations of the contractor covered under the contract.  

e) The "Contractor" means successful tenderer that is the tenderer whose tender has 

been accepted and who has been authorised to proceed with the work.  

f) "Client" means Mira Bhaindar Municipal Corporation. 

g) “MBMC” means Mira Bhaindar Municipal Corporation 

h) "Tender" means the proposal of the contractor submitted in prescribed form setting 

forth the prices for the goods to be supplied and other related services to be rendered 
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and setting forth his acceptance of the terms and obligations of the conditions of 

contract and specifications.  

i) "Contract Time" means period specified in the document for the entire execution of 

contracted works and other services to be rendered commencing from the date of 

notification of award including monsoon period.  

j) "Month" means calendar months.  

k) "Site" means location at which the contractor will have to execute the contracted 

work.  

l) "The Engineer" shall mean the Executive Engineer in charge of the work.  

 

 

3. SPECIFICATIONS:  

The wording of items in Schedule - B shall be taken as guidelines for general 

provisions and coverage under the item. The detailed specification for relevant items 

shall be as per detailed specifications enclosed and as per P.W.D. Hand Book, Standard 

Specifications relevant and latest editions of I.S. & Green book of Maharashtra Jeevan 

Pradhikaran. The other standard, wherever quoted, shall be applicable.  

 

4. LINE OUT:  

All details and dimensions of existing structures, pipe line, etc. shall be obtained by the 

contractor before giving line out. The contractor shall himself carryout the line out of 

works in the presence of the representative of the MBMC, and the contractor shall be 

responsible for accuracy of it. He shall employ a qualified Engineer for the purpose as 

well as for supervision of works.  

5. INTENT AND INTERPRETATION OF CONTRACT DOCUMENTS: 

5.1 The contract documents are complementary and what is called for by one is as 

binding as if called for by all. Any work that may be reasonably inferred from the 

drawings or specifications as being required to produce the intended result shall be 

provided by the contractor whether or not it is specifically called for, in schedule – B.  

The contractor shall furnish and pay for all labour, supervision, materials, equipment, 

transportation, construction, equipment and machinery tools, appliances, water, fuel, 
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power energy, light, heat, utilities, telephone, storage, protections, safety provisions, 

and all other facilities, services and acceptable execution, testing initial operation and 

completion of the work in accordance with the contract documents, ready for use and 

operation by the owner. The cost of all these arrangements shall be deemed to be 

included in the contract offer and no separate payment shall be admissible therefore.  

 

5.2 INTERPRETATIONS:  

Written clarifications or interpretations necessary for the proper execution or progress 

of the work, in the form of drawings or otherwise, will be issued with reasonable 

promptness by the Engineer and in accordance with any schedule agreed upon. Such 

clarifications or interpretations shall be consistent with or reasonably inferable from 

the intent of the contract documents and shall become a part thereof. Where, there is a 

discrepancy between the drawings and the specifications, the contractor shall obtain the 

“Engineer" Interpretation which shall be binding on the contractor.  

 

5.3 DRAWING:  

Figured dimensions on drawings shall govern over scaled dimensions and detailed 

drawings shall govern over general drawings.  

 

5.3.1 SIGNED DRAWINGS:  

Signed drawings alone shall not be deemed to be in order for work unless it is entered 

in the agreement or schedule for drawings under proper attestation of the contractor 

and the Engineer or unless it has been sent to the contractor by the Engineer with a 

covering letter confirming that the drawing is and authority for work in the contract.  

5.3.2 TECHNICAL WORDS:  

Work, materials or equipment described in works which so applied have a well known 

trade or technical meaning shall be deemed to refer to such recognized meanings.  

 

6.0 LINE OUT OF THE WORK:  
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6.1 SURVEYS AND MEASUREMENTS:  

The contractor shall carefully preserve all surveys as also setting out stakes, reference 

points, bench marks and monuments. Should any stakes, points or benches be removed 

or destroyed by any act of the contractor or his employees, they may be reset at the 

contractor's expense. Any expense incurred in replacing permanent monument which 

the contractor may have failed to preserve shall be borne by the contractor unless the 

removal of the monuments is required by the contract documents. The contractor shall 

supply without charge the requisite number of persons with the means and materials 

necessary for the purpose of working survey, setting out works, and counting, 

weighing and assisting in the measurement or examination at any time and from time 

to time of the work or materials.  

 

6.2 CONTRACTOR'S VERIFICATION:  

The contractor will establish at the work site a substantial B.M., and connect it to a 

permanent B.M. available in the area with known value. The contractor will then carry 

out necessary surveys and leveling, covering his work, in verification of the survey 

data on the working drawings furnished by the Engineer and he will be responsible for 

establishing the correct lines and levels and verification of the lines and level furnished 

on the working drawings.  

If any error has erupted in the work due to non observance of this clause, the contractor 

will be responsible for the error and bear the cost of corrective work.  

6.3 SITE OFFICE:  

The Contractor shall construct a semi permanent nature site office if required with 

minimum six table, four almarie, twenty numbers of chairs and other facilities. The use 

of the site offices will be done by the departmental staff during their visits to site . 

 

7. SECURITY DEPOSIT AND INDEMNITY BOND  

7.1 SECURITY DEPOSIT:  

The Security Deposit shall be returned to the contractor without any interest when the 

contractor ceases to be under any obligation under the contract. This shall be read with 

Clause No.20 of B-1 Form, Defect Liability Clause.  
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7.2 LOSS OR DAMAGE INDENITY BOND:  

The Contractor shall be responsible during the progress as well as maintenances for 

any liability imposed by law for any damage to the work or any part thereof or to any 

of the materials or other things used in performing the work or for injury to any person 

or persons or for any property damaged in or outside the work limit. The Contractor 

shall indemnify and hold the owner and the Engineer, harmless against any and all 

liability, claims, loss or injury, including costs, expenses, and attorney's fees incurred 

in the defense of same, arising from any allegation whether groundless or not, of 

damage or injury to any person or property resulting from the performance of the work 

or from any material used in. the work or from any condition of the work or work site, 

or from any cause whatsoever during the progress and maintenance of the work.  

 

8. SUPERVISION AND SUPERINTENDENCE  

8.1 CONTRACTOR'S SUPERVISION:  

The Contractor shall supervise and direct the works efficiently and with his best skill 

and attention. He shall be solely responsible for means, methods, techniques, 

procedures and sequences of construction. The contractor shall co-ordinate all parts of 

the work and shall be responsible to see that the finished work complies fully with tile 

contract documents, and such instructions and variation orders as the Engineer may 

issue during the progress of the works.  

8.2 WORK ORDER BOOK:  

a) The Contractor shall himself engage an authorisedrepresentativeall the time on the 

work capable of managing and guiding the work and understanding the specifications 

and contract conditions. A qualified and experienced Engineer shall be provided by the 

Contractor as his representative for technical matters in case the Engineer-in-charge 

considers this as essential for the work and so he directs the contractor. He will take 

orders as will be given by the Executive Engineer or his representative and shall be 

responsible for carrying them out. This representative  shall not be changed without 

prior intimation to the Executive Engineer and his representative on the work site. The 

Engineer-in-charge has unquestionable right to ask for changes in the quality and 

strength of contractor's supervisory staff and to order removal from work of any of 
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such staff. The contractor shall comply with such orders and effect replacements to the 

satisfaction of the Engineer-in-charge.  

b) A work order book shall be maintained on site and it shall be the property of MBMC 

and the contractor shall promptly sign orders given therein by the Executive Engineer 

or his representative or his superior officer and comply with them. The compliance 

shall be reported by contractor to the Engineer in good time so that it can be checked. 

The blank work order book with machine numbered pages should be provided by the 

contractor and he will be allowed to copy out the instruction therein from time to time.  

 

9. PROTECTION:  

The contractor shall take all precautions and furnish and maintain protection to prevent 

damage, injury or loss to other persons who may be affected thereby, all the works and 

all materials and equipment to be incorporated therein whether in storage on or off the 

site, under the care, custody or control of the contractor or any of his sub-contractors 

and other improvements and property at the site or where work is to be performed 

including building, trees and plants,  

pole lines, fences, guard, rails, guide posts, culvert and project, markers sign, 

structures, conduits, pipelines and improvements within or adjacent to streets, right of 

way, or easements, except those items required to be removed by the contractor in the 

contract documents. The contractors protection shall include all the safety precautions 

and other necessary forms of protection, and the notification of the owners of utilities 

and adjacent property.  

The contractor shall protect adjoining site against structural, decorative and other 

damages that could be caused by the execution of works and make good at his cost any 

such damages that could be caused by the execution of works and make good at his 

cost any such damages.  

 

10. UTILITIES AND SUB-STRUCTURES:  

Before commencing any excavations, the contractor shall investigate, determine the 

actual locations, and protect the indicated utilities and structures, shall determine the 

existence, position and ownership of other utilities and substructures in the site or 
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before the work is performed by communication with such property owners, search of 

records, or otherwise and shall protect all such utilities and substructures.  

Except for those improvements and facilities require to be permanently removed by the 

contractor, the contractor shall make satisfactory and acceptable arrangements with the 

appropriate owners, and at his expense, shall repair and restore all improvements, 

structures, private and public roads, property, utilities and facilities disturbed, 

disconnected, or damaged as a result or consequence of his work or the operations of 

those for whom he is responsible or liable, including that caused by trespass of any of a 

them, with or without his knowledge or consent, or by the transporting of workmen, 

material or equipment to or from the site.  

 

11. WORKMEN:  

The contractor shall at all times enforce strict discipline and good order among his 

employees and shall not employ on the works any unfit person or anyone not skilled 

and experienced in the assigned task.  

The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the provisions of various labour law and rules and regulations as 

applicable to them in regard to all matters provided therein and shall indemnify the 

owner in respect of all claims that may be made against the owner for non compliance 

thereof by the contractor.  

In the event of the contractor committing a default or breach of any provisions of 

labour laws and rules and regulations the contractor shall without prejudice to any 

other liability under the acts pay the owner a sum as decided by the Engineer.  

 

12.1 WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS:  

Unless otherwise provided, none of the permanent works shall be carried out during 

night, Sunday or authorised holidays without permission in writing. However, when 

work is unavoidable or necessary for the safety of life, priority of works, the 

contractors shall take necessary action immediately and advice the Engineer 

accordingly.  

12.2 WORKMANSHIP:  
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The quality of workmanship produced by skilled knowledgeable and experience 

workmen, machines and artisans shall be excellent. Particular attention shall be given 

to the strength appearance and finish of exposed work.  

12.3 MATERIALS AND EQUIPMENT:  

All materials and equipment incorporated in the work shall be new. Materials and 

equipment not covered by detailed requirements in the contract documents shall be of 

the best commercial quality suitable for the purpose intended and approved by the 

owner prior to use in the work.  

 

13.1 OPTIONAL MATERIALS;  

Only one brand, kind or make of material or equipment shall be used for each specific 

purpose throughout the works, notwithstanding that similar material or equipment of 

two or more manufactures or proprietary items may be specified for the same purpose.  

 

14. LAWS AND REGULATIONS:  

a) Government Law:   

The contract documents shall be governed by the· laws and bylaws of India, the State 

of Maharashtra and the local bodies in this region.  

b) Resolving the disputes:  

In case of disputes, between a Contractor and the field officers, regarding this tender, 

the Municipal Commissioner MBMC shall be the sole arbitrator and no external 

arbitrator shall be appointed.  

 

15. PERMITS, FEES AND TAXES:  

Unless otherwise provided in the contract documents, the contractor shall secure and 

pay for all permits, Govt. fees and licenses necessary for the execution and completion 

of the works. The contractor shall pay all duties, including excise duty, sales tax, local 

taxes, income tax, octroi and other taxes and any other taxes and any other levies 

required by law including sales taxes properly assessed against his equipment or 

property used in connection with the work and clearance certificate shall be shown to 
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the Engineer. If the contractor is entitled for any refund / exemptionof above taxes, 

necessary certificate regarding the issue of materials for MBMC works will be issued 

by the Commissioner MBMC however, the MBMC authorities will not take any 

responsibility of refund/exemption of such taxes fees and in case of disputes between 

authority refunding and the contractor, the MBMC and its officers shall be indemnified 

by the Contractor. Any violation, in the legal provisions of taxes, duties, permits and 

fees, carried out by the contractor and detected subsequent shall be the sole 

responsibility of the contractor and his legal heirs.  

 

16. BURRIED AND CONCELLED WORK:  

The contractor shall help in- recording the precise location of all piping, conduits, 

ducts, cables and like work that is buried, embedded in concrete or masonry, or 

concealed in wood or metal frame, walls and structures at the time such work is 

installed and prior to concealment. Should the contractor cover such work before such 

recording take place, he shall uncover the unrecorded work to the extent required by 

the Engineer and shall satisfactorily restore and reconstruct the removed work with no 

change in the contract price or the contract time.  

 

17. WARNINGS AND BARRICADES:  

The contractor shall provide and maintain barricades, guards, guard rails, temporary 

bridges and walkways, watchmen, headlights and danger signals illuminated from 

sunset to sunrise and all other necessary appliances and safeguards to protect the work, 

life property, the public, excavations, equipments and materials. Barricades shall be of 

substantial construction and shall be painted such as to increase their visibility at night. 

For any accident arising out of the negligence of above instructions the contractor shall 

be bound to bear the expenses of defense of every suit, action or other legal 

proceedings, at law, that may be brought by any person for injury sustained owing to 

negligence of the above precautions and to pay all damages and costs which may be 

awarded in any such action or proceedings to any such person or which may with the 

consent of the contractor be paid in compromising any claim by any such person.  

 

18. PRECAUTIONS WHILE WORKING IN THE VICINITY OF ROAD 
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(a) When the work is required to be done along, below or near existing traffic 

road, the contractor(s) shall take steps as are necessary for the safety of the 

road, labour working at site.  He/they will also be required to make program 

of his/their work so as not to interfere with the movement of road traffic.  No 

extra payment shall be allowed for these precautions and also for crossing 

road required during the execution of the work.  It should be ensured that the 

main traffic road is not disturbed. 

(b) In addition to the precautions taken by the contractor for the safety of the 

road and labour, it may be necessary to post flagmen in some locations as an 

additional safety measure.  The contractor(s) shall be fully responsible for 

any damage to or trespass caused by his/their men to surrounding structure, 

MBMC bears no liability whatsoever on this account. 

(c) Instructions given by Road Authority regarding safety shall be strictly 

followed during the execution of work. 

(d) There may be some service lines such as electrical cables, MGL gas line, 

S&T cables, and water pipe lines, CC drains crossing above and below the 

ground levels.  These should be supported as per the satisfaction of the site 

in charge of Concern Authority (Reliance Power/Tata Power/ MGL / Water 

supply Department of MBMC / PWD Department of MBMC)  and after the 

completion of the work these to be restored in their original alignment.  

There should not be any damage to these service lines during execution. 

Contractor is entirely responsible for any damages.  

 

19. TRAFFIC MANAGEMENT 

The contractor has to plan his work including stacking of construction 

materials and placing of machinery such that it will in no way affect the 

traffic on existing.  A board of size 1.0 m x 1.80 m indicating name of the 

work, name of the owner i.e. MBMC, name of the consultant, Cost of the 

work, name of the contractor shall be displayed at suitable location and 

blinkers at night if necessary.  Traffic diversion/caution boards of suitable 
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size shall be provided as directed.  All that is stated above in incidental to 

the work and no separate payment will be made to the contractor. 

 

20. ENGINEER'S STATUS DURING CONSTRUCTION AUTHORITY OF THE 

ENGINEER:  

The Engineer shall have the authority to enforce compliance with the contract 

documents. On all questions relating to quantities, the acceptability of materials, 

equipment, or works, the adequacy of the performance of the work and the 

interpretation of the drawings and specifications, the decision of the Engineer shall be 

final and binding and shall be precedent to any payment under the contract agreement 

unless otherwise provided in the contract documents. The Engineer shall have the 

authority to stop the work or any part thereof as may be necessary to ensure the proper 

execution of the work, disapprove or reject the works which is defective, to require the 

uncovering and inspection or testing of the works, to require reexamination of the 

works, to issue interpretations and clarifications, to order changes or alterations in the 

works and other authority as provided elsewhere in the contract document.  

The Engineer shall not be liable for the results of any ruling, interpretation or decision 

rendered, or request, demand, instruction, or order issued by him in good faith. The 

contractor shall promptly comply with requests, demands, instructions and order from 

Engineer.  

The whole of the works shall be under the directions of the Engineer, whose decision 

shall be final, conclusive and binding on all parties of the, contract, on all questions 

relating to the construction and meaning of plans, working drawings, sections and 

specifications connected with the work. The Engineer shall have the power and 

authority from time to time and at all times to make and issue such further instructions 

and directions as may appear to him necessary or proper for the guidance of the 

contractor and for good and sufficient execution of the works according to the terms of 

specifications. The contractor shall receive, execute, obey and be bound by the same 

according to the true intent and meaning thereof; fully and effectually. Engineer may 

order any of the works contemplated thereby to be omitted, with or without the 

substitution of any other works in lieu thereof, or may order any works or any portion 

of works executed or partially executed, to be removed, changed or altered and if 

needful, may order that other works shall be substituted instead thereof and the 
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difference of expenses occasioned by any such diminution or alteration so ordered and 

directed shall be deducted from or added to the amount of this contract.  

In case the progress of the Contractor is found to be less than the programme given by 

him at any point of time and if the Engineer is convinced that the balance work cannot 

be executed within the balance period of time by the Contractor, a notice of 30 days 

will be issued to improve the progress. In case there in no improvement a further notice 

of seven days will be given and thereafter a part or whole of the work will be 

withdrawn from the Contractor and will be got done at the risk and cost of the 

Contractor. The right of Engineer in this respect shall be unquestionable in any court of 

law. On expiry of the seven days notice, as above, the Contractor shall remove his 

materials. men, equipments, plant and management from the site, within seven days so 

that the new agency can take over immediately. Failing to this, the Authority will 

remove the aforesaid things at the cost of the Contractor. This authority is in addition 

to the Clause 3 of the B-1 Form of the Contractor.  

21. DEFECTS AND RECTIFICATION:  

For period specified in the Clause 20 of the defect liability period for the individual 

type of work from the date of issuance of. the completion certificate in accordance with 

para "Final Inspection and Acceptance" contractor shall remain liable for any of the 

works or parts thereof or equipment and fittings supplied which in the opinion of the 

Engineer fail to comply with the requirements of the contract or are in any way 

unsatisfactory or defective (fair wear and tear excepted). The process of the assembly 

commissioning of all sections of pipe lines, tested hydraulically in patches, will involve 

some additional measures such as shaft of suitable height, fixing of air valves at more 

number of places on the alignment and all such measures shall be done by the 

contractor at his cost. MBMC  wants the results of completion of pipelines, included in 

the tender satisfactorily in time and no excuses or reasoning of the failures. Hence, the 

Contractor shall be conversant with the site limitations and restrictions of particular 

levels at the end and he should execute the work in accordance with exact 

specifications and requirements. To the intent that the works and each part thereof shall 

at or as soon practicable after the expiry of the above period be taken over by the 

Engineer in the condition required by the contract to the satisfaction of the Engineer, 

the contractor shall finish the work (if any) outstanding at the date of completion as 

soon as may be practicable after such date and shall execute all such work of repair, 
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amendment, reconstruction, rectification and making good of defects, imperfections, 

shrinkages or other faults as may during the period of maintenance or after it's expiry 

be required of the contractor in writing by the Engineer as a result of an inspection 

made by or on behalf of the Engineer prior to the expiry of the period. All such work 

shall be carried out by the contractor at his own expenses if the necessity thereof shall 

in the opinion of the Engineer be due to the use of materials or to the neglect or failure 

on the part of the contractor to comply with any obligation expressed or implied on the 

contractor's part under the contract. If the contractor fails to do any such work as 

entitled to carry out, such work in which the contractor should have carried out at the 

contractor's own cost, the Engineer shall be entitled to recover from the contractor the 

cost thereof or may deduct the same from the moneys that become due to the 

contractor. Notwithstanding the aforesaid, if the contractor remains in default, one 

calendar month after the Engineer has given written instructions in writing, the 

Security Deposit shall become payable to the MBMC who will deduct the cost plus 

overhead expenses of such works as have been necessary to rectify the contractor's 

default and the balance, if any, shall be disbursed. The Contractor shall submit the 

operation and maintenance manual for the fruitful operation of the works. The 

Contractor will have a liberty to visit the operating works during the defect liability 

period and satisfy himself about the on-going operations in case he do not visit and a 

defect is observed then the Engineer's opinion shall be final and binding as to the 

application of defect liability.  

22. RIGHT TO WITHHOLD:  

The Engineer may refuse to approve any payment, or because of subsequently 

discovered evidence or the results of subsequent inspections or tests, nullify any such 

payment previously approved and paid to such extent as may be necessary in the 

opinion of the Engineer to protect him from loss because (a) The work is defective, (b) 

Third party claims have been filed or there is reasonable evidence indicating probable 

filing of such claims, (c) of the Contractor's failure to make payment properly to sub-

contractors or for labour, material or equipment (d) of damage to another Contractor, or 

to the property of other caused by the Contractor, (e) of reasonable doubt that the work 

cannot be completed for the unpaid balance of the contractor price, (f) of reasonable 

indication that the work will not be completed within the contract time, (g) of the 

Contractor's neglect or unsatisfactory prosecution of the work including failure to clean 

up. Once the provisions of law that enables or require the Engineer to with held such 
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payments are removed, payment will be made for amounts withheld because of them to 

the extent the contractor is entitled to payment.  

 

23. FINAL INSPECTION AND ACCEPTANCE:  

Upon written notice from the contractor, that the entire work required by the contract 

documents is complete and that all submittals required by him are made, and after the 

Contractor has delivered the bonds, certificates of inspection, guarantees, warranties, 

releases and other documents, as required by the contract documents or by law, the 

Engineer will make a final inspection, and he will notify the Contractor in writing of 

any particulars in which this inspection reveals that the work is defective, and will also 

notify the Contractor writing of any deficiencies in the submittals and the documents 

required by him.  

The contractor shall promptly make such corrections as are necessary to rectify all 

defects or deficiencies. After the Contractor has completed any such corrections to the 

satisfaction of the owner, the engineer will issue a written completion certificate of the 

work and file any notice and completion required by law or otherwise.  

 

24. CONTINUING OBLIGATION OF THE CONTRACTOR:  

The Contractor's obligation to perform and complete the work in accordance with the 

contract documents is and shall be absolute. Neither the observation during 

construction and final inspection of the work by the Engineer, nor any payment to the 

Contractor under the Contract documents, nor any use or occupancy of the work or any 

part thereof by the Engineer, nor any act of acceptance by the defective work by the 

Engineer shall constitute acceptance of work not in accordance with the contract 

documents.  

 

25. INCOME TAX:  

During the course of contract period the deduction of Income Tax will be made at 2% 

of the gross amount of each bill in excess of Rs.5000/- or as per the advice of the 

Income tax authority. Presently 8% surcharge over the tax is being levied, which 

constitutes the overall percentage as 2.24%. 

 

26. FORCE MAJEURE:  
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Neither party shall be liable to the other for any loss or damage occasioned by or 

arising out of the acts of God and in particular unprecedented floods, volcanic 

eruptions, earthquake or other conclusion of nature and other acts such as, but not 

restricted to, invasion, act of foreign countries, hostilities or warlike operations before 

or after declaration of war, rebellion, military or usurped power which prevent 

performance of the contract and which could not have been foreseen or avoided by a 

present person I such as Earthquake of magnitude more than for which the structures 

are designed.  

 

27. WRITTEN NOTICE:  

Written notice shall be deemed to have been duly served or delivered in person to the 

individual or member of the firm or to an officer of the corporation for whom it was 

intended, or if delivered at or sent by registered or certified mail to the last business 

address known to him who gives the notice. The notice on the Fax Message / E-mail 

shall be deemed to have been duly served the address given in the contractor's tender 

on which all notices, letters and other communications to the contractor shall be mailed 

or delivered, except that said address may be changed by the Contractor by notifying 

the owner in writing. This shall not preclude the service of any notice, letter of other 

communication upon the Contractor personally.  

 

28. USE OF COMPLETED PORTIONS:  

The owner shall have the right, upon written notice to the Contractor, to take 

possession or occupancy of, and use any completed or partially completed portions of 

the work, notwithstanding that the time for completing the entire work or such portions 

may not have expired but such taking possession or occupancy or a waiver or 

acceptance of any work not completed in accordance with the contract documents.  

 

29. CLEANING UP  

The contractor shall at all times during the work keep the site and premises, adjoining 

property and public property free from accumulations of waste materials, rubbish, and 

other debris resulting from the works, and at the completion of the work shall remove 

all waste materials, rubbish and debris from and about the site and premises as well as 

all tools, construction equipment and machinery and surplus materials, and shall leave 

the site and premises, clean, tidy and ready for occupancy by the owner. The 



 - 51 - 
 
  

 

Contractor/Agency No. of Corrections Executive Engineer  

Contractor shall restore to their original condition those portions of the site not 

designated for alteration by the contract documents. Paved ways, parking areas and 

roadways disturbed by the construction shall be redone by filing the excavation, if any, 

by sand compacted material and bringing it to its original shape as directed and 

approved by the Engineer. No waste material shall be buried or disposed off on the 

owner's property unless so approved in writing by the Engineer in charge. Before the 

Contractor applies for final inspection and acceptance of the work, all items of work 

shall be complete, ready to operate, and in a clean condition as determined by the 

Engineer.  

 

30. OWNER'S RIGHT TO CLEAN UP:  

If the Contractor fails to satisfactorily clean up or if a dispute arises between the 

Contractors or in several Contractors as to their responsibility or cleaning up, the 

Engineer may clean up and charge the cost thereof to the Contractor for his failure, or 

to the several contractors as the Engineer shall determine to be just.  

 

31. FOSSILS ETC.  

All fossils, coins, articles of value of antiquity and structures or other remains or things 

of geological or archaeological interest discovered on the site shall be deemed to be the 

property of the owner and the Contractor shall take reasonable precautions to prevent 

his workmen or any other person from removing or damaging any such article or thing 

and shall immediately upon discovery thereof and before removal acquaint the 

Engineer of such discovery and carry out at the expenses of the Engineer's order as to 

the disposal of the same.  

 

32. LABOUR RULES:  

If demanded by MBMC , the contractor will have to produce to the satisfaction of the 

accepting authority a valid and current licence issued in his favour under the provision 

of Contract Labour (Regulation and Abolition) Act 1970, before starting the work, 

otherwise the Contractor shall have to face the further consequences.  

The contractor shall have to comply with the Apprentices Act 1961, and rules and 

orders issued there under from time to time. If he fails to do so, his failure will be 



 - 52 - 
 
  

 

Contractor/Agency No. of Corrections Executive Engineer  

breach of contract and the Executive Engineer, may in his discretion, cancel the 

contract, the Contractor shall also be liable, for any pecuniary liability arising on 

account of any violation of the provisions of this act, by him.  

33. STATUTORY INCREASE IN DUTIES, TAXES ETC:  

All the taxes (except work contract tax) and duties levied by the State and Central 

Govt. and by Local Bodies shall be fully borne by the Contractor and shall not be 

reimbursed to him on any account.  

34. INSPECTION, TESTING & FEES:  

All materials and equipment required for the work under this contract irrespective 

whether specified or not, shall be tested at manufacturer’s works laboratory and the 

Test Certificate thereof shall be furnished.  

The material/equipment of which makes are not expressly specified in the tender shall 

be of a make approved by the Engineer-in-charge. The OAP for the material and 

equipment shall be got approved from the Engineer-in-charge before placing the orders 

and the testing shall be carried out as per approved OAP. The cost required for 

inspection including the departmental inspection and conveyance of the officers shall 

be borne by the Contractor, the cost of which IS deemed to have been included in the 

quoted cost.  

 

35. MACHINERY REQUIRED:  

All machinery required for erection/ execution purposes such as cranes, trucks etc. 

shall be arranged by the Contractor. Department shall not take any responsibility for 

providing such machinery even on rental basis. No concreting shall be permitted unless 

centering and reinforcement is approved by the Engineer-in-charge.  

 

36. DISCREPANCIES AND OMISSIONS:  

The tender drawings and specifications shall be considered as explanatory of each 

other and together shall form the technical requirements and stipulations of tender 

documents. Detailed drawings shall have preference over small scale drawings. 

Similarly, detailed specifications shall have preference over general specifications. 

Should any discrepancy arise as to the meaning, intent or interpretation of any 
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specification or drawing the decision of the Engineer-in-charge shall be final and 

binding on the Contractor.  

 

37. NO INTEREST ON DUES:  

No interest shall be payable by the MBMC  on amounts, due to contractors pending 

final settlement of claim. Further, no interest shall be payable by MBMC  on any 

amount / payment.  

 

38. CHANGE IN SITE:  

No claims shall be paid on account of reasonable change in site or orientation as the 

circumstances may call for.  

39. TOOLS AND PLANT:  

All tools, instruments and machinery and all other materials (not included in the 

Material Schedule 'A') shall be acquired by the Contractor at his cost. It is however, 

open to the Engineer to lend or supply to the Contractor implements, machinery or 

other service not covered by the tender document which he can be and may consider 

desirable. For such tools, instruments, machinery and service provided, the Contractor 

will have to sign an agreement and pay Security Deposit and rental charges as may be 

fixed by the Engineer.  

40. EXCAVATED MATERIALS:  

All excavated stuff shall be MBMC  property and shall be disposed off by the 

Contractor in a manner as directed by the Engineer.  

41. If there is any dispute between the contractor and the Engineer in Charge, the 

contractor is not allowed to go for Arbitration and in such cases the decision of 

Commissioner (MBMC) will be final. Even if the Contractor files a suit in the court, 

the MBMC  may allot the work to the other agency to avoid delay in work.  

42. REFILLING PAYMENT:  

Though the contractor is required to do refilling before hydraulic testing to avoid 

traffic hurdle, no payment for refilling of the trenches of pipeline shall be payable till 



 - 54 - 
 
  

 

Contractor/Agency No. of Corrections Executive Engineer  

satisfactorily hydraulic testing is given. Re-excavation required if any during testing 

shall be done by the contractor at his own cost.  

43. EXTRA ITEMS:  

It is binding on the contractor to carryout such extra works as will be occurred when 

the same can be conveniently carried out by the contractor in the opinion of the 

Engineer-in-charge as internal part of the main work in addition, alteration or 

legitimate and reasonable extension.  

Extra charges of claims in respect of extra works shall not be allowed unless the work 

to which they relate are clearly without the spirit and meaning the specifications or 

unless such works are ordered in writing by Executive Engineer or his representative 

and claimed for in specified manner before the work is taken in hand.  
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DETAILED 1TEMWISE SPECIFICATIONS 
 

DETAILED SCOPE OF WORK 

Construction of Ground Water Recharge Pits 

General Requirements Applicable to Both Items:- 

The Contractor shall execute the work strictly as per the approved drawings, 

specifications, BOQ, site conditions and instructions of the Engineer-in-Charge. 

The quoted rates shall be deemed to include, unless specifically provided as separate BOQ 

items: 

• All labour, skilled and unskilled. 

• Materials, consumables and accessories. 

• Loading, unloading, transportation and stacking. 

• Excavation, dressing, levelling and preparation of the site. 

• Disposal of surplus/unserviceable excavated material at an approved location. 

• Shoring, strutting, barricading and safety arrangements wherever required. 

• Scaffolding and temporary works. 

• Dewatering, if required for execution. 

• Tools, tackles, machinery and equipment. 

• Wastage and incidental works. 

• Safety of workers and all other people who walk around the site 

• Testing and commissioning. 

• Protection of completed work until handing over. 

• Cleaning of site after completion. 

• Taxes, duties, royalties, cess, insurance and other statutory obligations applicable 

to the work. 

• Any minor work/accessory necessary for satisfactory completion, even if not 

specifically mentioned but required for functional completion. 

All materials shall be new, unused, good quality  

 

ITEM NO. 1 – GROUND WATER RECHARGE PIT 

1. Scope 

Providing and constructing a Ground Water Recharge Pit of approximately 2.00 m depth 

and 1.00 m internal diameter, using approved precast RCC circular rings of approximately 

2.5 ft diameter, 9 inch height and 2 inch thickness, complete in all respects as shown in the 

approved drawing and as directed by the Engineer-in-Charge. 

The work shall include all materials, labour, equipment, transportation and incidental 

works necessary for making the recharge pit fully functional and maintenance for 1 year. 

2. Site Preparation and Excavation 

The Contractor shall: 

1. Locate the recharge pit at the position approved by the Engineer-in-Charge. 

2. Set out the pit accurately with respect to the approved drawing. 

3. Carry out excavation to the required depth and dimensions. 
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4. Keep the excavation free from loose soil, debris and standing water. 

5. Provide necessary shoring, barricading and protection where required. 

6. Dispose of surplus excavated earth at an approved location. 

7. Take all precautions to prevent collapse of excavation and damage to nearby 

structures/services. 

3. Precast RCC Ring Installation 

The recharge pit shall be constructed using approved precast RCC circular rings. 

The rings shall be: 

1. Sound and free from cracks. 

2. Properly cured. 

3. Uniform in dimensions. 

4. Properly aligned vertically. 

5. Free from honeycombing and major surface defects. 

The rings shall be lowered and placed carefully one above another to form a stable circular 

recharge shaft. 

Any damaged, cracked or defective ring shall be rejected and replaced by the Contractor at 

his own cost. 

Joints between rings shall be properly finished/sealed wherever required by the approved 

drawing/specification. 

4. Rubble/Boulder Filling Around RCC Rings 

A minimum approximately 300 mm thick annular layer around the outside of the RCC 

rings shall be provided with approved rubble/boulders. 

The rubble/boulders shall generally be of approximately 40 mm size, hard, durable, clean 

and free from soil, clay, organic matter and other deleterious materials. 

The rubble filling shall be placed carefully and uniformly around the RCC rings without 

disturbing their alignment. 

5. Filter/Recharge Media 

The internal recharge pit shall be filled with approved filter media in layers. 

The general arrangement shall be: 

Bottom Layer- 

Approximately 500 mm depth of 10–25 mm clean washed gravel. 

The gravel shall be hard, clean and free from dust, clay, organic matter and other 

impurities. 

Upper Layer - 

Approximately 500 mm depth of washed river fine aggregate / natural sand / approved 

crushed sand of VSI grade, finely washed and free from silt and other deleterious 

materials. 

The exact grading and arrangement shall be as per approved drawing/instructions. 

6. Netlon/Filter Mesh 

Approved Netlon/filter mesh shall be provided between the different filter media layers 

wherever shown in the drawing or directed by the Engineer-in-Charge. 

The mesh shall be: 

• New and undamaged. 



 - 58 - 
 
  

 

Contractor/Agency No. of Corrections Executive Engineer  

• Suitable for water filtration/recharge application. 

• Properly cut and fixed. 

• Adequately overlapped at joints. 

• Installed so that migration/mixing of different filter materials is minimized. 

7. RCC Cover Slab 

The top of the recharge pit shall be provided with an approved RCC cover slab, complete 

with necessary reinforcement, shuttering/formwork and finishing as per approved drawing. 

The slab shall: 

• Be structurally adequate for the intended loading. 

• Be properly levelled. 

• Have suitable access/opening for inspection and maintenance. 

• Be properly cured. 

• Be finished neatly. 

8. Manhole Cover 

1. A suitable manhole/access cover shall be provided over the inspection opening. 

2. The cover shall be of approved quality and suitable strength. 

3. It shall be properly seated and easily removable for future inspection/maintenance. 

9. Site Identification/Flow Chart Board 

The Contractor shall provide and install a suitable flow-chart/information board using 

metal flex board at the site indicating, as applicable: 

• Recharge pit location. 

• Rainwater/recharge water flow direction. 

• Recharge pit details. 

• Basic construction details. 

• Any identification number specified by the Department. 

The board shall be all weather-resistant and properly fixed. 

 

10. Recharge Pit Inlet, Overflow, Diversion And Connecting Pipe Work 

Providing, supplying, laying, jointing, testing and commissioning of complete 

rainwater/recharge water inlet, overflow, diversion and connecting pipework for the 

Ground Water Recharge Pit, including all necessary pipes, fittings, bends, tees, reducers, 

couplers, sockets, adaptors, clamps, supports, chambers, gratings, screens, valves, end 

caps and other accessories, complete in all respects as instructions of the Engineer-in-

Charge. 

The work shall include, but shall not be limited to, the following: 

10.1 Inlet Pipe to Recharge Pit 

Providing and laying suitable-size UPVC/SWR/HDPE/other approved pipe from the 

identified rainwater collection/drainage point to the recharge pit. 

The pipe shall be: 

• Of approved make and quality. 

• Of suitable diameter based on the design discharge. 
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• Properly aligned and laid to the required gradient. 

• Properly supported and protected. 

• Jointed watertight using approved jointing materials/method. 

• Connected securely to the recharge pit inlet. 

10.2. Silt/First-Flush Arrangement 

Where required, the inlet system shall include a silt trap/filter chamber and first-flush 

arrangement before water enters the recharge pit. 

The arrangement shall prevent: 

• Silt. 

• Mud. 

• Leaves. 

• Plastic waste. 

• Floating debris. 

• Other foreign material 

from entering and clogging the recharge media. 

A removable screen/grating/filter shall be provided where shown in the drawing. 

10.3. Connection to Recharge Pit 

The inlet pipe shall be connected to the recharge pit in such a manner that water is 

distributed safely without disturbing the sand/gravel filter layers. 

The Contractor shall provide all necessary: 

• Wall sleeves. 

• Pipe collars. 

• Rubber seals. 

• Adaptors. 

• Couplers. 

• Clamps. 

• Bends. 

required for a proper and watertight connection. 

10.4. Excess Water Overflow Arrangement 

A separate overflow pipe shall be provided from the recharge pit to safely discharge 

excess water when the recharge pit is full or when the inflow exceeds the infiltration 

capacity. 

The overflow pipe shall be connected to the approved: 

• Existing storm-water drain, or 

• Rainwater drainage line, or 

• Natural drainage channel, or 

• Other approved disposal point. 

The discharge shall not cause waterlogging, erosion or damage to surrounding property. 

10.5. Overflow/Diversion Chamber 

Where required, an inspection/diversion chamber shall be constructed at the overflow 

connection. 
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The chamber shall include: 

• RCC/brick/masonry construction as approved. 

• Suitable cover slab. 

• Manhole/access cover. 

• Inlet and outlet connections. 

• Proper benching. 

• Silt/debris collection arrangement where required. 

The chamber shall permit easy inspection and cleaning. 

10.6. Automatic/Passive Diversion Arrangement 

Where required by the approved design, the Contractor shall provide a diversion 

arrangement so that excess water is automatically/passively diverted to the designated 

drainage system after the recharge pit reaches its permissible water level. 

The arrangement may consist of: 

• Overflow pipe. 

• Tee connection. 

• Inspection chamber. 

• Bypass pipe. 

• Siphon/overflow arrangement where specifically approved. 

• Suitable flap/non-return arrangement where required. 

No arrangement shall permit uncontrolled discharge around the recharge pit. 

10.7. Pipe Trench 

Where underground pipework is required, the Contractor shall: 

• Set out the pipe alignment. 

• Excavate the required trench. 

• Provide suitable trench width and depth. 

• Prepare and level the pipe bed. 

• Lay the pipe to the specified gradient. 

• Provide sand/bedding material where required. 

• Joint the pipes properly. 

• Test the pipeline. 

• Provide suitable protective/backfilling layers. 

• Backfill and compact the trench. 

• Restore the surface to its original condition. 

10.8. Pipe Gradient 

The inlet and drainage pipes shall be laid at an adequate gradient to ensure free gravity 

flow without stagnation. 

The minimum/actual gradient shall be as per the approved design based on pipe diameter 

and calculated discharge. 

The Contractor shall not alter the pipe invert level without approval. 

10.9. Inspection Chambers 

Inspection chambers shall be provided wherever required at: 

• Changes in direction. 



 - 61 - 
 
  

 

Contractor/Agency No. of Corrections Executive Engineer  

• Changes in pipe size. 

• Junctions. 

• Diversion points. 

• Overflow connections. 

• Long pipe runs where required for maintenance. 

Chambers shall have suitable covers and shall be accessible for cleaning and inspection. 

10.10 Pipe Protection 

Where pipes pass below roads, driveways, structures or other areas subject to loading, the 

Contractor shall provide suitable protection such as: 

• Concrete encasement. 

• RCC protection slab. 

• Sleeves. 

• Protective casing. 

as directed by the Engineer-in-Charge. 

10.11 Testing 

The complete piping system shall be tested before backfilling/closing of the work. 

The Contractor shall verify: 

• Proper flow. 

• Pipe gradient. 

• Watertight joints. 

• Absence of leakage. 

• Proper functioning of overflow. 

• Proper diversion of excess water. 

• Free discharge at the designated outlet. 

Any leakage, blockage or defective joint shall be rectified at the Contractor's cost. 

10.12 Cleaning 

The complete system shall be cleaned before commissioning. 

The Contractor shall remove: 

• Soil. 

• Cement mortar. 

• Plastic. 

• Construction debris. 

• Loose material. 

• Other obstructions. 

from inside the pipes and chambers. 

10.13 Final Functional Test 

the Contractor shall carry out a water-flow test by introducing sufficient water into the 

inlet system and demonstrating: 

Collection point → inlet pipe → silt/first-flush arrangement → recharge pit → filter media 

→ recharge/borewell → excess water overflow → diversion pipe → approved 

drainage/disposal point. 
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11. Cleaning and Commissioning 

Before handing over, the Contractor shall: 

• Remove all construction debris. 

• Clean the recharge pit surroundings. 

• Ensure that filter media are properly placed. 

• Ensure unobstructed water flow. 

• Rectify any settlement, displacement or damage. 

• Demonstrate satisfactory functioning to the Engineer-in-Charge. 

12. Measurement and Payment – Item 1 

The item shall be measured and paid as one complete unit (Each/No.) of fully completed 

and functional Ground Water Recharge Pit, unless the BOQ specifically provides a 

different unit. 

No separate payment shall ordinarily be made for extra excavation, rubble filling, filter 

media, Netlon mesh, RCC rings, cover slab, manhole cover, transportation, labour, 

wastage, tools, scaffolding, cleaning, testing or other incidental work where these are 

included in the quoted item rate. 

Payment shall be released only after satisfactory completion, inspection and acceptance by 

the Engineer-in-Charge. 

 

ITEM NO. 2 – GROUND WATER RECHARGE PIT WITH BOREWELL 

1. Scope 

Providing and constructing a Ground Water Recharge Pit of approximately 2.00 m depth 

and 1.00 m diameter, using approved precast RCC rings of approximately 2.5 ft diameter, 

9 inch height and 2 inch thickness, together with a 4.5 inch diameter × 25 m deep borewell 

at the floor of the recharge pit, complete with all accessories, filter media, pumping 

arrangement and commissioning. 

Contractor has to make maintenance for 1 year after completion of installation work. After 

maintenance period completed shall be handed over to corporation in a fully functional 

condition. 

A. Recharge Pit Works 

All works described under Item No. 1 shall apply to Item No. 2, including: 

1. Site setting out. 

2. Excavation. 

3. RCC ring installation. 

4. 300 mm annular rubble/boulder filling. 

5. 40 mm size approved boulder/rubble. 

6. 500 mm 10–25 mm clean washed gravel layer. 

7. 500 mm washed river sand/natural sand/approved washed VSI-grade crushed sand. 

8. Netlon/filter mesh between filter layers. 

9. RCC cover slab. 

10. Manhole/access cover. 

11. Flow-chart/flex board. 

12. Recharge Pit Inlet, Overflow, Diversion And Connecting Pipe Work 

13. Cleaning and completion. 
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B. Borewell Works 

1. Borewell Drilling 

A borewell of approximately: 

• Diameter: 4.5 inch 

• Depth: 25 m 

shall be drilled vertically from the floor of the recharge pit or at the location shown in the 

approved drawing. 

The Contractor shall ensure that drilling is carried out without damaging the recharge pit 

structure. 

The drilling method shall be suitable for the prevailing geological strata. 

2. Borewell Casing 

Approved M.S. casing pipe, comprising solid/perforated sections as required, shall be 

provided and installed. 

The casing shall be: 

• Of approved diameter and thickness. 

• New and free from corrosion/damage. 

• Properly aligned. 

• Suitable for the site conditions. 

• Adequately supported during installation. 

The perforated section shall be provided at the required depth/strata as directed by the 

Engineer-in-Charge. 

3. Perforated Casing and Filter Arrangement 

The perforated portion of the casing shall be suitably wrapped with approved Netlon/filter 

mesh. 

The mesh shall be properly secured so as to prevent excessive entry of soil/fine particles 

while permitting water movement. 

The exact location and extent of perforation shall be as approved by the Engineer-in-

Charge based on site conditions. 

4. Installation of Casing 

The casing pipe shall be inserted/pressed into the drilled borehole using suitable 

equipment. 

The Contractor shall ensure that: 

• Casing remains vertical. 

• Pipe joints are secure. 

• No damage occurs to the casing or mesh. 

• The casing reaches the required depth. 

• The borewell remains unobstructed. 

5. Borewell Cleaning/Development 

After drilling and casing installation, the borewell shall be properly cleaned/developed to 

remove loose material, drilling debris and fine particles. 

The Contractor shall use an appropriate method such as airlifting, pumping or other 

approved method. 
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The borewell shall be made ready for satisfactory water movement and pump installation. 

C. Pumping System 

1. Submersible Pump 1 HP 

Supply, installation, testing and commissioning of an approved 1 HP, single-phase 

submersible pump set shall be included. 

The pump shall be suitable for the borewell depth and operating conditions. 

The pump shall be complete with all necessary fittings and accessories. 

2. Automatic Digital Panel 

An approved automatic digital control panel shall be provided, including necessary: 

• MCB/isolator. 

• Overload protection. 

• Motor protection. 

• Suitable switching arrangement. 

• Auto/manual control, wherever required. 

• Indicator lamps/display. 

• And all other Necessary hardware, internal wiring and terminals. 

• Enclosure suitable for site conditions. 

The panel shall be installed at an appropriate protected location from all whether. 

3. UPVC Delivery Pipe 

Approximately 1 inch diameter UPVC pipe shall be supplied and installed as required for 

the pump discharge arrangement. 

All required: 

• Elbows/bends. 

• Couplers. 

• Adaptors. 

• Clamps. 

• Unions. 

• Connectors. 

• And all other necessary required material shall be included. 

 

4. Power Cable 

Suitable electrical power cable of adequate size and specification shall be provided from 

the power/control panel to the submersible pump. 

The cable shall be: 

• Of approved make. 

• Adequately sized for 1 HP single-phase operation and installation conditions. 

• Properly jointed/terminated. 

• Protected against mechanical, electrical damage. 

 

5. Rope and Pump Holding Arrangement 

Suitable pump holding rope/support system shall be provided. 

The rope shall have sufficient strength and durability for safe lowering, holding and future 

removal of the pump. 
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The pump shall not be suspended from the electrical cable or UPVC pipe. 

6. Adaptor, Clamp and Bend 

All required adaptors, clamps, bends and other accessories necessary for proper 

connection and operation of the pump shall be included in the item rate. 

7. Bore Cover 

A suitable borewell cover/protective arrangement shall be provided wherever required to 

prevent entry of debris and unauthorized access. 

D. Testing and Commissioning  

The Contractor shall test the complete system, including: 

• Borewell condition. 

• Casing installation. 

• Pump operation. 

• Electrical panel. 

• Cable insulation. 

• Automatic operation. 

• UPVC pipeline. 

• Water discharge. 

• Pump performance. 

• Safety/protection devices. 

The Contractor shall demonstrate the complete system to the Engineer-in-Charge before 

final acceptance. 

Defect Liability Period 

The work shall be subject to a Defect Liability Period of 12 months from the date of 

completion/handing over, unless otherwise specified in the tender. 

During this period, the Contractor shall rectify defects arising due to defective material, 

workmanship or improper installation at his own cost. 

For Item No. 2, manufacturer warranty for pump/electrical equipment shall additionally be 

applicable wherever provided. 

The Contractor shall attend complaints within 48 hours of written/intimated notice and 

commence rectification within the period specified by the Engineer-in-Charge. 

Failure to attend defects within the prescribed time may result in the Department getting 

the work rectified through another agency and recovering the expenditure from the 

contractor 
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DECLARATION 
 

 

                 I hereby declare that I have made myself thoroughly conversant with the local 

conditions regarding all materials and other expenses such as cylinder, transportation, 

vehicles, fuel cost, octroi, availability of water etc. and labour on which I have based my 

rates for this work. The specifications and requirements for this work have been carefully 

studied and understood by me before submitting the tender. I undertake to use only the 

best materials, to be approved by the Engineer-in-charge if the work or his duly authorized 

representative before starting the work and also to abide by his decision. 

                I hereby undertake to pay the labour engaged on the work as per minimum 

wages Act 1984 applicable to the zone concerned or any other as applicable. 

 

 

       

 

 

 

Contractor’s Signature 

 


