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Name & Address

Name of Work

Work Period

M/s. Virohanam Hospital Consultants Private Limited
209, 2nd Floor 26, Vikas Royal Arcade,

DDA Commercial Complex

Road no. 44 Rani Bagh Pitam pura

New Delhi-110034

Hospital Consultant (DPR), for Upcoming
Municipal Hospital at Reservation 302, Mauje
Navghar, Mira Bhaindar, Maharashtra. For
Hospital Consultancy, Assisting in Developing
Commissioning, Operation & Maintenance &
Transfer basis through PPP (Public Private

Partnership) Model.

04 Months
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AGREEMENT

Hospital Consultant (DPR), for Upcoming Municipal Hospital at Reservation 30%, Mauje
Navghar, Mira Bhaindar, Maharashtra. For Hospital Consultancy, Assisting in Developing
Commissioning, Operation & Maintenance & Transfer basis through PPP (Public Private
Partnership) Model.

This agreement (“Contract”) is entered into on this :3151- day of j“-')’, 2025 Between
Mira Bhaindar Municipal Corporation, Maharashtra state acting through the Executive
Engineer, Public Work Department (hereinafter referred to as “Corporation” which
expression shall unless repugnant to the context or meaning hereof mean and include its

successors of assign) of the First Part: and M/s. M/s. Virohanam Hospital Consultants Private

Limited, having its registered office at 209, 2nd Floor 26, Vikas Royal Arcade, DDA

Commercial Complex, Road no. 44 Rani Bagh Pitam pura New Delhi-110034., acting through

its authorized representative (hereinafter referred to as “Hospital CONSULTANT ” which
expression shall, unless repugnant to the context thereof, include its successors and

permitted assigns), of the Second Part:

ARkeas Mira Bhaindar Municipal Corporation is a local self-government duly constituted

'Deﬁ
UAa

office
r Ly

E he provisions of Maharashtra Municipal Corporation Act.

- JAS, The Municipal Corporation being urban local body are diverted with various
3¢

: sibilities for providing different types of public facilities and for any infrastructure

development such as Concrete Roads, Pavements, Drains, Public Buildings, Garden/Parks,

Interior Work, etc.

WHEREAS, The Corporation intends to engage Hospital CONSULTANT for Hospital consultancy
services for the above mentioned public facilities for period of 4 months

WHEREAS, ‘The Hospital CONSULTANT’ has responded to the said tender notice and
submitted their online offer with the Corporation. The HOSPITAL CONSULTANT, having
represented to the “Corporation” that he has the required professional skills, personnel and
technical resources, has offered to provide in response to the Request for proposal dated

issued by the Corporation:

WHEREAS, ‘The Corporation’ has invited vide Tender no.MBMC/PWD/Tenders/11/
2025-26 & Tender ID 1185196 1 for the above referred work from qualified Architect
registered with appropriate authority competent to contract under the Indian contract Act,
1956 and eligibility as per the terms and conditions prescribed therein. In response thereto,
the CORPORATION received proposals from several bidders including the Hospital
CONSULTANT for consultancy services. e

Y ,,

—




WHEREAS, The Corporation has accepted the Hospital CONSULTANT’s offer and decided to
allot the work to the Hospital CONSULTANT sanctioned by administrator vide Resolution
No. 160 dated 21/07/2024 .

WHEREAS, ‘The Corporation’ has issued acceptance letter bearing no. MBMC/PWD/54/
2025-26 dated 22/07/2025.

The Hospital Consultant will provide Hospital consultancy including design review for
building a new hospital which involves various aspects, ensuring that the facility meets the
needs of patients, staff, and the community cffectively. Detailed scope of work is defined

in this RFP below which has to be performed by the successful bidder as a hospital

planning consultant for building the new hospital.

The Completion time for the DPR shall be 4 months from the date of LOA. Consultant’s
service will be extended till the competition, appointment of hospital operating agency and
successful handover of the project to MBMC. Performance security deposit ( 5% of the

contract value) shall be retained until the completion of the handover period. Consultant’s

service will be extended till the competition, appointment of Hospital operating agenc rand
successful handover of the project to MBMC /

NOW THEREFORE IT IS HEREBY AGREED BETWEEN THE PARTIES AS UNDER

Article 1: Definitions

1.1 Definitions
The following terms shall have the meanings hereby assigned to them for the purposes
of this Agreement unless defined otherwise:

“Approval” shall mean written or verbal instructions, directions and consent provided
by competent authorities of Corporation from time-to-time relating to the Project.
“Agreement” or “Contract” shall means this agreement including the Annexure hereto
and any amendments made thereto in accordance with the provisions contained in this
agreement.

“Consortium” shall mean the consortium led by the HOSPITAL CONSULTANT during the
RFP process.

“Hospital CONSULTANT” means any HOSPITAL CONSULTANT or agencies appointed by

Engineer-in-Charge for carrying out Hospital consultancy job as defined in the tender

and this agreement.

“Core Group” Means the group constituted by Corporation comprising senior officials

of associated departments/agencies for discussions and providing prompt clearances

E 3
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for utility. Diversion/traffic diversion Proposals and also day to day administrative
decisions, for smooth execution of the Project.

“Detailed Estimated Cost” shall mean the cost estimate based on the detailed design
drawings.

“Corporation” means the Commissioner of Mira Bhaindar Municipal Corporation.
“Engineer-in-Charge” shall mean representative of Public Work Department for Mira
Bhaindar Municipal Corporation or any equivalent Officer appointed by the
Corporation.

“Executive Engineer” means the Executive Engineer, Public Work Department, Mira
Bhaindar Municipal Corporation.

“Liquidated Damages (LD)”: To settle the issue of payment in case of default or
otherwise on account of termination of the project.

“Month” shall mean calendar month.

“Project Contract” shall mean any/all contract(S) to be entered into by the Corporation
with the Contractors.

“Site” shall mean the land and other areas required for execution of the Project.

ad Partner” Shall mean the member of the consortium duly nominated/authorized

| members of consortium as a lead partner.

: Scope of Services
Subject to the provisions of this Contract HOSPITAL CONSULTANT shall be responsible
for discharging the following Scope of Services.

BACKGROUND:

1 As fast developing municipal territories many public welfare work has been

proposed in coming time in Mira Bhaindar Municipal Corporation Area.

.2 As being facing short of Technical staff in Mira Bhaindar Municipal Corporation, need

of Empanelment of Technical Hospital CONSULTANT’ s to assist in the task of drafting

of Project Report, Planning & Designing, Estimation & Costing.

OBJECTIVES OF THE ASSIGNMENT:

The Hospital CONSULTANT shall accommodate and plan/ design/ coordinate his
activities considering the planning. In view of these things, the objectives of the
assignment in brief are as below

Best industry practices leading to accreditation, stipulation of minimum standards &

benchmarks.

ii)  Transparent & international benchmark processed; synergy in procurement.

J




SCOPE OF SERVICES OF THE HOSPITAL CONSULTANT :

Scope of Work

a.

- Space Planning: to determine the spatial requirements for different dep

. Technology Integration: Consultant shall advise on the integration of

Detailed Project Report: Consultant shall examine and study the locality and with
coordination with MBMC health department ,specially with due regards to the
hospital requirements for western suburbs of the greater Mumbai and then
suggest what type of health specialty hospital would be ideal for the said

development proposal under reference.

. Master Planning: Consultant shall assist the architect of the builder to develop a

master plan for the new hospital, considering long-term growth projections,
service offerings and infrastructure development. Master planning ensures that

the hospital's design is flexible 2nd scalable to accommodate future needs.

. Architectural Design: Consultant shall collaborate with architects of the building

developer and designers to create the architectural layout and design of the new
hospital. This includes designing patient rooms, operating theaters, diagnostic
facilities, administrative areas, RCC, MEP, HVAC and support services etc.

Estimations and Supervision will be done by the consultant empaneled with

MBMC.

and services within the hospital, optimizing space utilization an

efficient workflow and patient flow throughout the facility.

medical technology, such as imaging systems, laboratory equipment’s, electr8nic
health record (EHR) systems, etc. into the new hospital's design. This includes

planning infrastructure to support technology integration and future upgrades.

. Regulatory Compliance: Consultant shall assist the architects of the building

developer to oversee that the hospital design complies with local building codes,
zoning regulations, fire safety standards, and healthcare industry guidelines.
Compliance with regulatory requirements is essential for obtaining permits and
approvals for construction which will be building developer’s scope but the
Consultant should assist the developer for the same. shall assist MBMC medical

authority in acquiring all required certification and approval to run the hospital.

- Environmental Sustainability: Consultant shall assist the building developer to

incorporate sustainable design principles into the new hospital's construction,
including energy efficiency, water conservation, waste management, and the use
of eco-friendly materials. Sustainable hospitals reduce operating costs and

minimize environmental impact.

o



h. Operational Planning: Consultants shall collaborate with hospital administrators
and healthcare professionals to develop operational plans for the new hospital,
including staffing models, patient care protocols, supply chain management, and
emergency preparedness.

i. Operating Agency: Consultant shall assist in finding and finalizing relevant
competent agency to enter in an agreement with MBMC to operate the hospital
for the period of 30 years.

j. To provide Detail Project Report (DPR) of the hospital in coordination with the
architects and consultants of builder which shall be consist of Hospital Design,
design and drawings, civil/structural construction design if any, followed by boq
and specification for procurement and installation of all medical equipment’s and
machines, medical services, medical furniture, non-medical furniture required to
operate this hospital.

k. Concept brief (functional plan): Prepare Concept Brief based on the vision of the

hospital as envisaged by client and guide the architects of the builder in the

preparation of the design. The concept brief will draw out the salient features of
the project in terms of:

1. Specialties and Departments proposed in the hospital.

2. Bed compliment, distribution plan.

3. Support and Ancillary Services to be offered in the hospital to for efficient

functioning of the hospital.

4. The infrastructure to be established for provisioning the required services

in the hospital and space list.

5. Functional brief to put forth recommendations for the operational

concepts, room compaositions (space lists), interdepartmental and
intradepartmental relationships and operating systems.

L. Concept Design: Based on parameters developed in the concept brief, the
consultant will coordinate, review and finalize the concept drawings along with the
architects of the builder based on the following parameters:

1. zoning and sub zoning as per the scope of medical care plan for the hospital.

2. Rooms and areas for each department and sub department for the hospital and

area allocation.
3. Category wise bed distribution.
4. Adjustment of plans based on workloads and health care activities.
5. Demarcation and detailing of areas for services.
6. Waste management areas, support areas for staff, kitchen, and medical gases etc.

7. Other support services.




m. Systems Matrix: system matrix to be developed and provided to architects and
services consultants of the builder to establish requirements for all building
services required to provide medical, support and administrative services. The
systems matrix will be developed for building services enumerated below and will
be presented as intent drawings for typical rooms, to establish location and
magnitude of all services. Building engineers of the builder would design the high
side requirements and distribution of services based on these inputs:

1. Electrical services — General lighting, power, Data telephone internet requirement
for individual room.

2. Plumbing services — as per requirements for potable (hot and cold), RO,
demineralized water and drainage requirements for each room, for patient use,
general use and equipment use.

3. HVAC services — as per requirements for fresh air, recirculated air, filtration levels,
and temperature and humidity levels.

4. Lighting levels and fixture types for patient use, general use and specialized
lighting.

5. Medical gases — location of outlets, gas pipeline routing, piant and machinery

capacities.

n. Assist in Providing General Arrangement drawings for all rooms typ
and non-medical furniture and medical equipment layouts (Loade
Drawings).

0. Review of Reflected Ceiling, Elevation, Interiors Plans and Signages : The drawings
as developed by the Architects of the builders will be reviewed to ensure aligning
of all services at the desired locations and to bring out any anomalies that may —

impede patient care and related activities.

p. Planning and assisting in all respects for preparation BOQ(Excluding Civil ,MEP
and HVAC), Specifications, Preparation of Tenders all medical services, medical
furniture and medical equipment , with approved makes and standards for
medical services including but not limited to LMO, Medical Gases Pipe System,
Modular OTs, Modular ICU, Modular Casualty, OT integration, Cath Lab, PWLCS
(Pneumatic waste and Laundry Collection System), CSSD, TSSU, Nurse Call System,
Pneumatic tubes, Biomedical Waste System, Kitchen, Mortuary, Curtain track/ IV
track system, Laundry, HIMS, Complete medical furniture, Complete medical
equipment and instruments, non-medical furniture, etc as required to
operationalize the hospital. Estimations (Civil ,MEP and HVAC )and supervision
will be done by the consultant empaneled with MBMC.

q. Necessary Design Matrix for RO Points will be prepared by medical consultant
and the Builder architect will redevelop the same and the same will be reviewed
by Med Consultant

v |
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r. Central Computer System, Software based Billing System and HIS Software,
design matrix and technical specs will be developed by the Medical Consultant.

s. IP Services, Intercom. Telephone, Cellular Services design Matrix of the same will
be prepared by Medical Consultant and the same will be redevelop by Builder
Architect and reviewed by Med Consultant.

t. The design matrix for PA System/QMS System will be designed by Medical
Consul.

u. Fire Safety and Exit System will be provided by Builder Architects and reviewed
by Medical Consultant.

v. lift and Lift Bank, ETP/STP, Disabled friendly ramp etc will be taken care by
architect of the builder

w. The Builder will design the Rain Water Harvesting, Solar power generation, water
distribution, electricity etc

x. The Medical consultant will take care of IPHS based WC/Wash Basin etc as
required

y. Technological advancements in health specialties advised by the medical

consultant to the authority based on DPR study and other Health Care

advancements must be incorporated into the services at this hospital by the

The Hospital consultant will should design Departments like Medicine, General
Surgery, Gynecology, Orthopedic, Anesthesia, Cardiology, CVTS, Neurology,
Nephrology, Urology, ENT, Ophthalmology, General OPD, etc. as possible
considering the space available.
ii. Major and Minor OTs, Casualty, Modular ICU, Modular Casualty.
iii.Radiology including USG, X-ray, CT scan, MRI services.
z. Medical services and equipment list along with the BOQ and specification to be
provided to MBMC for the procurement of those equipment by MBMC.
aa.The Architect will design the building catering to floor wise detail as follow:-
1. Top Floor:- Auditorium
2. One floor below Doctors accommodations.
3. One floor below Nurses accommodations
4. Two floors below Academic
5. Rest all floor and basement will be hospital
bb. Upcoming Municipal Hospital, Reservation Number 302, Mauje Navghar, Mira
Bhaindar, Maharashtra, Pin 401107, Thane of MBMC should be a 300-350

bedded multi-speciality hospital.




cc. MBMC shall reserve the right to alter, modify and revise the design proposed by

the Consultant.

Article 4: Obligations of HOSPITAL CONSULTANT

4.1 Standard of Performance
The HOSPITAL CONSULTANT shall perform its services and carry out its obligations
hereunder with all due diligence, efficiency and economy, in accordance with generally
accepted professional techniques and practices, and shall always observe sound
management practices. It shall cause to be deployed appropriate advanced technology
and safe and effective equipment, machinery, materials and methods in connection
with the Project The HOSPITAL CONSULTANT further covenants with Corporation to
furnish its best skill, care, diligence, and judgment in the rendition of all services under
this Agreement which shall be no less than that exercised by a HOSPITAL CONSULTANT
of good reputation performing work for projects of a size, scope and complexity similar
to the Project and to further the interest of Corporation at all times through efficient

business administration, management and construction management services.

e

4.2 Standard of Care ~\%
HOSPITAL CONSULTANT acknowledges the relationship of trust and qg#ld@tnce

a8

established between the CONSULTNT and Corporation by this Agreement‘ A&Q‘;ﬁfly,
the HOSPITAL CONSULTANT s acts shall be consistent with this relati he

HOSPITAL CONSULTANT shall always act, in respect of any matter relating to this
Agreement, as an honest and faithful adviser to Corporation, The HOSPITAL
CONSULTANT shall at all times support and safeguard Corporation legitimate interests

in any dealings with the Contractor of other third parties.

4.3 Adherence to Law
The HOSPITAL CONSULTANT shall perform the work/services under this Agreement in

accordance with the applicable laws, bye-laws, rules, regulations, etc. and shall also
ensure that any sub-agencies, as well as any personnel of the HOSPITAL CONSULTANT
and/or sub-agencies and agents, comply with the applicable laws, bye-laws, rules,
regulations etc. However, this shall not be deemed to be waiver of the immunity and
privileges accorded to agencies/bodies/entities of the United Nations under the laws of

the Union of India and international covenants and conventions.

4.4 HOSPITAL CONSULTANT not to Benefit from Commissions Discounts, Etc.

The remuneration of the HOSPITAL CONSULTANT pursuant to Article 5 of this
Agreement shall constitute that the HOSPITAL CONSULTANT shall not accept for its
own benefit any trade commission, discount or similar payment in the discharge of its
obligations hereunder and the HOSPITAL CONSULTANT shall ensure that its personnel,

agents, sub-agencies, etc. similarly shall not receive any such additional remuneration.

g
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The HOSPITAL CONSULTANT shall at all times perform its responsibilities hereunder in
the best interest of Corporation. Any discounts or commissions obtained by the
HOSPITAL CONSULTANT in exercise of its responsibilities hereunder, whether from sub-
agencies, Contractor or any third parties shall be to the account of Corporation.

4.5 Liability and Insurance:

a) The Hospital CONSULTANT shall only be liable to pay compensation to the
Corporation arising out of or in connection with the Agreement if a breach above is
established against him.

b) Compensation: If it is considered that the Hospital CONSULTANT is liable to the
Corporation, compensation shall be payable only on the following terms:

i) Such compensation shall be limited to the amount of reasonably foreseeable loss
and damage suffered as a result of such breach, but not otherwise.

i) In any event, the amount of such compensation will be limited to the amount
specified in Clause 3.6.1(d) below.

i) If Haospital CONSULTANT is considered to be liable with third party, the

compensation payable by him shall be to liability, which is attributable to his

loss or damage resulting from any occurrence if a claim is formally made on him
before the expiry of the period which will be reckoned from the date of work order
to the completion of defect liability period or the claims/ court cases are settled
whichever is later.

b) Limit of Compensation (Limitation of the Hospital CONSULTANT s liability towards
the Corporation):
A) In case of gross negligence of wilful misconduct on the part of Hospital CONSULTANT

s or on the part of any person or firm acting on behalf of the Hospital CONSULTANT
s in carrying out the services, the Hospital CONSULTANT with respect to damage
caused by the Hospital CONSULTANT s to the Corporation property, shall be liable
to the Corporation for any direct or consequential loss or damages to the extent as

below:

4.6.1 Insurance and other liabilities to be taken out by the HOSPITAL CONSULTANT :

The HOSPITAL CONSULTANT shall:

(i)

a)

Take out and maintain, and shall cause any Sub-Hospital CONSULTANT to take out
and maintain at their (or the sub-HOSPITAL CONSULTANT s as the case may be) own
cost insurance against the risks, and for the coverage, as specified in (a) to (c) below:

Engineer-in-Charge liability and workers compensation insurance in respect of the
personnel of the HOSPITAL CONSULTANT and of any sub HOSPITAL CONSULTANT , in

3
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b)

(ii)

(iii)

accordance with relevant provisions of the applicable law, as well as, with respect to
such personnel, any such life, health accident, travel or other insurance as may be
deemed appropriate by HOSPITAL CONSULTANT ; and
Insurance against other risks that HOSPITAL CONSULTANT may consider reasonably
appropriate.
At Engineer-in-Charge request, provide evidence to Engineer-in-charge showing that
such insurance has been taken out and maintained and that the current premiums
thereof have been paid.
The corporation shall not have any liability in case of litigation/ loss or damage to
any worker(s) employed by the HOSPITAL CONSULTANT or contractor during the

execution of the project.

4.7 Inspection

The

(i)

(ii)

4.8

4.9

HOSPITAL CONSULTANT shall:

Keep accurate and systematic records in respect of the services rendered by J \N‘"

hereunder, in accordance with accepted principles and in such form and details a \

clearly identify all relevant time charges and cost, and the basis thereof: and ' Bl*:‘eaa;
W%\ o

"\._J
e

Permit Corporation or its designated representative periodically, and up-to one

™Y
from the expiration or termination of this Agreement, to inspect the same and mab

copies thereof as well as to have them audited by representatives appointed by

Corporation.

Reporting Obligations
The HOSPITAL CONSULTANT shall submit to Engineer-in-Charge in connection with the
Project such information, reports and documents in such form, numbers and within

the time period as Engineer-in-Charge may reasonably require.

Copyright: Documents prepared by the HOSPITAL CONSULTANT shall be the
property of Corporation.

All Plans, drawings, specifications, designs, reports, data and documents, etc.
prepared by or through HOSPITAL CONSULTANT for Corporation under this agreement
shall be intellectual property of Corporation and shall not be reproduced/ reused by
CONSULTNAT without prior permission of Corporation. The HOSPITAL CONSULTANT
shall, upon termination or expiration of this permission of this Agreement, deliver all
such plans, drawings, specifications, designs, reports, data and documents, etc. to

Engineer-in-charge, together with a detailed inventory thereof.

4.10 HOSPITAL CONSULTANT will assist Engineer-in-charge to conduct the tender process

(including but not limited to preparation of tender documents, approval from

o)

-
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4.12

competent authorities, setting out post-qualification criteria, invite tenders, evaluate
Proposals received) . Based on work requirements, Engineer-in-charge may decide to

split the entire work in to more than one package.

Engineer-in-charge shall provide necessary assistance to HOSPITAL CONSULTANT in
preparation and submission of necessary applications with details and in making
representations before the appropriate authorities for obtaining the necessary

approvals/ clearances for the Project.

Assist Engineer-in-charge to take all necessary decisions as per the provisions of the
Project Contract including approval of any variation/ deviation/ extra item of work/
change in scope of work/ extension of time/ price adjustment etc. for the smooth

implementation of the project.

Assist Engineer-in-charge to Issue letter of award and to sign Project Contract with the

Contractor.

} Scrutinize and recommend Engineer-in-charge to approve the concept drawings

including other submissions

On completion of the said works, HOSPITAL CONSULTANT will hand over the said
works to Engineer-in-charge. For this purpose all documents required in the form of
completion plans, services etc. shall be finalized / prepared by HOSPITAL
CONSULTANT and handed over to Engineer-in-charge.

4.16 Any dispute arising out of the operation of the Project Contract(s) for the subject work

4.17

will be subject to arbitration as provided for in the Project Contract with the
Contractor. HOSPITAL CONSULTANT will assist Engineer-in-charge defend the
arbitration proceedings as best as it can and challenge the same before court. For
disputes attributable to HOSPITAL CONSULTANT no payment towards litigation

expenses shall be made by Corporation.

Liquidated Damages
(i) The HOSPITAL CONSULTANT shall be liable to pay as liquidated damages 0.25% of
the fee of applicable services for deiay of each week or part thereof in completing

the same with respect to its stipulated schedule.

(ii) Notwithstanding anything to the contrary contained herein, case, the HOSPITAL
CONSULTANT fails to successfully implement the project as per the provisions of
the agreement, corporation shall have the right and be entitled to recover a sum
equal to 10% of the Contract Value (as specified in Annexure-3, Part A), as

liquidated damages from the HOSPITAL CONSULTANT . The Parties agree that_this

= g 12
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is a genuine pre-estimated loss that corporation would suffer, in terms of loss of
reputation, goodwill and faith and disruption in services to citizens, on account of
the HOSPITAL CONSULTANT s failure to successfully implement the project. The
liquidated damages shall be in addition to other remedies available to Engineer-in-
charge under the agreement and applicable laws, including forfeiture of
consultancy fee.

(iii) This limitation of liability shall not affect the Hospital CONSULTANT s liability, if
any, for damage to third parties caused by the Hospital CONSULTANT s or any
person or firm acting on behalf of the Hospital CONSULTANT s in carrying out the

services.

Article 5: Obligations of Corporation

Engineer-in-charge agrees to provide all the requisite support to HOSPITAL CONSULTANT

to enable carrying out the activities listed under the Scope of Services. Such support by
Engineer-in-charge will include sharing of all the information, records, data, reports, all —
drawings of structures and utilities etc. prepared either by Engineer-in-charge, itself of

through other Agencies/ advisors on the Project, any other information about the Project ..

relevant to the work being carried out under this Agreement, assigning of any Corporation =

manpower resources, whenever and wherever required and obtain/ accord the neces{'gy'
=\

‘S-\ ..

decisions and approvals to enable expeditious execution of the Scope of Services,

5.1 For undertaking various surveys and studies, Corporation shall provide peaceful access S
to the Project Site and other facilities, etc which may be necessary for carrying out the
scope of services.

5.2 Designate a representative who shall be fully acquainted with the Project and has
authority to communicate approvals of Project Construction Budgets, changes in the
Projects render decisions promptly consistent with Project Schedule and furnish
information expeditiously.

5.3 Issue all appropriate necessary request/ letter/ instructions for effective and prompt
sanctions, approvals, permission and other act, as may be required, by officials, agents
and representatives of the respective Government departments for the

implementation of the Project.
Article 6: Fees for Services & Payment of taxes etc.

6.1 Payment terms

The bidder must quote the professional fees required to develop the Hospital as per the

scope of work as mentioned in this RFP.

The payment terms will follow the project's milestones and deliverables as below:

o)



1.25 % On submission of concept brief.

2.25% on submission of systems Matrix.

3.25% on submission of zoning drawings from architect, reviewed and finalized by

medical consultant.

4.25% on Submission of draft tender for all medical services, medical equipment,

medical furniture.

6.2 In lieu of the Services rendered hereunder, Engineer-in-charge shall pay mutually

agreed fees to the HOSPITAL CONSULTANT , as set out in the following table
(“HOSPITAL CONSULTANT s Fee”)

The fees of Hospital CONSULTANT is as below

} Hospital Consultancy ' 1 l JOB 3,.'2_8‘()(}_.(;{}{).(}{) -

Item Description dtv ‘ Unit ' Rate i

i Excluding All Taxes J|
|
it |

6.3 GST will be payable by the corporation, if applicable.

6.4 Engineer-in-charge shall pay due fee to HOSPITAL CONSULTANT subject to the

| ::k'i\] =

\
/

satisfactory completion of the allotted work covered by the bill.

3% .
/jlcle 7: Effectiveness, Commencement, Expiry and Termination of the Agreement.

G §

7.2

The HOSPITAL CONSULTANT shall make all reasonable efforts to have the Project
implemented within the stipulated period from the date of issue of work order or the
date on which the site is made available to HOSPITAL CONSULTANT free from all
encumbrances, whichever is later. However, the HOSPITAL CONSULTANT shall not be
held responsible for any delay in construction/ implementation of the Project, for
reasons not exclusively attributable to the HOSPITAL CONSULTANT .

HOSPITAL CONSULTANT shall fulfil its obligations in accordance with this Agreement.
Any unexcused delay by the HOSPITAL CONSULTANT liable to Termination of the
Agreement: Provided that the Corporation may terminate this Agreement by giving
written notice to the HOSPITAL CONSULTANT of such intended termination and
specifying the effective date thereof, at least (30) thirty days before the effective date
of such termination: provided, however, that the HOSPITAL CONSULTANT may
correct/remedy or commence to correct/remedy its alleged default at any time prior
to the proposed date of termination, in which event, the Termination Notice may be
withdrawn by Engineer-in-Charge if it is satisfied by the pace of work or correction of
defects If the Agreement is terminated by Engineer-in-Charge for cause as provided

herein, the HOSPITAL CONSULTANT shall be paid for the services rendered till the

T
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effective date of termination and thereafter no compensation shall be payable by the

Corporation to HOSPITAL CONSULTANT .

7.3 Notwithstanding anything to the contrary contained herein, upon Termination of this
agreement due to an HOSPITAL CONSULTANT shall be liable to the Corporation for any
excess costs for such similar services, if any.

7.4 The Corporation may, be not less than (30) days written notice of termination to the
Hospital CONSULTANT s, such notice to be given after the occurrence of any of the
events specified in the paragraphs
If the HOSPITAL CONSULTANT fail to remedy a failure in the performance of their
obligations hereunder, within thirty days (30) of receipt of such notice of suspension
or within such further period as the Corporation may have subsequently approved in
writing:

(a) If the HOSPITAL CONSULTANT become (or, if the HOSPITAL CONSULTANT
consists of more than one entity, if any of their Members becomes) insolvent or
bankrupt or enter into any agreement with their creditors for relief of debt or
take advantage of any law for agreements with their creditors for relief of debt or

take advantage of any law for the benefit or debtors or go into liquidatio

4,
N2
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receivership whether compulsory or voluntary: oz (& ¢
38,8
(b) Left Blank. Z\ W
%,

(c) If the HOSPITAL CONSULTANT submit to the Corporation a statement which®
a material effect on the right, obligations or interest of the Corporation and
which the HOSPITAL CONSULTANT know to be false;

(d) If, as the result of Force Majeure pursuant to Article 12 below hereof, the
CONSULTNAT are unable to perform a material portion of the Services for a
period of a not less than sixty (60) days:

(e) If the Corporation, in its sole discretion and for reason whatsoever, decides to

terminate this Contract,

The HOSPITAL CONSULTANT shall be paid for the services rendered till the effective date of

termination and thereafter receive no further compensation.

Article 8: Dispute Resolution

8.1 In the event of any dispute of whatever nature howsoever arising or out of or relation
to this Agreement that cannot be mutually resolved by the parties within 30 (thirty)
days of service of written notice by one party to the other clearly setting out the
dispute in question, the same shall be first settled at the level of Executive Engineer,
Public Work Department, Mira Bhaindar Municipal Corporation. Except where
otherwise specified in the contract and subject to the powers delegated to him by

‘ 9)
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Government under the code, rules, etc. then in the force, the decision of the Executive
Engineer, Public Work Department, Mira Bhaindar Municipal Corporation for the time
being shall be final conclusive and binding on the HOSPITAL CONSULTANT upon all
questions relating to the meaning of the conditions in the Proposal/ Contract, or
relating to the contract, or as to any other question, claim, right, matter or thing
whatsoever, if any way arising out of m or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders, or these conditions, or otherwise
concerning the works or the execution, or failure to execute the same, whether arising
during the progress of work, or the execution, or after the completion or
abandonment thereof. The HOSPITAL CONSULTANT may within thirty days of receipt
by him of the order (with respect to the dispute) passed by the Executive Engineer,
Public Work Department, Mira Bhaindar Municipal Corporation. If the HOSPITAL
CONSULTANT is not satisfied with the order passed by the Executive Engineer, Public
Work Department, Mira Bhaindar Municipal Corporation as aforesaid, the dispute
may be referred to the court of law.

It is expressly agreed that the HOSPITAL CONSULTANT (including its sub- Agencies,
contractors, agents, etc.) shall continue to perform the services uninterruptedly
pending the resolution of any dispute between the Corporation and CONSULTNAT,
timely and satisfactory completion of the Project being of the essence of this
Agreement. The submission to any court of law of any dispute arising during
construction shall not delay or otherwise affect the continuing performance of the

work by the HOSPITAL CONSULTANT .

Article 9: Exclusions, Waiver and Amendments, etc.

9.1

9.2

9.3

Nothing contained in this Agreement shall prevent HOSPITAL CONSULTANT to pursue
their interests in other states as well as in Maharashtra and, for that purpose to enter
into other partnerships and/or agreements for specific projects provided such
partnerships and/or specific projects are not in conflict with the Project.

Failure by any Party to enforce, at any time, any provision of the Agreement shall not
be constructed as a waiver of its right to enforcement of the breach of such provision
or any other provision of the Agreement, or as a waiver of any continuing, succeeding
subsequent breach of any such provision or other provision or other provision of the
Agreement or as a waiver of any right under the Agreement.

No amendments, modifications, or alterations of or any additions to the terms and

conditions of this Agreement shall be valid unless the same is in writing and agreed to

by the Parties. g




9.4

9.5

9.6

9.7

This Agreement may be executed in two originals, each of which when executed and
delivered shall constitute an original of this Agreement.

Nothing contained in this Agreement shall constitute or be deemed to constitute a
partnership between the Parties, and no Party shall hold oneself out as an agent for
the other Party, except with the express prior written consent of the other Party or as
provided herein.

Any date or period as set out in any Article of this Agreement may be extended with
the written consent of the Parties failing which time shall be of the essence.

Each of the rights of the Parties hereto under this Agreement are independent,
cumulative, and without prejudice to all other rights available to them, and the
exercise or non-exercise of any such rights shall not prejudice or constitute a waiver of

any other right of the Party, whether under this Agreement or otherwise.

Article 10: Confidentiality

10.1 Neither Party shall disclose any confidential or proprietary information as to the other

Parties business affairs which may come to its knowledge by reason of this
Agreement, including without limitation, financial, technology and business
information, trade secrets, any structuring or tax structuring advice provided by
HOSPITAL CONSULTANT and known-how (collectively, the “Confidenti
Information”) and both Parties undertake to treat all Confidential Informatio
strictly confidential unless it has become part of the public domain or is require @\

be disclosed as mandated by applicable law, regulation, legal process or regulato

authority.

Article 11: Non Assign ability

11.1 Subject to the provisions of this Agreement, this Agreement is personal to the

HOSPITAL CONSULTANT and shall not be capable of Assignment, except with the prior
written consent of Engineer-in- charge The Assignment rights of the HOSPITAL
CONSULTANT shall be subject to the transferee agreeing to be bound by the terms of

this Agreement and executing a deed of adherence.

Article 12: Governing Law

12.1 Subject to the provisions of Article 7, this Agreement shall be governed and construed

in accordance with the laws of Indian and the Parties hereby submit it the exclusive

jurisdiction of the Courts at Thane.

\'. T “\I
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Article 13 Force Majeure

13.1 Force Majeure means acts of God (including, but not limited to natural disaster, fire,
thunder, lighting, explosion, earthquake, storm, typhoon, tornado, drought, tidal wave
and flood) terrorist attaches or war (whether declared or not), invasion or an act of
foreign enemy or any judgment or order of any court of competent jurisdiction or
statutory Authority whereby a Party is prevented from complying with its obligations
under this Agreement. The period of compliance with its obligations under this
Agreement by the Party affected by the Force Majeure event shall be extended on a

day for day basis for the period during which the Force Majeure event continues.

13.2 In the event of a Party (affected Part) not being able to perform its obligations
pursuant to this Agreement as a result of Force Majeure event, such affected Part
shall give notice (“Force Majeure Notice”) to the other Party, as provided in Article 12,
of any such Force Majeure event as soon as reasonably practicable but not later than
seven days after the date on which the affected Party knew or should have reasonably
known the commencement of the Force Majeure event.

13.3 If the affected Party has taken all necessary systems towards mitigating the effect of a

Force Majeure event, then:

1. The obligations of the affected Party shall be suspended to the extent that they
are affected by the Force Majeure event so long as the Force Majeure event

continues:

2. to the extent the performance of the obligations of the affected Party is affected
by the Force Majeure event, the time period for the performance off the
obligations of the affected Party shall be extended by a similar time period on a

day to day basis.

13.4 Force Majeure shall not include any event, which is caused by the negligence or
intentional action of a Party or such Party’s sub-Hospital CONSULTANT or agent or
employees or, which a diligent Party could reasonably have been expected to:

i) Take into account at the time of the conclusion of this Agreement and /or:

ii) Avoid or overcome in the carrying out of its obligations hereunder.

Article 14: Representations and Warranties
14.1 representations and Warranties
Both the Parties this Agreement represent and warrant to each other that:
i) The Party is duly organized, validly existing and in good standing under the laws of

g
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ii) The Party has full power and authority to execute, deliver and perform its obligations
under this Agreement and to carry out the transactions contemplated hereby:

iii) The Party has taken all necessary corporate and other action under Applicable Laws
am dots constitutional documents to authorize the execution, delivery and
performance of this Agreement;

iv) This Agreement constitutes the Party’s legal, valid and binding obligation
enforceable against it in accordance with the terms hereof;

v) There are no actions, suits, proceedings, or investigations pending or, to the Party’s
knowledge, threatened against it at law or in equity before any court or before any
other judicial, quasi judicial or other authority, the outcome of which may result in
the breach of or constitute a default of the Party under this Agreement or which
individually or in the aggregate may result in any material adverse effect:

vi) The Party has no knowledge of any violation or default with respect to any order
writ, injunction or any decree of any court or any legally binding order of any
Government HOSPITAL CONSULTANT which may result in any material adverse

effect or impairment of the Party’s ability to perform its obligations and duties

under this Agreement.

Article 15: Indemnity

15.1 Each party shall indemnify and keep indemnified the other party from and againist ali

consequences and liabilities arising out of or in any way connected with the
indemnifying Party’s negligence, fault, nuisance, breach and failure to perform its
obligations under this Contract/ Project Contract, except to the extent that the same

is attributable to a negligent or wilful act or omission of the party seeking to be

indemnified.

15.2 All notices and other communication in respect of this Agreement shall be given in

English by registered airmail, postage prepaid or facsimile to the party entitled thereto

at its address as it shall hereafter designate for this purpose:

16. The Hospital CONSULTANT shall be responsible for the payment of requisite stamp

duty on this Agreement as per Maharashtra Stamp Act.

17. The tender document, any annexures thercto, any correspondence thereto shall be

considered as part and parcel of this Agreement.

g
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Executive Engineer

Mira Bhaindar Municipal Corporation

Address : Mira Bhaindar Municipal Corporation, Head Office, Indira Gandhi Bhavan,
Chhatrapati Shivaji Maharaj Marg, Bhaindar (W), Thane — 401101.

Email: pwd@mbmc.gov.in

M/s. Virohanam Hospital Consultants Private Limited
Office Address : 209, 2nd Floor 26, Vikas Royal Arcade, DDA Commercial Complex, Road no.
44 Rani Bagh Pitam pura, New Delhi-110034,

Email : virohanam@gmail.com, info@virohanam.com

IN WITNESS of which the parties have set their hand and sealed the day and year first above

written.

SIGNED SEALED AND DELIVERED FOR AND ON BEHALF OF MIRA BHAINDAR MUNICIPAL
CORPORATION.

Name : Nitin Raghunath Mukane Signature ...... 9;

Designation : £xecutive Engineer

SIGNED SEALED AND DELIVERED FOR AND ON BEHALF OF M/s. Virohanam Hospital

Consultants Private Limited

Name : Neeraj Kumar Sharma

Designation ; Director

(D%‘“mrﬁ%’mbut)

City Engineer
Mira Bhaindar Mumcrpal Corporation
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HHN &1d - Hospital Consultant (DPR), for Upecoming Municipal Hospital at Reservation

0%, Mauje Navghar, Mira Bhaindar, Maharashtra. For Hospital
Consultancy, Assisting in  Developing Commissioning, Operation &
Maintenance & ‘Transfer basis through PPP (Public Private Partnership)
Model.
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IRTEAT HETH Yo - ¥.97,500/-

YCHET UM delel Halw Yo - ¥.97,500/-
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For Virohanam
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Director

Jopang
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