MIRA-BHAINDAR MUNICIPAL CORPORATION

SCHEDULE ‘B’

Proposed Construction of A Mahila Bhavan on a Amenity open space plot village Goddev, Golden Nest, within the Mira Bhayandar Municipal Corporation Area.

Quantity as Estimated Rate Unit Total Amount e as Additional Specification
Item per In Figures In Words according to Specification
. Item of Work .
No | Sanctioned Rs. Ps. Rs. estimated Clause
. .. Page No
Estimate quantities No
1 2 3 4 5 6 7 8 9 10 11
1 SUB STRUCTURE
1 1.00 ITEM NO 01 40656 0 Rupees Fourty Report 40656.00 As per Instruction given
Providing detailed geological reports of proposed site by maintaining Thousand Six by Executive Engineer/
geotechnical investigation of structure stratification collecting soil, rock Hundred FiftySix Only Site Engineer during
and ground water samples for laboratory tests to arrive the foundation execution of work
design parameters . Rock properties such as type of rock, jointing
fractures, etc. complete with suggestion about the site foundation and
remedies.
SSR 1.57/20
2 5.00 ITEM NO 02 536 55 | Rupees Five Hundred | NOS. 2682.75 MORTH 201
Cutting down trees including trunks and branches with girths above ThirtySix Paise As per Instruction given
30cm to 60cm and stacking the materials neatly with all lifts and lead of FiftyFive Only by Executive Engineer/
1000m. As directed and earth filling in the depression/pit if Site Engineer during
any. execution of work
SSR 2.01/23
3 5.00 ITEM NO 03 889 35 |Rupees Eight Hundred| NOS. 4446.75 MORTH 201
Cutting down trees including trunks and branches with girths above EightyNine Paise As per Instruction given
60cm to 90cm and stacking the materials neatly with all lifts and lead of ThirtyFive Only by Executive Engineer/
1000m. As directed and earth filling in the depression/pit if Site Engineer during
any. execution of work
SSR 2.02/23
4 1165.79 |ITEM NO 04 4 2 Rupees Four Paise SMT 4896.32 MORTH 201
Clearing grass and removal of rubbish up to a distance of 50 metres Twenty Only As per Instruction given
outside the periphery by Executive Engineer/
of the area . Site Engineer during
SSR 2.07/23 execution of work




19.00 ITEM NO 05 1414 4 Rupees One RMT 26892.60 As per Instruction given
Empty boring for 525 to 600 mm dia. bored R.C.C. cast in situ piles Thousand Four by Executive Engineer/
including withdrawal of shell, removal of earth to a distance of 50 Hundred Fifteen Paise Site Engineer during
metres etc. complete. Spec :(As directed by Engineer in Charge) Fourty Only execution of work
SSR 22 52/171

1824.00 |ITEM NO 06 1559 25 Rupees One RMT 2844072.00 As per Instruction given
Empty boring for 725 to 1050 mm dia. bored R.C.C. cast in situ piles Thousand Five by Executive Engineer/
including withdrawal of shell, removal of earth to a distance of 50 Hundred FiftyNine Site Engineer during
metres etc. complete. Paise TwentyFive execution of work
Spec :(As directed by Engineer in Charge) Only
SSR 22.54/171

63.31 ITEM NO 07 3240 42 Rupees Three CMT 205150.34 Bd.A. 12 PageOne
Providing dry/ trap/ granite/ quartzite/ gneiss rubble stone soling 15 cm Thousand Two Number 264
to 20 cm thick including hand packing and compacting etc. complete. Hundred Fourty Paise
SSR 21.38 / 157 FourtyTwo Only As per Instruction given

by Executive Engineer/

41.29 ITEM NO 08 8391 86 Rupees Eight CMT 346491.51 Bd.E.4 Page One

Providing and laying Cast in situ/Ready Mix cement concrete in M20 of
trap/ granite/quartzite/gneiss metal for bed blocks, foundation blocks
and such other items including bailing out water, Steel centering,
formwork, laying/ pumping, compacting, roughening them if special
finish is to be provided, finishing uneven and honeycombed surface and
curing etc. complete. The Cement Mortar 1:3 plaster is considered for
rendering uneven and honeycombed surface only. Newly laid concrete
shall be covered by gunny bag, plastic, tarpaulin etc. (Wooden centering
will not be allowed.), with fully automatic micro processor based PLC
with SCADA enabled reversible Drum Type mixer/ concrete Batch mix
plant (Pan mixer) etc. complete. With fine aggregate (Crushed sand VS|
Grade)

SSR 24.10/176

Thousand Three
Hundred NinetyOne
Paise EightySix Only

Number 289 and B-7,
Page One Number 38

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




19.00

ITEM NO 09

Providing and laying cast in situ / Ready Mix Cement Concrete M-30 for
bored piles each of load capacity and as per design and of 600 mm
diameter or as directed placed through steel shells sunk to the required
depth through all strata except rock excluding provision of
reinforcement as per detailed drawings and design approved by the
Engineer-in- charge including placing with fully automatic micro
processor based PLC with SCADA enabled reversible Drum Type mixer/
concrete Batch mix plant (Pan mixer) etc. complete. With fine aggregate
(Crushed sand VSI Grade) by tremie arrangements, compaction of
concrete including chipping and dressing and withdrawal of shell etc.
complete. (Excluding steel reinforcement)

SSR 22.29/166

6260

96

Rupees Six Thousand
Two Hundred Sixty
Paise NinetySix Only

RMT

118958.24

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

10

1920.00

ITEM NO 10

Providing and laying cast in situ / Ready Mix Cement Concrete M-30 for
bored piles each of load capacity and as per design and of 800 mm
diameter. or as directed placed through steel shells sunk to the required
depth through all strata except rock excluding provision of
reinforcement as per detailed drawings and design approved by the
Engineer-in- charge includingplacing with fully automatic micro
processor based PLC with SCADA enabled reversible Drum Type mixer/
concrete Batch mix plant (Pan mixer) etc. complete. With fine aggregate
(Crushed sand VS| Grade) by tremie arrangements, compaction of
concrete including chipping and dressing and withdrawal of shell etc.
complete. (Excluding steel reinforcement)

SSR 22.33/167

8449

16

Rupees Eight
Thousand Four
Hundred FourtyNine
Paise Sixteen Only

RMT

16222387.20

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

11

97.00

ITEM NO 11

Chipping and dressing of the R.C.C. piles upto 0.60 meter including
cleaning reinforcement and removal of dismantled materials upto a
distance of 50 meter beyond the building area etc. for providing pile
caps. Spec :(As directed by Engineer in Charge.)

SSR 22.55/171

781

Rupees Seven
Hundred EightyOne
Paise Twenty Only

NOS.

75776.40

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




12 1843.00 [ITEM NO 12 84 0 Rupees EightyFour RMT 154812.00 As per Instruction given
Providing bentonite slurry process for various diameter of piles vide Only by Executive Engineer/
Item Nos 1 (i to xxiv) above. Spec : (As directed by Engineer in Charge) Site Engineer during
SSR 22.56/171 execution of work

13 5.00 ITEM NO 13 1505 7 Rupees One RIG HRS 7528.50 As per Instruction given
Chiseling through pile shells in hard strata like boulders, soft and hard Thousand Five by Executive Engineer/
rocks Beyond 550 mm and upto and inclusive of 750 mm dia. including Hundred Five Paise Site Engineer during
removing and stacking the loose materials etc. complete and disposing Seventy Only execution of work
of the unserviceable materials outside complete.
SSR 22.40 /169

14 480.00 ITEM NO 14 1741 95 Rupees One RIG HRS 836136.00 As per Instruction given
Chiseling through pile shells in hard strata like boulders, soft and hard Thousand Seven by Executive Engineer/
rocks Beyond 750 mm and upto and inclusive of 900 mm dia including Hundred FourtyOne Site Engineer during
removing and stacking the loose materials etc. complete and disposing Paise NinetyFive Only execution of work
of the unserviceable materials outside complete.
SSR 22.41 /169

15 1.00 ITEM NO 15 185572 8 Rupees One Lakh NOS. 185572.80 As per Instruction given
Carrying out load test for 1.5 times the proposed safe working load on EightyFive Thousand by Executive Engineer/
the pile in driven position above 550 mm and upto 650 mm diameter Five Hundred Site Engineer during
including construction of test cap, use of accessories and instruments SeventyTwo Paise execution of work
including providing graphs as per I.S. code or Std.Specifications and Eighty Only
dismantling the test cap after testing and cleaning the site complete
SSR 22.45/170

16 2.00 ITEM NO 16 281554 35 Rupees Two Lakh NOS. 563108.70 As per Instruction given

Carrying out load test for 1.5 times the proposed safe working load on
the pile in driven position above 750 mm and upto 825 mm diameter
including construction of test cap, use of accessories and instruments
including providing graphs as per I.S. code or Std.Specifications and
dismantling the test cap after testing and cleaning the site complete.
SSR 22.47/170

EightyOne Thousand
Five Hundred
FiftyFour Paise
ThirtyFive Only

by Executive Engineer/
Site Engineer during
execution of work




17 ITEM NO 17
Carrying out low strain pile integrity test on 300mm / 350 mm / 400mm
diameter pile including all arrangements for test,
equipments/accessories, materials, labour, submission of test report etc
but excluding the cost of installation of job pile (installation of pile shall
be paid seperately as per relevent items)all complete as per
specification and as directed by the
engineer-in-charge.
MCGM R3-CS-PLG-14
1.00 600 mm 2750 0 Rupees Two NOS. 2750.00 As per Instruction
MCGM R3-CS-PLG-14.3 Thousand Seven given by Executive
Hundred Fifty Only Engineer/ Site
96.00  [800 mm 3850 0 Rupees Three NOS. 369600.00 As per Instruction
MCGM R3-CS-PLG-14.4 Thousand Eight given by Executive
Hundred Fifty Only Engineer/ Site
18 330.31 ITEM NO 18 9444 56 Rupees Nine CMT 3119651.50
Providing and laying Ready Mix cement concrete M-35 of trap metal for Thousand Four
R.C.C. pile caps as per detai.Ied designs and drf':\wings, inc'luding bailing Hun.dreq Fou.rtyFour As per Instruction
o.utc w.ater manu:?]lly, cente.rmg, formwork, I.aym.g/ pumping, compacting, Paise FiftySix Only given by Executive
finishing and curing etc. with fully automatic micro processor based PLC . )
with SCADA enabled reversible Drum Type mixer/ concrete Batch mix E”g'”eer/ SIFe
plant (Pan mixer) etc. complete. With fine aggregate (Crushed sand VS Engineer during
Grade ) complete.(Excluding steel reinforcement) execution of work
SSR 22.61 / 172(RA)
19 130.90 ITEM NO 19 94188 15 Rupees NinetyFour MT 12329228.84 Bd.F.17, Page One

Providing and fixing in position TMT - FE - 500 bar reinforcement of
various diameters for R.C.C. pile caps, footings, foundations, slabs,
beams columns, canopies, staircase, newels, chajjas, lintels pardis,
copings, fins, arches etc. as per detailed designs, drawings and
schedules. including cutting, bending, hooking the bars, binding with
wires or tack welding and supporting as required complete.

SSR 26.33 /188

Thousand One
Hundred EightyEight
Paise Fifteen Only

Number 306

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

SUPER STRUCTURE




20 5.00 ITEM NO 20 351 75 Rupees Three CMT 1758.75 As per Instruction given
Dismantling brick masonry in lime or cement mortar and stacking the Hundred FiftyOne by Executive Engineer/
materils as directed with all leads, lifts etc. Paise SeventyFive Site Engineer during
SSR 46.09/296 Only execution of work

21 1.50 ITEM NO 21 399 0 Rupees Three CMT 598.50 As per Instruction given
Dismantling stone masonry in lime or cement mortar including stacking Hundred NinetyNine by Executive Engineer/
the materils as directed with all leads, lifts etc. Only Site Engineer during
SSR 46.11/296 execution of work

22 194.25 ITEM NO 22 1523 55 Rupees One CMT 295953.76 As per Instruction given
Dismantling the R.C.C. Work 1:2:4 and sorting out the materials such as Thousand Five by Executive Engineer/
steel etc. as directed and stacking them within the specified lead as Hundred Site Engineer during
directed etc. complete. TwentyThree Paise execution of work(Upto
SSR 46.29/297 FiftyFive Only M30)

23 10.00 ITEM NO.23 47 25 Rupees FourtySeven SMT 472.50 As per Instruction given
Removing cement tiles, or marble or polished shahabad floor or dado Paise TwentyFive by Executive Engineer/
without bed concrete including stacking the materials as directed with Only Site Engineer during
all leads, lifts etc. complete execution of work
SSR 46.19/297

24 720.00 ITEM NO 24 234 15 | Rupees Two Hundred | HRS 168588.00 BR 4 Page No 104.105
Dewatering on BHP basis by using water pump including diversion of ThirtyFour Paise As per Instruction given
stream, providing cofferdams, earthern bunds etc. as may be necessary Fifteen Only by Executive Engineer/
for foundation and other parts of the the works and pumping out water Site Engineer during
during and after excavation as may be required by using 10.0 to 19.0 execution of work
BHP pump etc. complete. (prior approval of Superintending Engineer
will be necessary)

SSR 12.24/86
25 1808.69 |ITEM NO 25 217 35 |[Rupees Two Hundred| CMT 393118.77 Bd.A.1 Page One

Excavation for foundation in earth, soil of all types, sand, gravel and soft
murum, including removing the excavated material up to a distance of
50 m. beyond the building area and stacking and spreading as directed,
dewatering, preparing the bed for the foundation and necessary back
filling, ramming, watering including shoring and strutting etc. complete.
(Lift upto 1.5 m.) By Mechanical Means

SSR 21.02 / 153

Seventeen Paise
ThirtyFive Only

Number 259

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




26 1317.00 [ITEM NO 26 270 9 Rupees Two Hundred | CMT 356775.30 Bd.A.1 Page One
Excavation for foundation in earth, soils of all types, sand,gravel and soft Seventy Paise Ninety Number 259
murum, including removing the excavated material upto a distance of Only
50 metres beyond the building area and stacking and spreading as As per Instruction given
directed, dewatering, preparing the bed for the foundation and by Executive Engineer/
necessary back filling, ramming, watering including shoring and strutting Site Engineer during
etc. complete. (Lift from 1.5m to 3.0m) By Mechanical Means execution of work
SSR 21.04 / 153

27 355.50 ITEM NO 27 325 8 Rupees Three CMT 115565.94 Bd.A.1 Page One
Excavation for foundation in earth, soils of all types, sand,gravel and soft Hundred TwentyFive Number 259
murum, including removing the excavated material upto a distance of Paise Eight Only
50 metres beyond the building area and stacking and spreading as As per Instruction given
directed, dewatering, preparing the bed for the foundation and by Executive Engineer/
necessary back filling, ramming, watering including shoring and strutting Site Engineer during
etc. complete. (Lift from 3m to 4.5m) By Mechanical Means execution of work
SSR 21.04/153 Pg 6/ xix a

28 206.70 ITEM NO 28 126 0 Rupees One Hundred | CMT 26044.20 Bd.A.10 PageOne
Filling in plinth and floors with approved excavated material in 15cm. to TwentySix Only Number 262
20cm. layers including watering and compacting etc. complete.

SSR 21.36/157 As per Instruction given
by Executive Engineer/

29 2221.61 |ITEM NO 29 1212 59 Rupees One CMT 2693907.16 Bd.A.11 Page One
Filling in plinth and floors with contractors material/brought from Thousand Two Number 263
outside and approved by Engineer incharge in layers of 15 cm to 20 cm Hundred Twelve Paise
including watering and compaction etc. complete. FiftyNine Only As per Instruction given
SSR 21.37 / 157 by Executive Engineer/

30 3476.24 |ITEM NO 30 468 37 |Rupees Four Hundred| CMT 1628167.81 As per Instruction given

TRANSPORTING OF EXCAVATED MATERIALS lead 20.00 k.m.
SSR in Statement

C1

(Page 560)

SixtyEight Paise
ThirtySeven Only

by Executive Engineer/
Site Engineer during
execution of work




31 1160.48 |ITEM NO 31 184 8 Rupees One Hundred | SMT 214456.70 As per Instruction given
Providing preconstructional antitermite treatment as per I.S. 6313 (Part- EightyFour Paise by Executive Engineer/
1) to the soil along the external face of building by punching holes of 1.2 Eighty Only Site Engineer during
of 1.5 C.M. diametre about 30 -60 cm deep at 15 cm c/c as close to the execution of work
wall as possible and to inject 0.5 percent of aldrin or clorophyrifos at the
rate of 7.5 litres per hole and sealing the same with proper filling and
covering 10 years guarantee on bond paper.
SSR 21.25/156
32 317.33 ITEM NO 32 3240 42 Rupees Three CMT 1028285.72 Bd.A. 12 PageOne
Providing dry/ trap/ granite/ quartzite/ gneiss rubble stone soling 15 cm Thousand Two Number 264
to 20 cm thick including hand packing and compacting etc. complete. Hundred Fourty Paise
SSR 21.38 /157 FourtyTwo Only As per Instruction given
by Executive Engineer/
33 217.43 ITEM NO 33 8391 86 Rupees Eight CMT 1824665.62 Bd.E.4 Page One

Providing and laying Cast in situ/Ready Mix cement concrete in M20 of
trap/ granite/quartzite/gneiss metal for bed blocks, foundation blocks
and such other items including bailing out water, Steel centering,
formwork, laying/ pumping, compacting, roughening them if special
finish is to be provided, finishing uneven and honeycombed surface and
curing etc. complete. The Cement Mortar 1:3 plaster is considered for
rendering uneven and honeycombed surface only. Newly laid concrete
shall be covered by gunny bag, plastic, tarpaulin etc. (Wooden centering
will not be allowed.), with fully automatic micro processor based PLC
with SCADA enabled reversible Drum Type mixer/ concrete Batch mix
plant (Pan mixer) etc. complete. With fine aggregate (Crushed sand VS
Grade)

SSR 24.10/176

Thousand Three
Hundred NinetyOne
Paise EightySix Only

Number 289 and B-7,
Page One Number 38

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




34 53.90 ITEM NO 34 9130 61 Rupees Nine CMT 492149.01 Bd.F.3 Page One
Providing and laying Cast in situ/Ready Mix cement concrete M-30 of Thousand One Number 298 and B.7,
trap / granite /quartzite/ gneiss metal for R.C.C. work in foundations like Hundred Thirty Paise Page One Number38
raft, strip foundations, grillage and footings of R.C.C columns and steel SixtyOne Only
stanchion etc. columns as per detailed designs and drawing or as As per Instruction given
directed including Steel centering formwork, cover blocks by Executive Engineer/
laying/pumping, compaction finishing the formed surface with cement Site Engineer during
mortar 1:3 of sufficient minimum thickness to give a smooth and even execution of work
surface or roughening if special finish is to be provided and curing etc.
complete. (Excluding reinforcement and structural steel). with fully
automatic micro processor based PLC with SCADA enabled reversible
Drum Type mixer/ concrete Batch mix plant (Pan mixer) etc. complete.

With fine aggregate (Crushed sand VSI Grade)
SSR 25.15/178
35 10.80 ITEM NO 35 16143 56 Rupees Sixteen CMT 174350.45 Bd.F.5 Page One

Providing and laying Cast in situ/Ready Mix cement concrete M-30 of
trap / granite /quartzite/ gneiss metal fo R.C.C. columns as per detailed
designs and drawing or as directed including steel centering,
formwork,cover blocks laying/pumping, compaction finishing the
formed surfaces with cement mortar 1:3 of sufficient minimum
thickness to give a smooth and even surface or roughening if special
finish is to be provided and curing etc. complete,(Excluding
reinforcement and structural steel). with fully automatic micro
processor based PLC with SCADA enabled reversible Drum Type mixer/
concrete Batch mix plant (Pan mixer) etc. complete. With fine aggregate
( Crushed sand VSI Grade )

SSR 25.35/180

Thousand One
Hundred FourtyThree
Paise FiftySix Only

Number 300 and
B.7,Page.One Number
38

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




36 490.23 ITEM NO 36 16240 16 Rupees Sixteen CMT 7961414.12 Bd.F.5 Page One
Providing and laying Cast in situ/Ready Mix cement concrete M-35 of Thousand Two Number 300 and
trap / granite/quartzite/ gneiss metal for R.C.C. columns as per detailed Hundred Fourty Paise B.7,Page.One Number
designs and drawing or as directed including steel centering, formwork, Sixteen Only 38
cover blocks, laying/pumping, compaction finishing the formed surfaces
with cement mortar 1:3 of sufficient minimum thickness to give a As per Instruction given
smooth and even surface or roughening if special finish is to be by Executive Engineer/
provided and curing etc. complete,(Excluding reinforcement and Site Engineer during
structural steel).with fully automatic micro processor based PLC without execution of work
SCAD Aenabled reversible Drum Type mixer/ concrete Batch mix plant
(Pan mixer) etc. complete. With fine aggregate (Crushed sand VSI Grade)

SSR 25.37/180
37 45.54 ITEM NO. 37 18094 46 Rupees Eighteen CMT 824021.71 Bd.F.11 Page One

Providing and laying Cast in situ/Ready Mix cement concrete in M-30 of
trap/ granite/ quartzite/ gneiss metal for R.C.C. pardi of required
thickness including steel centering, formwork, cover blocks,
laying/pumping, compacting and roughening them if special finish is to
be provided and curing complete. (Excluding reinforcement and
structural steel).with fully automatic micro processor based PLC with
SCADA enabled reversible Drum Type mixer/ concrete Batch mix plant
(Pan mixer) etc. complete.

With fine aggregate (Crushed sand VSI Grade) omplete. (prior
approval of superinteding Engineer will be necessary )

SSR no. 26.19/185(RA)

Thousand NinetyFour
Paise FourtySix Only

Number 304 and B.7,
Page One Number 38

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




38 395.28 ITEM NO 38 14552 81 Rupees Fourteen CMT 5752475.05 Bd.F.6 Page One
Providing and laying Cast in situ/Ready Mix cement concrete M-30 of Thousand Five Number 300 and B.7,
trap / granite /quartzite/ gneiss metal for R.C.C. beams and lintels as per Hundred FiftyTwo Page One Number38
detailed designs and drawings or as directed including steel centering, Paise EightyOne Only
formwork, cover blocks, laying/ pumping, compactionand roughening As per Instruction given
the surface if special finish is to be provided and curing etc. complete. by Executive Engineer/
(Excluding reinforcement and structural steel).with fully automatic Site Engineer during
micro processor based PLC with SCADA enabled reversible Drum Type execution of work
mixer/ concrete Batch mix plant (Pan mixer) etc. complete. With fine
aggregate (Crushed sand VSI Grade )

SSR 25.54 /181

39 555.90 ITEM NO 39 16300 1 Rupees Sixteen CMT 9061225.25 Bd.F.8 Page One
Providing and laying Cast in situ/Ready Mix cement concrete M-30 of Thousand Three Number 302 and B.7,
trap/ granite / quartzite/ gneiss metal for R.C.C. slabs and landings as Hundred Paise One Page One Number38
per detailed designs and drawings including steel centering, formwork, Only
cover blocks, laying/pumping, compaction finishing the formed surfaces As per Instruction given
with cement mortar 1:3 of sufficient minimum thickness to give a by Executive Engineer/
smooth and even surface or roughening if special finish is to be provided Site Engineer during
and curing etc. complete,(Excluding reinforcement and structural execution of work
steel).with fully automatic micro processor based PLC with SCADA
enabled reversible Drum Type mixer/ concrete Batch mix plant (Pan
mixer) etc. complete. With fine aggregate ( Crushed sand VS| Grade )

SSR 25.74 / 183
40 248.00 ITEM NO 40 94188 15 Rupees NinetyFour MT 23358661.20 Bd.F.17, Page One

Providing and fixing in position TMT - FE - 500 bar reinforcement of
various diameters for R.C.C. pile caps, footings, foundations, slabs,
beams columns, canopies, staircase, newels, chajjas, lintels pardis,
copings, fins, arches etc. as per detailed designs, drawings and
schedules. including cutting, bending, hooking the bars, binding with
wires or tack welding and supporting as required complete.

SSR 26.33 /188

Thousand One
Hundred EightyEight
Paise Fifteen Only

Number 306
As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




41 0.50 ITEM NO 41 125431 95 Rupees One Lakh MT 62715.98 Bd.C.8 Page One
Providing structural steel work in trusses, other similar trussed purlins TwentyFive Thousand Number 278
and members with all bracing, gusset plates etc. as per detailed designs Four Hundred
and drawings or as directed including cutting, fabricating, hoisting, ThirtyOne Paise As per Instruction given
erecting fixing in position, Making riveted/ bolted/ welded connection NinetyFive Only by Executive Engineer/
and one coat of anticorrosive paint and over it 2 coats of oil painting Site Engineer during
approved quality and shade etc. complete. execution of work
SSR 23.04 /173

42 1.50 ITEM NO 42 106936 2 Rupees One Lakh Six MT 160404.30 Bd.C.2 Page One
Providing and fabricating structural steel work in rolled sections like Thousand Nine Number 275
joists, channels, angles, tees etc. as per detailed design and drawings or Hundred ThirtySix
as directed including cutting, fabricating, hoisting, erecting, fixing in Paise Twenty Only Fabrication work shall
position making riveted / bolted /welded connections without include the making of
connecting plates, braces etc. and including one coat of anticorrosive special or customized
paint and over it two coats of oil painting of approved quality and shade steel structures, and all
etc. complete. related works as per
SSR 23.01/173 drawings and site

requirements
43 10.00 ITEM NO.43 292 95 | Rupees Two Hundred| SMT 2929.50 As per Instruction given

Providing and fixing double scaffolding system (cup lock type) on The
exterior side of building/structure, including additional rows of
scaffolding in stepped manner as per requirement of site, made with
40mm dia M.S. tube, placed 1.5 metre centre to centre, horizontal &
vertical tubes joint with cup & lock system with M.S. Tubes, M.S. tube
challis, M.S. clamps and staircase system in the scaffolding for working
platform etc. and maintaining it in a serviceable condition for execution
of work of cleaning and/ or pointing and/ or applying chemical and
removing it thereafter. The scaffolding system shall be stiffened with
bracings, runners, connecting with the building etc, wherever required,
if feasible, for inspection of work at required locations with essential
safety features for the workmen etc., complete as per directions and
approval of Engineer-in-charge. Note:- (1) The elevational area of the
scaffolding shall be measured for payment purpose. (2) The payment
will be made once only for execution of all items for such works.

SSR 46.42/299

NinetyTwo Paise
NinetyFive Only

by Executive Engineer/
Site Engineer during
execution of work(For
Double Height Area
only)




44 115.14 ITEM NO 44 1375 49 Rupees One SMT 158373.92 Bd.J.2 Page One Number
Providing and fixing 20 to 25 mm thick rough shahabad box type Thousand Three 355
waterproofing for basement or underground floor on a base of Cement Hundred SeventyFive
concrete 1:3:6, including sub base of 2.50 centimeter thick Cement Paise FourtyNine Only As per Instruction given
mortar 1:3 with conceal, secrete (RMW), Algae proof or other alike by Executive Engineer/
waterproofing liquids, raking of joints upto 35 mm depth, filling the Site Engineer during
joints with 6 mm size crushed metal, hand grouting with cement slurry, execution of work
curing and cleaning, with 7 years guarantee on court fee stamp of Rs.

100/- with ponding test etc complete. (excluding Cement concrete 1:3:6
base concrete )
SSR 31.12/206
45 120.60 ITEM NO 45 1430 9 Rupees One SMT 172468.85 Bd.J.2 Page One Number

Providing and fixing 20 to 25 mm thick rough shahabad box type
waterproofing treatment to vertical outside faces of Reinforced Cement
concrete walls of basement or underground floor including filling the
gap of 25 mm between rough shahabad and R.C.C. walls with cement
grout mixed with wate proofing liquid Algae proof or other alike with
one tile lift method, brushing the joints horizontally with cement slurry
mixed with water proofing liquid for width 30 to 35 mm and sloping
coping over topmost tile with cement mortar 1:3 butting the bottom
most with Cement concrete 1:2:4 mixed with water proofing liquid,
curing, with 7 years guarantee on court fee stamp of Rs.100/- with
ponding test etc complete. (excluding Cement concrete 1:3:6 base
concrete)

SSR 31.13/207

Thousand Four
Hundred Thirty Paise
Nine Only

355

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




46 53.38 ITEM NO 46 7930 5 Rupees Seven CMT 423330.09 As per Instruction given
Providing waterproofing in W.C. and bath including brick bat coba in all Thousand Nine by Executive Engineer/
position including providing and laying 12mm bedding in cement mortor Hundred Thirty Paise Site Engineer during
1:3 on vergin concrete slab with waterproofing compound @ Fifty Only execution of work
1Kilogram/per bag of cement laying brick bat coba of required thickness
in cm 1:5 with waterproofing compound 1 Kilogram/bag of cement
grouting and finishing the top layer with 20mm thick brick bedding in cm
mortor 1:3 with waterproofing compound 1 Kilogram/per bag of
cement and testing the treated portion for 48 hours by pond test and
covering ten years' guarantee on requisite stamp paper including curing
etc. complete.

SSR.31.26/ Pg 208

47 345.95 ITEM NO 47 1373 24 Rupees One SMT 475072.38 As per Instruction given
Providing cement based water proofing treatment to terraces (Indian Thousand Three by Executive Engineer/
water proofing or alike) with brick bats laid in required slope to drain Hundred Site Engineer during

the water for any span after cleaning the base surface. Applying a coat
of cement slurry admixed with approved water proofing compound and
laying the brick bats on bottom layer in C.M.1:5 admixed with approved
water proofing compound filling up to half depth of brick bats, curing
this layer for 3 days, applying cement slurry over this layer joints of brick
bats with C.M.1:3 admixed with approved water proofing compound
and finally top finishing with average 20 mm. thick layers of same
mortar added with jute fiber at 1 Kg per bag including finishing the
surface smooth with cement slurry admixed with approved water
proofing compound. Marking finished surface with false squares of
300mm x 300 mm. making the junctions at the parapet rounded and
tapered top for required height, with drip mould at the junction of
plaster and parapet and curing and covering 10 years Guarantee against
leakproofness on Court fee stamp paper of Rs. 500/- including ponding
test etc. complete.

SSR 31.04 / 205

SeventyThree Paise
TwentyFour Only

execution of work




48 10.00 ITEM NO 48 645 75 Rupees Six Hundred SMT 6457.50 As per Instruction given
Providing and applying water proofing treatment using acrylic polymer FourtyFive Paise by Executive Engineer/
modified cement based water proofing coating with fibre glass mesh SeventyFive Only Site Engineer during
mixing at the rate of powder to liquid (2:1) by weight covering 9 to 10 execution of work
sqm /kg with two coat using approved chemicals for masonry and
concrete surface by brush covering 7 years guarantee on Stamp Papers
etc. complete.

SSR 31.09/206

49 36.83 ITEM NO 49 453 6 |Rupees Four Hundred| SMT 16703.82 Bd.J.2 Page One Number
Providing and laying damp proof course 50 mm thick in M20 cement FiftyThree Paise Sixty 355
concrete layer and bitumen / using cement with waterproofing Only
compound curing, formwork etc. complete. As per Instruction given
SSR 31.01/205 by Executive Engineer/

50 2333.33 |ITEM NO 50 59 85 Rupees FiftyNine RMT 139650.00 As per Instruction given
Providing and fixing chicken mesh of 22 gauge, with about 30 cm. width Paise EightyFive Only by Executive Engineer/
at the junction of R.C.C members and brick work, of approved quality Site Engineer during
including fixing mesh in position by necessary drilling in concrete execution of work
/B.B.masonry and or tying by binding wire etc. complete.

SSR 32.26/210

51 129.63 ITEM NO51 10027 16 |Rupees Ten Thousand| CMT 1299836.79 Bd.G.5 Page One
Providing second class Burnt Brick masonry with conventional/ I.S. type TwentySeven Paise Number 315
bricks in cement mortar 1:6 in superstructure including striking joints, Sixteen Only
raking out joints, watering and scaffolding etc. Complete As per Instruction given
SSR 27.05/ 197 by Executive Engineer/

Site Engineer during

52 950.65 ITEM NO 52 7707 0 Rupees Seven CMT 7326694.89 As per Instruction given

Providing Autoclaved Aerated Concrete Block masonary of conforming
to 1S:2185 (Part 3) - 1984 in extra fine jointing mortar of fixoblock of
UltraTech or equivalent in superstructure including striking joints, raking
out joints and scaffolding etc. Complete. (The test shall be carried out
conforming to 1S:6441 (Part 1) - 1972)

SSR 27.15

Thousand Seven
Hundred Seven Only

by Executive Engineer/
Site Engineer during
execution of work




53 1.73 ITEM NO 53 9094 76 Rupees Nine CMT 15688.46 As per Instruction given
Providing fly ash brick masonry with conventional / I.S. type fly ash Thousand NinetyFour by Executive Engineer/
bricks in C.M. 1:6 in superstructure including striking joints, racking out Paise SeventySix Only Site Engineer during
joints watering and scaffolding etc. complete execution of work and
SSR 27.13/198 BDG-2 and 5

54 1.80 ITEM NO 54 7855 27 Rupees Seven CMT 14139.49 Bd.H.4 Page One
Providing uncoursed rubble masonry of trap / granit / quartzite / gneiss Thousand Eight Number 331
stones in cement mortar 1:6 in superstructure including racking out Hundred FiftyFive
joints when plastering is to be done / striking joints when no plastering Paise TwentySeven As per Instruction given
is to be done on inside watering and scaffolding etc.complete. Only by Executive Engineer/
SSR 28.04/199 Site Engineer during

execution of work

55 1.80 ITEM NO 55 13754 93 Rupees Thirteen CMT 24758.87 Bd.H.12 Page One
Providing coursed rubble masonry second sort of trap / granite / Thousand Seven Number 333
quartzite / gneiss stones in cement mortar 1:6 in superstructure Hundred FiftyFour
including raking out joints when plastering is to be done and striking Paise NinetyThree As per Instruction given
joints when no plastering is to be done on the inside, watering Only by Executive Engineer/
scaffolding etc.complete Site Engineer during
SSR 28.10/146 execution of work

56 7914.42 [ITEM NO 56 700 64 Rupees Seven SMT 5545159.72 Bd.L.7 Page One
Providing sand faced plaster externally in cement mortar using Hundred Paise Number 369
approved screened sand, in all positions including base coat of 15 mm SixtyFour Only
thick in cement mortar 1:4 using waterproofing compound at 1 kg per As per Instruction given
cement bag curing the same for not less than 2 days and keeping the by Executive Engineer/
surface of the base coat rough to receive the sand faced treatment 6 to Site Engineer during
8 mm thick in cement mortar 1:4 finishing the surface by taking out execution of work
grains and curing for fourteen days scaffolding etc.complete
SSR 32.11 /209

57 7187.04 |[ITEM NO 57 305 4 Rupees Three SMT 2194920.64 Bd. L.2 Page One

Providing internal cement plaster 12mm thick in single coat in cement
mortar 1:4 without neeru finish to concrete or brick surfaces, in all
positions including scaffolding and curing etc. complete.

SSR 32.04 / 209

Hundred Five Paise
Fourty Only

Number 368

As per Instruction given
by Executive Engineer/
Site Engineer during




58 241.60 ITEM NO 58 151 Rupees One Hundred | SMT 36529.92 As per Instruction given
Providing and applying plaster with plaster of paris in 6mm thickness to FiftyOne Paise Twenty by Executive Engineer/
previously plaster surface in all position including preparing the surface Only Site Engineer during
scaffolding etc. complete. execution of work
SSR 32.27/210

59 4385.06 |ITEM NO 59 600 Rupees Six Hundred SMT 2633667.94 As per Instruction given
Providing and applying plaster / wall punning with plaster of paris ( with Paise Sixty Only by Executive Engineer/
plaster of paris material) in 10 to 13 millimeter thickness to previously Site Engineer during
plastered surface / or on newly brick surface ( Excluding rough cast execution of work
plaster ) in all position including preparing and Finishing the surface
scaffolding etc.complete.

SSR 32.30/211

60 6252.56 [ITEM NO 60 37 Rupees ThirtySeven SMT 236346.82 As per Instruction given
Providing and applying priming coat on concrete/ masonary/ Asbestos Paise Eighty Only by Executive Engineer/
Cement plastered surfaces including scaffolding if necessary, preparing Site Engineer during
the surface by thoroughly cleaning oil, grease, dirt and other foreign execution of work
matter and sand papering as required etc. complete.

SSR 35.21 /225
61 1651.52 [ITEM NO 61 226 Rupees Two Hundred | SMT 374564.38 As per Instruction given

Providing and applying pearl/ luster finish paint of approved colour and
shade to the existing plaster surface including scaffolding, preparing the
surface, applying the acrylic wall putti etc. complete.

SSR 35.23 / 225

TwentySix Paise
Eighty Only

by Executive Engineer/
Site Engineer during
execution of work




62 3853.54 |ITEM NO 62 288 75 |Rupees Two Hundred| SMT 1112710.56 As per Instruction given
Providing and applying Royale Luxury Emulsion of approved make on EightyEight Paise by Executive Engineer/
internal wall surface as detailed below Scrapping for surface with SeventyFive Only Site Engineer during
emery paper and wipe clean for area. wall primer with brush by execution of work
adding mineralBurpentine oil by 8 to 10 % or water by 15 to 20%
allowing to dry for 6 to 8 hoursAfter applying acrylic wall putty with
appropriate prpportion of water of allow to dry for period of 4 to 6
hours of activity. Scrapping with emery paper and wipe clean Applying
paints Royale Luxury emulsion 1st coat with brush water content water
40 to 45% or 65 to 70% by role Applying paints Royale luxury emulsion
2nd coat with brush with water content 40 to 45% or 65 to 70 % by
roller. (With prior approval of S.E.)

SSR 36.21/229

63 50.00 ITEM NO 63 659 4 Rupees Six Hundred SMT 32970.00 As per Instruction given
Providing and applying Texture plaster with finishing with texture FiftyNine Paise Fourty by Executive Engineer/
material of approved make in 3 to 4 millimeter thickness on previously Only Site Engineer during
plastered surface, including Plaster Groove 6mm thickness or Tape execution of work(Any
Grooves 35 to 45 mm thickness or as required, in all position including approved Texture as per
preparing the surface, scaffolding etc. complete. drawing)

SSR 32.32/211
64 10.00 ITRM NO.64 51 45 |Rupees FiftyOne Paise| RMT 514.50 As per Instruction given

Labour charges for providing groove in external plaster having width and
spaced as directed by engineer incharge etc. complete.
SSR 32.22

FourtyFive Only

by Executive Engineer/
Site Engineer during
execution of work




65 6439.87 |ITEM NO 65 390 6 Rupees Three SMT 2515415.06 As per Instruction given
Providing and applying two coats Apex Ultima Puranature Anti-Pollution Hundred Ninety Paise by Executive Engineer/
Or equivalent approved brand, paint should decomposes organic Sixty Only Site Engineer during
substances and inorganic gases(NOx, VOC's, CO, SOx, formaldehydes, execution of work
etc.) in presence of natural or artificial light. It contains Graphene and
nanoparticles of titanium oxide. and Absorbs CO2 (4.8 Kilogram/15 I).
plaster crack should be filled by Acrylic base Crack seal/Textured Crack
filler, Paint has to applied on one coat of Apex Ultima Puranature Anti-
Pollution Primer or Equivalent. Warranty Should be given by the
Manufaturer The work should be done by the Manufacturer
Recommended applicator and he should be able to furnish stage wise
onsite technical reports from the
concerned company technologist
SSR 50.79/ 346

66 485.06 ITEM NO 66 1253 84 Rupees One SMT 608181.36 Bd.M. 12 Page One
Providing and laying vitrified mirror / glossy finish tiles decorative type Thousand Two Number 385
having size 590 mm to 605 mm x 590 mm to 605 mm of 8 to 10 mm Hundred FiftyThree
thickness and confirming to IS. 15622-2006 ( group Bla) of approved Paise EightyFour Only As per Instruction given
make, shade and pattern for flooring in required position laid on a bed by Executive Engineer/
of 1:4 cement mortar including neat cement float, filling joints, curing Site Engineer during
and clearing etc. complete. a) Flooring execution of work
SSR 33.40 / 217

67 1181.05 |ITEM NO 67 4069 0 Rupees Four SMT 4805700.59 As per Instruction given

Providing and laying full body heavy duty, scratch resistant, high
abrasion resistant vitrified mirror / glossy/ matt finish tiles for flooring
decorative type having size 800 X 800, 1000 X 1000, 800 X 2400 mm
(approved size) etc. of 10 to 12 mm thickness and confirming to IS.
15622-2006 ( group Bla) of approved make, shade and pattern for
flooring in required position laid on a bed of 1:4 cement mortar
including neat cement float, filling joints, approved colour grout, curing
and clearing etc. complete.

Approved MR

Thousand SixtyNine
Only

by Executive Engineer/
Site Engineer during
execution of work




68 196.84 ITEM NO 68 2893 0 Rupees Two SMT 569463.91 As per Instruction given
Providing and fixing polished natural stone tiles as specified below of Thousand Eight by Executive Engineer/
approved quality, pattern and colour for dado including preparing the Hundred NinetyThree Site Engineer during
surface and levelling in the desired line, backing of 20 thk. cement Only execution of work
mortar in porportion 1:3, square cut top edge or chamfered top edge in
cement mortar 1:3, cement float, machine cutting, leveling, jointing,
filling the joints with neat cement or pigment mixed with cement,
polishing, finishing, curing etc complete as directed by Engineer In
Charge.
18mm thk. Jaisalmer Stone/ Yellow Marble
MCGM R3-CS-FL-28-i

69 196.84 ITEM NO 69 2321 0 Rupees Two SMT 456870.28 As per Instruction given
Providing and laying polished natural stone as specified below (Machine Thousand Three by Executive Engineer/
cut) of an approved quality and size for paving /flooring in plain and/or Hundred TwentyOne Site Engineer during
diamond /approved pattern including cement mortar bedding of 25 mm Only execution of work
thick in 1:4 proportion, cement float, machine cutting, dressing, leveling,
jointing, filling the joints with neat cement slurry or with required
pigment, machine polishing at site, curing, finishing, etc complete as
directed by Engineer In Charge. 18 mm thk. White marble of superior
quality and white cement float
MCGM R3-CS-FL-01-e

70 196.84 ITEM NO 70 1329 14 Rupees One SMT 261630.58 Bd.M.3 Page One
Providing and laying machine cut machine Polished Kota stone flooring Thousand Three Number 380
25mm to 30mm thick and required width in plain/ diamond pattern on Hundred TwentyNine
bed of 1:6 C. M. including cement float, filling joints with neat cement Paise Fourteen Only As per Instruction given
slurry, curing, polishing and cleaning etc. complete. by Executive Engineer/
SSR 33.06/213 Site Engineer during

execution of work

71 196.84 ITEM NO 71 4244 99 Rupees Four SMT 835592.32 Bd.M. 3 B/Page One

Providing and laying in position flooring of telephone black / Amba
White / Cat bary brown / Ruby red / Ocean Brown granite stone of
approved shade and size 18 mm to 20 mm thick on bed 1:6 cement
mortar including cement floats striking joints, pointing in C.M. 1:3 curing
and cleaning etc. complete.

SSR 33,34/216

Thousand Two
Hundred FourtyFour
Paise NinetyNine Only

Number 380

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




72 934.47 ITEM NO 72 1332 59 Rupees One SMT 1245270.71 Bd.M. 12 Page One
Providing and laying vitrified mirror / glossy finish tiles having size 590 Thousand Three Number 385
mm to 605 mm x 590 mm to 605 mm of 8 to 10 mm thickness and Hundred ThirtyTwo
confirming to IS. 15622-2006 ( group Bla) of approved make, shade and Paise FiftyNine Only As per Instruction given
pattern for flooring in required position laid on a bed of 1:4 cement by Executive Engineer/
mortar including neat cement float, filling joints, curing and clearing etc. Site Engineer during
complete.b) Skirting execution of work
SSR 33.41 /217

73 213.52 ITEM NO 73 1697 99 Rupees One SMT 362554.82 Bd.M.12 Page One
Providing and laying vitrified matt fininsh tiles having size 590 mm to Thousand Six Number 385
605 mm x to 605 mm of 8 to 10 mm thickness and confirming IS. 15622- Hundred NinetySeven
2006 (Group Bla) of approved make, shade and pattern for flooring in Paise NinetyNine Only As per Instruction given
required position laid ona bed of 1:4 cement morar including neat by Executive Engineer/
cement float, filling joints, curing and cleaning etc. Site Engineer during
complete.(Antiskid) execution of work
SSR 33.42/217

74 5.00 ITEM NO 74 1275 29 Rupees One SMT 6376.45 Bd. M-12 page One
Providing and laying Antiskid Ceramic tiles of approved quality of size 30 Thousand Two Number 385
cm x 30 cm and confirming to IS 15622-2006 (Group-B IIA) for antiskid Hundred SeventyFive As per Instruction given
flooring in required position laid on a bed of 1:4 cement mortar Paise TwentyNine by Executive Engineer/
including cement float, filling joint with cement slurry cleaning curing Only Site Engineer during
etc. complete. execution of work
SSR 33.67/220

75 5.00 ITEM NO 75 1476 89 Rupees One SMT 7384.45 Bd.M.13 Page One

Providing and laying ceramic tiles having size 30cm.x60cm. confirming
to corresponding I.S. for dado and skirting in required position with
ready made adhesive mortar of approved quality on plaster of 1:2
cement mortar including joint filling with white/ colour cement slurry
cleaning curing etc. complete.

SSR 33.27/ 215

Thousand Four
Hundred SeventySix
Paise EightyNine Only

Number 386.

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




76 369.09 ITEM NO 76 4400 39 Rupees Four SMT 1624129.60 Bd. M.22B/Page One
Providing and fixing machine cut machine polished 18 mm to 20 mm Thousand Four Number 390
thick telephone black / Amba White / Cat bary brown / RBI red / Ocean Hundred Paise
Brown granite stone for treads and risers of steps and staircases of ThirtyNine Only As per Instruction given
approved colour and shade with rounded moulding and three grooved by Executive Engineer/
line for the treads on bed of 1:4 Cement mortar including float filling Site Engineer during
joints with neat cement slurry curing polishing and cleaning etc. execution of work
complete.

SSR 22 35/214

77 8.91 ITEM NO.77 4224 45 Rupees Four SMT 37639.85 Bd.M.35 B/Page
Providing and fixing machine cut mirror polished 18 mm to 20 mm thick Thousand Two One Number 393
telephone black granite / Amba White / Cat bary brown / RBl red / Hundred TwentyFour
Ocean Brown granite stone partition with full moulding the edges etc. Paise FourtyFive Only As per Instruction given
complete . Both side polish by Executive Engineer/
SSR 33.36/216 Site Engineer during

78 10.00 ITEM NO.78 6645 0 Rupees Six Thousand | SMT 66450.00 As per Instruction given
Wooden floor tiles (including skirting) Six Hundred by Executive Engineer/
Providing & laying Hardwood flooring (strip format)with standard FourtyFive Only Site Engineer during
specifications, Board constructedwith 3 layers, Top layer of 3 to 6 mm execution of work
thk veneer, Core material of high density fiber board, and balancing
layer, Wood species of as per selection (oak, Walnutm Teak, Ash and
other exotic species). The surface to be pre- finished with UV hardner
acrylic hardner, free of formaldehyde and solvents. Finish of Top layer
to be Matt or Satin or brushed having resistance to house hold
chemicals & stains and not to change colour.

Approved MR
Spec. As directed by Engineer-In-Charge.
79 411 ITEM NO 79 210052 5 Rupees Two Lakh Ten| CMT 862951.12 As per Instruction given

Providing and fixing frame with / without ventilator of size as specified
with Country cut teak wood for doors and windows including
chamfering, rounding, rebating, iron holdfast of size 300mm x 40mm x

5mm with oil painting, etc. complete
SSR 29 01 /245

Thousand FiftyTwo
Paise Fifty Only

by Executive Engineer/
Site Engineer during
execution of work




80 114.56 ITEM NO 80 870 45 |Rupees Eight Hundred| SMT 99717.79 As per Instruction given
Providing and applying melamine polish of required finish to the wood Seventy Paise by Executive Engineer/
work by spray machine including knotting and preparing the even FourtyFive Only Site Engineer during
surface by scraping, applying French polish, scaffolding if required etc. execution of work
complete. Note:The work to be executed on prior approval of
Superintending Engineer will be necessary
SSR 34.09/224

81 89.16 ITEM NO 81 3232 95 Rupees Three SMT 288249.82 BD-T-34 Page One
Providing and fixing solid core flush door shutter in single leaf 32 mm Thousand Two Number 499
thick decorative type of exterior grade as per detailed drawings Hundred ThirtyTwo
approved face veneers 3 mm thick on both faces or as directed, all Paise NinetyFive Only As per Instruction given
necessary beads, mouldings and lipping, wrought iron hold fasts, by Executive Engineer/
chromium plated fixtures and fastenings, with brass mortise lock, Site Engineer during
chromium plated handles on both sides, and finishing with French Polish execution of work
etc. complete.

SSR 39.09 /246

82 4.32 ITEM NO 82 3973 2 Rupees Three SMT 17164.22 As per Instruction given
Providing and fixing solid core flush door shutter in double leaf 32 mm Thousand Nine by Executive Engineer/
thick decorative type of exterior grade as per detailed drawings Hundred Site Engineer during
approved face veneers 3 mm thick on both faces or as directed, all SeventyThree Paise execution of work
necessary beads, mouldings and lipping, wrought iron hold fasts, Twenty Only
chromium plated fixtures and fastenings, with brass mortise lock,
chromium plated handles on both sides, and finishing with French Polish
etc. complete.

SSR 39.95/263
83 85.97 ITEM NO.83 10847 0 |Rupees Ten Thousand| SMT 932559.98 As per Instruction given

Providing & fixing in position 35 mm thick 1st quality water
proof Single Leaf Flush Door for w.c. with 1.5mm thick
laminate on both sides with 12x35mm lipping patti on all
egdes. Rate is inclusive of s.s.fixtures & fittings, such as
handles on both sides, tower bolts, locking arrangement,,
door stopper of make ( ozone,Hettich,Hafle ) 450 x 150mm
aluminum ventilation grill powder coated, as per architect's
detailed drg.and design complete.Size of door 950mm x
2.35mm.D6,D010,D11

MCGM R3-CS-WW-32

Eight Hundred
FourtySeven Only

by Executive Engineer/
Site Engineer during
execution of work




84 5.04 ITEM NO 84 13125 Rupees Thirteen SMT 66150.00 As per Instruction given
Providing and fixing ISI marked double swing flush door shutters Thousand One by Executive Engineer/
conforming to IS :2202 (Part I) Non-decorative type, core of block board Hundred TwentyFive Site Engineer during
construction with frame of 1st class hard wood and well matched teak 3 Only execution of work
ply veneering with vertical grains or cross bands and face veneers on
both faces of shutters. 30 mm thick including ISl marked Stainless Steel L
hinges with necessary screws Fittings & Fixtures per leaf SS kick plates
on both sides of the door of 300mm height. Heavy Duty satin finish butt
SS Hinges (100mm x 75mm x 3mm in size) -4 nos. SS finished lever
handle with mortise lock- 1 One Number
Floor spring- 1 One Number 100mm x 100mm safety glass at the
specified location
SSR 51.64/369

85 3.60 ITEM NO 85 4958 Rupees Four SMT 17848.80 As per Instruction given
P/F TW frame fully glazed door with shutters with full swing Thousand Nine by Executive Engineer/
(180degrees) fixed with double spring hinge with fixed glazed portions Hundred FiftyEight Site Engineer during
on top and side of the openable portion. Only execution of work
MCGM R3-CS-WW-29

86 9.00 ITEM NO.86 22412 Rupees TwentyTwo SMT 201708.00 As per Instruction given
Providing and Fixing Fully Glazed double shutter automatic Door Thousand Four by Executive Engineer/
Opening having following features Slim line modern Design Australian Hundred Twelve Only Site Engineer during
Made Designed for new standards Compact modular motor DesignHigh execution of work
security electric locking No exposed wiring Energy Efficient Electronics
Lock 600 VA UPS
NMCGN RI_CSNANALDR

87 8.00 ITEM NO 87 400 Rupees Four Hundred| NOS 3200.00 As per Instruction given

Providing and fixing Hands Free Aluminum Foot Door Opener as per
drawings and specification provided by the engineer in charge including
all fitting complete with Coating complete as per specification and
drawing provided by the Engineer Incharge.

Approved MR

Only

by Executive Engineer/
Site Engineer during
execution of work




88

44.00

ITEM NO 88

Supply and Installation of GI DOOR FOR DUCT (0.6 X 1.8MT) AND GLASS
(0.3 X 1.00MT) with all the necessary hardware complete as per
specification and drawing provided by the Engineer Incharge

Approved MR

7425

Rupees Seven
Thousand Four
Hundred TwentyFive
Only

NOS

326700.00

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

89

ITEM NO.89

Fire Door 45mm 1HR FRL (60/60) 3 Criteria - INTEGRITY / INSULATION/
STABILITY WOODEN DOOR - Fire Door Tested in accordance to IS: 3614
Part 2.

SSR 50.81/347

Providing 60 min Fire rated doors system duly tested for 3 criteria -
Integrity, Insulation and Stability Criteria as per the IS: 3614 Part 2 and
BS: 476 part 22 at National Test House, Govt of India laborator and/or
with Central Building Research Institute, Govt of India undertaking with
standard heating conditions as specified in 1S:3614 Part 11 1992 and BS:
476 part 20 & 22 1987 to achieve the required integrity, insulation and
stability (i.e. to restrict the heat radiation, temperature rise on the non
fire side to the maximum of 140° C above the ambient temperature on
the exposed surface of the shutter. The fire doors are tested with NCBN
technology ("Non Combustible by Nature"). with prior approval of
concerned Superitending Engineer.

48.60

a) Door Frame: Supplying frames for Fire resistant door shutters 1st
class Malaysian

Hardwood Frame densified (810 Kilogram/cum) and pressure treated
with fire retardant chemicals in vacuum impregnation vessel under 160
psi pressure as per IS:401and kiln seasoned to moisture below 15% as
per 1S:1141 of section 120 X 60 mm spray quoted with 2 coats of
intumescent paint of minimum 200 micron, with single row of Brush-
Type ASTROFLAME intumescent strip of size 10mm x 4mm affixed in
the slit of the Frame for fire and smoke sealing, etc. complete.

1647

45

Rupees One
Thousand Six
Hundred FourtySeven
Paise FourtyFive Only

RMT

80066.07

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




90

22.68

ITEM NO. 90

b)Shutter : Providing of 65mm thick asbestos free composite - 3 criteria -
fire, heat and smoke check Accoustic Door Shutter with flame guard of
120 minutes IS3614 part -1l comprising of 2x9mm Calcium Silicate
boards, Chemical treated internal timber with Fire retardant chemicals
in pressure impregnation vessels under 160 PSI pressure as per
IS:401and kiln seasoned to moisture below 15% as per 1S:1141 frame
work of 100x32 mm with 32mm thick infill of ceramic fiber (density
128Kilograms/CMT), vermaculite mix faced with 6mm Fire retardant
High Density ply, internally lipped with hardwood beading, and pasted in
Hydraulic Press under 50 tonnes pressure, spray quoted with 2 coats of
In tumescent paint of minimum 200 micron, and with 1 row of Brush-
Type Astroflame® intumescent strip (imported) of size 10mmx4mm
concealed for fire and smoke sealing in the grooves in the shutter on all
edges except bottom, without any external lipping.

9464

Rupees Nine
Thousand Four
Hundred SixtyFour
Paise Seventy Only

SMT

214659.40

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

91

0.90

ITEM NO.91

¢) Vision Panel:

1 HR rated E Class clear high stress fire rated glass is pre fabricated
strategically inside theshutter structure with 10 mm inside the shutter
on all sides with U- glazing. An additional insulated powdercoated 'Z'
channel of 16 swg MS sheet to be fixed for reinforcement of the joints.
With clear fire resistant glass panes 11mm thick having

minimum 120 minutes fire Description

35148

75

Rupees ThirtyFive
Thousand One
Hundred FourtyEight
Paise SeventyFive
Only

SMT

31633.88

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




92

ITEM NO 92

Providing of 2 Hour Rated Acoustic Fire Door to effectively control noise
in conference rooms, broadcasting studios, theatres and music practice
rooms. duly tested for 3 criteria - Integrity, Insulation and Stability
Criteria as per the IS: 3614 Part 2 and BS: 476 part 22 with standard
heating conditions as specified in 1S:3614 Part |1 1992 and BS: 476 part
20 & 22 1987 to achieve the required integrity, insulation and stability
(i.e. to restrict the heat radiation, temperature rise on the non fire side
to the maximum of 140° C above the ambient temperature on the
exposed surface of the shutter. The accoustic fire doors are tested with
NCBN technology ("Non Combustible by Nature") duly tested for sound
insulation as per I1SO 10140-2 / ASTM E 90 for sound transmission loss
evaluation of 42db in reverberation chamber at ARALI.

Pg 400

6.60

a)Door Frame: Providing & Fixing Frames for Fire resistant door shutters
1st class Malaysian Hardwood Frame densified and pressure treated
with fire retardant chemicals in vacuum impregnation vessel under 160
PSI pressure as per 1S:401and kiln seasoned to moisture below 15% as
per 1S:1141 of section 120 X 70 mm spray quoted with 2 coats of In
tumescent paint of minimum 200 micron, with 1 row of Brush- Type
Astroflame® intumescent strip (imported) of size 10mmx4mm
concealed in the groove of the Frame for

fire and smoke sealing, etc. complete as per direction of Engineer in
Charge

SSR 51.172/400

2032

Rupees Two
Thousand ThirtyTwo
Paise Eighty Only

RMT

13416.48

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




93

4.32

ITEM NO. 93

b)Shutter: Supplying & Fixing of 75mm thick asbestos free, fire, heat and
smoke resistant composite Acoustic Door Shutter complying with with
fire performance - FD 120 as per I1S:3614 (part - Il) comprising of
2x12mm Calcium Silicate boards over Chemically treated (with Fire
retardant chemicals in vaccum pressure impregnation vessels under 160
psi pressure as per 1S:401 and kiln seasoned to moisture below 15% as
per 1S:1141) internal timber (Malaysian Hard Wood, densified to 810
Kilogram/cum) frame work of 100x36 mm with 36mm thick infill of
ceramic fiber (density 128 Kilogram/cum), vermaculite mix faced with
6mm Fire retardant High Density fibre ply, internally lipped with
hardwood beading and pasted in Hydraulic Press under 25 MPa, spray
guoted with 2 coats of in tumescent paint of minimum 300 micron, and
with single row of Brush- Type intumescent strip of size 10mmx4mm
affixed on periphery for fire and smoke sealing in the slit on all edges of
shutter except bottom and placement of 3 mm thick rubber membrane,
at the inside face, sandwitched between calcium silicate board & high
density fire retardant ply, without any external lipping with triple
rebatting in shutters, etc complete. Providing of Fire Barrier Systems to
prevent the spread of fire and smoke within roof and ceiling voids.

SSR 51.173/400

16142

Rupees Sixteen
Thousand One
Hundred FourtyTwo
Paise Seventy Only

SMT

69736.46

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

94

2.10

ITEM NO 94

Providing and fixing fiber glass reinforced polyster door shutter 35 mm
thick as per IS 14856 (2000) (Reaffirmed 2006) without ventilator
including chromium plated fixtures and fastening with chromium plated

handles on both sides, etc complete.
SSR 20 §Q/2EQ

3669

75

Rupees Three
Thousand Six
Hundred SixtyNine
Paise SeventyFive
Only

SMT

7706.48

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




95 0.00 ITEM NO 95 5573 4 |Rupees Five Thousand| SMT 0.00 BD-T-55 PageOne
Providing and fixing rolling shutter fabricated from steel laths of Five Hundred Number 510
minimum thickness 0.9 mm with lock plate of 3.15 mm thickness SeventyThree Paise
reinforced with 35 x 35 x 5 mm angle section fitted with sliding bolts Fourty Only As per Instruction given
and handles for both sides, deep M.S. channel section of depth and by Executive Engineer/
thickness not less than 65 mm and 3.15 mm respectively with hold fast Site Engineer during
arrangements, M.S. Bracket plate 300 x 300 x 3.15 mm minimum size execution of work
and shape with square bar, suspension shaft of minimum 32 mm
diameter, hood cover of M.S. sheet not less than 0.9 mm thickness and
of any size at top and safety devices including mechanical gear
operation arrangement consisting of worm gear wheels and worms of
high grade cast iron or mild steel and one coat of red lead primer etc.
complete. (1.S. 62481979) (With mechanical gear)

SSR 39.25 / 249
96 393.28 ITEM NO 96 4623 29 Rupees Four SMT 1818233.62 As per Instruction given

Providing and laying telephone black / Amba White / Cadburybrown /
Ruby red / Ocean Brown granite stone of 18 to 20 mm thick for door
frame/ dado/ window boxing etc. On C.M. 1:6 including filling joints
with polymer base filler nosing/moulding the sharp edges wherever
necessary, curing, etc. complete.

SSR 33.68/220

Thousand Six
Hundred
TwentyThree Paise
TwentyNine Only

by Executive Engineer/
Site Engineer during
execution of work




97

355.32

ITEM NO 97

Providing and fixing in position (as per 1868 / 1982) Alluminium sliding
window of three tracks with rectangular pipe 95 x 38.10 x 0.90 mm at
weight 0.637 kg/Rmt. with window frame bottom track section 92 x
31.75 x 1.30 mm at weight 1.070 kg/Rmt.. Top and side track section 92
x 31.75 x 1.30 mm at weight 0.933 kg/Rmt. The shutter should be of
bearing bottom 40 x 18 x 1.25 mm at weight 0.417 kg/Rmt. Inter locking
section 40 x 18 x 1.10 mm at weight 0.469 kg/Rmt. and handle and top
section 40 x 18 x 1.25 mm at weight 0.417 kg/Rmt. As per detailed
drawings and as directed by Engineerincharge with all necessary
Aluminium sections fixtures and fastenings such as roller bearing in
nylon casting and self locking catch fitted in vertical section of shutter
including 5 mm thick plain glass and aluminium mosquito net shutter
with stainless steel jail with all required screws and nuts etc, complete.
With colour Anodising with box

SSR 39.41 / 253

5777

Rupees Five Thousand
Seven Hundred
SeventySeven Paise
Ten Only

SMT

2052719.17

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

98

29.52

ITEM NO 98

Providing and fixing in position aluminium partly openable and partly
fixed window of any size as per detailed drawing and as directed by
Engineerincharge with all necessary alluminium sections including
necessary fixtures and fastening with 5 mm thick float glass etc.
complete. b) With powder coating Note While

arriving at the rate of item of item weight at 6.90 Kilogram/Square
Metre is considered.

SSR 39.55/257

6596

Rupees Six Thousand
Five Hundred
NinetySix Paise Ten
Only

SMT

194716.87

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

99

0.72

ITEM NO 99

Providing and fixing in position b) Powder Coated aluminium fixed
window fully glazed of any size

as per detailed drawing and as directed by Engineerincharge with all
necessary alluminium sections including necessary fixtures and fastening
such as 5 mm thick clear float glass etc. complete.

SSR 39.53B/257

6001

Rupees Six Thousand
One Paise Eighty Only

SMT

4321.30

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




100 21.60 ITEM NO 100 3640 35 Rupees Three SMT 78631.56 As per Instruction given
Providing and fixing in position powder coated aluminium louvered Thousand Six by Executive Engineer/
windows / ventilator of various sizes with powder coating as per Hundred Fourty Paise Site Engineer during
detailed drawing and specifications including aluminium frames 80 x 38 ThirtyFive Only execution of work
mm x 1.22 mm box type, 5 mm thick sheet glass louvers, of approved
quality etc. complete.

SSR 39.68 / 259

101 ITEM NO.101

Providing and fixing of factory made uPVC casement window / Fixed
Window & Casement Door (White Colour) comprising uPVC multi-
chambered frame, Sash, & Mullion with wall thickness of 2.3mm (+-0.2
mm ), duly reinforced with G.I. section 1.5 mm, wherever required.
uPVC window & door profile shall be made in India & shall conform to
BS EN 12608 and other standards as mentioned below:

S.No. Name of the test Test Method Specified Parameter

1. Tensile Impact Strength 1SO 8256 - more than 700Kj/m2 2. Vicat
Softening Temperature EN ISO — 306 Shall not be < 750C

3. Charpy Impact Strength EN ISO — 179-2 Shall not be < 20KJ/m2
4. Flexural Modulus Elasticity EN ISO — 178 Shall not be <2200 N/mm?2
5. Mean Breaking Stress for welded corner

(a) For the tensile bending test EN — 514 Shall not be < 25 N/mm2
(b) For the compression bending test Shall not be < 30N/mm2

6. Heat Reversion Test 1S:4985-2000 Shall not be > 2.0 %

7. Surface Spread of flame BS : 476 - Part 7 Classification 1

8. Ignitability Evaluation BS : 476 - Part 5 'P' Not easily ignitable

9. Tensile modulus ASTM D 638 Shall not be < 35 MPa

10. Shear Modulus ASTM D 732 Shall not be < 220 MPa

11. Tensile Strength EN ISO 527 Shall not be < 30 MPa.




All corners of frame and sash will be fusion welded. Mullion shall be
welded / screwed. EPDM / TPE Gasket shall be provided in all frame,
sash & mullion, wherever necessary.Thereafter, 5 mm Float Annealed
glass shall be provided in the sash with the help of uPVC glazing bead
and hardware, i.e., friction hinge & single point handle (in window) & 3D
Hinges & Multipoint Lock (in door) shall be provided. Window / Door
shall be fixed to the wall with 100mm long and 8mm dia. Fasteners and
complete in all respect as per direction of Engineer-In-Charge. uPVC
Window and Door Profiles are warranted for a period of ten (10) years
against non-uniform discoloration, wrapping and rotting under general
use.

SSR 54.09/517

4.00 Casement Window (Big Series) frame of size 67 x 62 mm & Sash / 11019 75 Rupees Eleven SMT 44079.00 As per Instruction given
Mullion of size 67 x 78 mm. Thousand Nineteen by Executive Engineer/
Paise SeventyFive Site Engineer during
Only execution of work
4.80 Casement Door (Big Series) frame of size 67 x 62 mm & Door Sash of 10060 5 |Rupees Ten Thousand| SMT 48288.24 As per Instruction given
size 67 x 115 mm & Mullion (if required) of size 67 x 78 mm. Sixty Paise Five Only by Executive Engineer/
Site Engineer during
execution of work
1.20 Fixed Window (Big Series) frame of size 67 x 62 mm & Mullion (if 8759 1 Rupees Eight SMT 10510.92 As per Instruction given

required) of size 67 x 78 mm

Thousand Seven
Hundred FiftyNine
Paise Ten Only

by Executive Engineer/
Site Engineer during
execution of work

102

ITEM NO.102

Providing and fixing of factory made uPVC Louver window (White
Colour) comprising of uPVC multi-chambered with wall thickness of
2.3mm (+-0.2 mm ), duly reinforced with 1.5 mm thick G. I. Section.
uPVC window & door profile shall be made in India & shall conform to
BS EN 12608 and other standards as mentioned below:

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




S.No. Name of the test Test Method Specifie Parameter 1. Tensile
Impact Strength I1SO 8256 - more than 700Kj/m2 2. Vicat Softening
Temperature EN ISO — 306 Shall not be < 750C 3. Charpy Impact
Strength EN ISO — 179-2 Shall not be < 20KJ/m2 4. Flexural Modulus
Elasticity EN ISO — 178 Shall not be < 2200 N/mm2 5. Mean Breaking
Stress for welded corner

(a) For the tensile bending test EN — 514 Shall not be < 25 N/mm?2 (b)
For the compression bending test Shall not be < 30N/mm2

6. Heat Reversion Test 1S:4985-2000 Shall not be > 2.0 %

7. Surface Spread of flame BS : 476 - Part 7 Classification 1

8. Ignitability Evaluation BS : 476 - Part 5 'P' Not easily ignitable

9. Tensile modulus ASTM D 638 Shall not be < 35 MPa

10. Shear Modulus ASTM D 732 Shall not be <220 MPa

11. Tensile Strength EN I1SO 527 Shall not be < 30 MPa

All corners of frame shall be fusion welded. Both vertical sides of the
frame, adjustable louver mechanism having one lever or fixed louver
bracket shall be fitted with the of 4 mm Frosted Annealed glass.
Window will be fixed to the wall with 100mm long and 8mm dia.
Fasteners and complete in all respect as per direction of Engineer-In-
Charge. uPVC Window and Door Profiles are warranted for a period of
ten (10) years against non uniform discoloration,wrapping and rotting
under general use

1.35

a.Louver Window (Big Series) frame of size 67 x 62 mm & Mullion (if
required) of size 67 x 78 mm.
SSR 54.11/519

9693

Rupees Nine
Thousand Six
Hundred NinetyThree
Paise Sixty Only

SMT

13086.36

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

103

ITEM NO.103

Providing and fixing of factory made uPVC Sliding window & door (White
Colour) complete, comprising uPVC multi-chambered frame having in-
built uPVC roller track on top and uPVC sash with wall thickness of
2.3mm (+-0.2 mm), duly reinforced with G.I. section 1.5 mm, wherever
required. uPVC window & door profile shall be made in India & shall
conform to BS EN 12608 and other standards as mentioned below:

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




Name of the test Test Method Specified Parameter

1 Tensile Impact Strength I1SO 8256 - more than 700Kj/m2 2 Vicat
Softening Temperature EN ISO — 306 Shall not be < 750C

3 Charpy Impact Strength EN ISO — 179-2 Shall not be < 20KJ/m2

4 Flexural Modulus Elasticity EN ISO — 178 Shall not be < 2200 N/mm?2
5 Mean Breaking Stress for welded corner

(a) For the tensile bending test EN — 514 Shall not be < 25 N/mm2
(b) For the compression bending test Shall not be < 30N/mm?2

6 Heat Reversion Test 1S:4985-2000 Shall not be > 2.0 %

7 Surface Spread of flame BS : 476 - Part 7 Classification 1

8 Ignitability Evaluation BS : 476 - Part 5 'P' Not easily ignitable

9 Tensile modulus ASTM D 638 Shall not be < 35 MPa

10 Shear Modulus ASTM D 732 Shall not be <220 MPa

11 Tensile Strength EN I1SO 527 Shall not be < 30 MPa

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

All corners of frame and sash will be fusion welded. After placing 5 mm 0 0.00 As per Instruction given
Float Annealed glass in the sash, uPVC glazing bead, interlock, EPDM / by Executive Engineer/
TPE gasket, brush shall be provided including touch lock and rollers & Site Engineer during
proper drainage system shall be provided. Window / Door will be fixed execution of work
to the wall with 100mm long and 8mm dia. Fasteners and complete in
all respect as per direction of Engineer-In-Charge. uPVC Window and
Door Profiles are warranted for a period of ten (10) years against non-
uniform discoloration, wrapping and rotting under general use.
SSR 54.08 / 516
3.00 2 Track 2 / 4 Sash (Big Series) window frame of size 67 x 54 mm & Sash 7686 Rupees Seven SMT 23058.00 As per Instruction given
of size 64 x 47 mm Thousand Six by Executive Engineer/
Hundred EightySix Site Engineer during
Only execution of work
3.00 3 Track 3 / 6 Sash (Big Series) window frame of size 122 x 54 mm & Sash| 8952 Rupees Eight SMT 26856.9

of size 64 x 47 mm

Thousand Nine
Hundred FiftyTwo
Paise Thirty Only




104 309.708 |ITEM NO 104 11755 8 Rupees Eleven SMT 3640865.306
Supply and installation of cubicles of width and depth as perAthena Lite- Thousand Seven
SS Series Cubicles- Std Sizes (W x D x H): 900 mm x 1550 mm x 2105 Hundred FiftyFive
mm, (Height is including 100 mm gap from bottom, Door Width- 600 Paise Eighty Only
mm specifications/ site drawings). Cubicle height to be 2105 mm. Made
from solid grade compact high pressure laminate as per 1S:2046 and EN- _
438 manufactured under high specific pressure > 5 MPa and As per Instruction
temperature >120°C, All doors will be of single colour and made of 12 given by Executive
mm thick Merino HPL compact panel. The doors will have chamfered Engineer/ Site
edges. Each door will be supported by 3 stainless steel made hinges Engineer during
affixed to the pilasters. Size of panels to be as per drawing. HARDWARE execution of work
& ACCESSORIES are H shaped (Top) head frame structure made of
extruded Aluminium grade 6063 T5-50 micron epoxy powder coated for Inclusive of any
surface protection, Size to be 125x70x5T. Corner joinery section, Size to Pattern and colour on
be 40x16.5x1.8T. U-Channel Wall joinery section,Size to be 22x16x1.6T. external laminate
Door stopper section, Size to be 21x12.5x1.6T. Spring loaded Butt
Hinges made from Stainless steel grade 304. Surface finish to be matt
type. Covers to be lacor coated.etc complete.
SSR51.162/395
105 5.00 ITEM NO 105 2201 85 Rupees Two SMT 11009.25 Bd.U.1 Page One
Providing and fixing mild steel grill work for windows, ventilators etc. 20 Thousand Two Number 537
Kilogram/Square Metre as per drawing including fixtures, necessary Hundred One Paise
welding and painting with one coats of anticorrosive paint and two EightyFive Only As per Instruction given
coats of oil painting complete. by Executive Engineer/
SSR 40.01 / 264 Site Engineer during
106 5.00 ITEM NO.106 4560 0 Rupees Four SMT 22800 As per Instruction given

Aluminium Fins:-

Providing and Fixing Horizontal fins with 3”x1” Aluminium Tubular
Section Powder coated Horizontally with 1” facing and 3” Gap intoinin
sections with 1”1” Aluminium Angle powder coated fixed at top and
bottom for fixing, with Hardware , with labour inclusive.

Approved MR

Thousand Five
Hundred Sixty Only

by Executive Engineer/
Site Engineer during
execution of work




107

5.00

ITEM NO.107

Aluminium Fins:-

Providing and Fixing Horizontal fins with 100 mm x 40 mmx 3 mm
thick,(Triangle Concave Shape} Aluminum Angle sections powder coated
of specification, distance between section will be 3 -4 inches & details as
per drawing, Length and with all the accessories,hardwares, with labour

all inclusive.
Annroved MR

4900

Rupees Four
Thousand Nine
Hundred Only

SMT

24500

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

108

11.50

ITEM NO.108

ACP Cladding: -

Providing,applying,fabricating and fixing panel of aluminium composite
panel cladding in approved shape made out of 4 mm thick ACP sheet
material consisting of 3mm thick FR grade mineral core following NBC
part IV Fire and life safety (having 2 hours fire resistance in accordance
to ASTM E119-12 and BS476 part 6 and 7 class O) sandwitched between
two aluminium sheets (each 0.5 mm thick of AA 5005/AA3105 grade)
The aluminium composite panel cladding sheet shall be coil coated with
kynar 500 based PVDF/Lumiflon based fluropolymer resin (having 70:30
ratio of PVDF and acrylic) coating of approved colour and shade on top
face and polymer (service) coating of bottom face as specified using
stainless steel screws,nuts,bolts,washers,cleats,weather silicon
sealent,backer rods etc .overall weight of the ACP shall not be less than
7.5 Kilogram/Square Metre)

SSR 51.100/378

4063

Rupees Four
Thousand SixtyThree
Paise Fifty Only

SMT

46730.25

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

109

728.36

ITEM NO.109

Providing and laying in position terracotta jali of 80 mm thick Providing
and laying in position terracotta jali(Decorative) of 80 mm thick
decorative type as per specification provided by the engineer in charge
and drawings including fixtures and fabrications etc complete
Approved MR

3080

Rupees Three
Thousand Eighty Only

SMT

2243351.88

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




110

384.00

ITEM NO. 110

Structural Glazing : -

Providing & fixing of fabrication and installation of Structural Glazing
system in the form of fixed panels, using designed aluminium extruded
sections mullions and transoms with cover system section complete
having anodize /Powder coating of approved colour and shade and
make and fixed on the brick masonry/RCC/structural frames through
adequately designed brackets glass shall be fixed to frame with
structural silicone sealant/backer rod and weather silicone sealant non
streaking /non staining of Dow corning/GE or approved equivalent to
make structural glazing air and water tight as per standards. with EPDM
gaskets in each section with Saint Gobain make 6 mm reflective
toughened glass having SHGC of 0.2 - 0.3, UValue of 3 -4 W/ sq.mK VLT
of 20-40% fixed with glazed panel of Sash frame with T Patti toggle,
colour of glass as approval by architect, all aluminium sections joints
with aluminium clit angles of 16 gauge, Galvanized M.S. Brackets for
frame fixing and all other necessary Hardware fittings Complete as per
Drawing and Green Specification.

Approved MR

12200

Rupees Twelve
Thousand Two
Hundred Only

SMT

4684800

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work
As per green building
norms

111

15.00

ITEM NO.111

Openable in Glazing:-

Providing and Fixing Openable Panel in above itemwith additional 4 Bar
Hinges, Handle cum Locking arrangements, With additional aluminium
anodized frame for Opneable, and flashing for water dripping. (Including
fitting to operate from ground floor). As per specification provided by
engineer incharge

Approved MR

2650

Rupees Two
Thousand Six
Hundred Fifty Only

NOS

39750

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




112 10.00 ITEM NO.112 11119 Rupees Eleven SMT 111195 As per Instruction given
Dry wall cladding with clay tile; Designing, supplying and fixing of Clay Thousand One by Executive Engineer/
tile of Wienerberger (Red Series or Grey Series) or Equivalent with Hundred Nineteen Site Engineer during
suitable size and thickness Paise Fifty Only execution of work
not less than 20 mm as per manufacturer with approved colour and
pattern with composition of finest powdered clay and colour mixtures.

The clay tile shall be fixed on the suitable framing system by using
continuous aluminium profiled section as per manufacturer with
suitable size and spacing to withstand the structural design criteria
specifled in the technical specification by using necessary HDG brackets,
SS316 grade anchor bolts etc as per manufacturer specification.
Cladding joints should be with open groove system. with prior approval
of concerned Superitending Engineer.

SSR 50.25/335

113 5.00 ITEM NO.113 6100 Rupees Six Thousand | SMT 30500 As per Instruction given
Casting & fixing Decorative Precast Circular Column,Rectangle One Hundred Only by Executive Engineer/
Band,Cornice,Window Decorative Sill,Elevational Element Having Site Engineer during
Precast Shell of thickness 60mm-80m , M25 concrete with approved execution of work
chemical to have crack free member,including reinforement
,Scaffolding,lifting ,transportation complete Specification provided by
the engineer in charge
Approved MR

114 5.00 ITEM NO.114 913 Rupees Nine Hundred| SMT 4567.5 Bd.R.5, Page One
Providing and fixing corrugated galvanised iron sheets of 0.63mm thick Thirteen Paise Fifty Number 453
(24 B.W.G.) for roofing without wind tiles including fastening with Only
galvanised iron screws and bolts, lead and bitumen washers as per As per Instruction given
drawing etc. complete.(Weight of 5.5 kg/sq.m.). by Executive Engineer/
SSR 38.04/233 Site Engineer during

execution of work

115 287.28 ITEM NO 115 1281 Rupees One RMT 368005.68 As per Instruction given

Providing and fixing 40mm diameter and 1.5 mm thick Stainless steel
hand railing in 5.5.304 Grade including fabricating ,fixtures, errecting,
necessary welding, grinding, finishing, buffing to stainless steel pipe etc.
complete

SSR 40.06/264

Thousand Two
Hundred EightyOne
Only

by Executive Engineer/
Site Engineer during
execution of work




116 10.00 ITEM NO 116 4939 2 Rupees Four RMT 49392 As per Instruction given
Providing and fixing 900mm high S.5.304 Grade Stainless steel railing Thousand Nine by Executive Engineer/
with 40mm diameter and 1.5mm thick at top,40mm diameter and Hundred ThirtyNine Site Engineer during
1.5mm thick vertical supports spaced at 1.5m center to center and 8mm Paise Twenty Only execution of work
thick toughened glass including fabricating ,fixtures, errecting,
necessary welding , grinding , finishing, buffing to stainless steel pipe
etc. complete

117 153.90 ITEM NO 117 3722 25 Rupees Three RMT 572854.275 As per Instruction given
Providing and Fixing mat finish stainless steel (of 302 grade ) railing with Thousand Seven by Executive Engineer/
top pipe of 50 mm dia. and vertical pipe of 38 mm dia at 0.60 m c/c or Hundred TwentyTwo Site Engineer during
as required and horizontal pipes of 25 mm dia in three rows, all pipes of Paise TwentyFive execution of work
2 mm thick including buffing,fabricating fixtures and fastening including Only
pipe base of appropriate diameter and ball base of 75 mm dia above
newel post of 75 mm diameter etc. complete (Prior approval of sample
and brand by Ex.Engineer is necessary before use)

SS4 40.08 /265
118 750.79 ITEM NO. 118 1857 45 Rupees One SMT 1394551.171 As per Instruction given

Providing and fixing in position Gypsum board false ceiling with 12.5 mm
thick Gypsum boards, screwed/fixed to the under structure of
suspended G.l. Grid constructed and suspended from the main ceiling
consisting of ceiling sections of size 25 x 50 mm maximum center to
center distance of 600 milimetre perimeter channel and intermediate
channels at maximum center to center distance 1200 milimetre
galvanized grid should be fixed to reinforced cement concrete slab. The
gypsum board should be fixed to galvanized iron grid with necessary
screws. The boards should be taped and filled from underside to give
smooth, seamless ceiling. The rate should include necessary additional
ceiling sections and intermediate channels. Additional intermediate
channels should be fixed to strap hangers for additional support to
prevent strapping at every 1200 milimetre item to be completed in all
respect including necessary sleeves for ducts finishing of joints cut outs,
painting including labour, material, lifts etc. all complete.

SSR 38.51/243

Thousand Eight
Hundred FiftySeven
Paise FourtyFive Only

by Executive Engineer/
Site Engineer during
execution of work




119

563.09

ITEM NO.119

Providing and fixing Modular false ceiling of 600 x 600 mm center to
center and 13 mm thick square mineral fiber board to be fixed on frame
work of alluminium sections for suspended false ceiling consisting of
alluminium T 2”x1 %” (50 mm x 40 mm) weighing 0.39 Kilogram/m at 60
cms center center and fixed with 4” x %4” (15 x 15 mm) flanges weighing
0.19 Kilogram/m suspended on 6 mm dia mild steel rod weighing 0.22
Kilogram/m, fixed on wall and beams including rounding of the edges
with alluinium T of 2”7 x 1 %” (50 mm x 40 mm) weighing 0.39
Kilogram/m etc. (all alluminium sections shall be anodized) including all
labour, material, lifts etc. complete.

SSR 38.52/243

2696

Rupees Two
Thousand Six
Hundred NinetySix
Paise Fourty Only

SMT

1518318.572

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

120

375.39

ITEM NO.120

Providing and Fixing Soft Fibre Acoustical Suspended Ceiling System with
Optra (Bevelled Tegular) Edge Tiles of size 15mm Exposed Grid. The tiles
should have Humidity Resistance (RH) of 95%, NRC 0.9 - 1.0, Light
Reflectance ?85%, Colour White, Fire Performance UK Class 0 / Class 1
(BS 476 pt - 6 &7) in module size of 600 x 600 x 15mm , suitable for
Green Building application, with Recycled content of 66% GW and 74%
RW. The tile shall be laid on precoated G.l channel 32 with 15 mm wide
T - section flanges colour white having rotary stitching on all T sections
i.e. the Main Runner, 1200 mm and 600 mm Cross Tees with a web
height of 32 mm and a load carrying capacity of 7 Kilograms/M2 with a
minimum pull out strength of 100 Kilograms. The T Sections have a
Galvanizing of 90 grams per M2 and need to be installed with
Suspension system The Tile and Grid system used together should carry
a 10 year warranty. products approved as per GRIHA and BS 476 etc.
complete

SSR 38.47/242

3022

95

Rupees Three
Thousand TwentyTwo
Paise NinetyFive Only

SMT

1134797.292

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

121

10.00

ITEM NO. 121

Providing and fixing Designer Fabric ceiling with finish with strings
Complete as per Drawings and Spec. As directed by Engineer-In-Charge.
Approved MR

15400

Rupees Fifteen
Thousand Four
Hundred Only

SMT

154000

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




122 9.71 ITEM NO. 122 15650 Rupees Fifteen SMT 152035.055 As per Instruction given
BAFFLE WOOD CEILING Thousand Six by Executive Engineer/
Suspended wood baffles with the help of cables upto 6mm/required Hundred Fifty Only Site Engineer during
MS/GI/Aluminium section from the roof having acoustic properties and execution of work
Elongated various shape baffles made with High Density Board, Solid
Wood Durable Coating, Corrosion Resistant, Tamper Proof with
approved Finish material Completed as per specification and drawings
as per Engineer in charge
Approved MR
123 2.00 ITEM NO 123 2850 Rupees Two SMT 5700 As per Instruction given
Providing and fixing Aluminium open cell(150mmx150mm) ceiling Thousand Eight by Executive Engineer/
0.45/0.50 mm Galvanized steel and 0.5/0.65mm Aluminium TCT Hundred Fifty Only Site Engineer during
,Various Gap 50mm to 100mm made of 0.5mm/0.6mm thick black coil execution of work
coated galvanised steel /powder coated .20mm Wide,40mm deep, 55
microns thick powder coating on exposed surface , 25 microns polyster
coil coated over primer on visible surface with primer coat on rear side.
Suspension with 4mm dia Galvanized rod ,Height Adjustment Spring
STeel big Clip,panel Coupler,GS wall angle. complete as per
specification and drawing provided by the Engineer Incharge
Approved MR
124 30.00 ITEM NO 124 2400 Rupees Two NOS 72000 As per Instruction given
Providing and fixing Internal signage ss brush finish 2 mm thick . Spec. Thousand Four by Executive Engineer/
As directed by Engineer-In-Charge. Hundred Only Site Engineer during
Approved MR execution of work
125 40.00 ITEM NO.125 2950 Rupees Two NOS. 118000 Each English alphabet,

Providing & Fixing of signage using 304 Stainless steel letters for the
front & side fascia and 5mm thick acrylic molded letters, for back fascia
moulded letters with height 24 inches, with necessary power supplies
for connection, including profile LED back lighting

Approved MR

Thousand Nine
Hundred Fifty Only

numeral, and each
Marathi akshar
(character) shall be
counted as one single
letter. As per Instruction
given by Executive




126 10.00 ITEM NO.126 2850 0 Rupees Two LETTERS 28500 Each English alphabet,
Providing and Fixing laser cut 3-4 mm Acrylic letters of height upto 24 Thousand Eight numeral, and each
inches with, with all other necessary Hardware for fittings and Labour Hundred Fifty Only Marathi akshar
all Inclusive.including profile LED back lighting .complete (character) shall be
Approved MR counted as one single

letter. As per Instruction

127 2.00 ITEM NO.127 28000 0 Rupees TwentyEight NOS. 56000 As per Instruction given
Providing and fixing MBMC Logo on entrance gate Thousand Only by Executive Engineer/
Approved MR Site Engineer during

execution of work

128 8.00 ITEM NO 128 8121 75 Rupees Eight NOS. 64974 As per Instruction given
C.l.Man hole cover 100 kg. Thousand One by Executive Engineer/
SSR 51/532 Hundred TwentyOne Site Engineer during

Paise SeventyFive execution of work
Only

129 5.00 ITEM NO 129 16489 94 Rupees Sixteen NOS. 82449.7 Bd.V.43, Page One
Providing and constructing Brick Masonry Inspection Chamber 60cm x Thousand Four Number 574
45cm x 90cm including 1:4:8 cement concrete foundation 1:2:4 cement Hundred EightyNine As per Instruction given
concrete channels half round G.S.W. pipes, Brick Masonry, plastering Paise NinetyFour Only by Executive Engineer/
from inside and airtight C. I. cover of 75 kg with lid and frame fixed in Site Engineer during
cement concrete. execution of work
SSR 42 10/274

130 734.38 ITEM NO.130 1850 0 Rupees One SMT 1358603 As per Instruction given

Providing & fixing in the footpath Combi-Paver having average crushing
strength not less than 80 N/mm? as per technical specifications and IS
Code 15658:2006; shot blasted 60mm thick in approved texture and
colour and combination size 100 x 200, 125 x 200, 175 x 200, 225 x 200,
275 x 200 to be fixed on average compacted thickness 25 mm well
graded sand cushioning uniformly compacted with proper capacity
mechanical compactor with required level, grade and camber etc.
complete as specified and as directed by the Engineer. NOTE: THIS ITEM
SHOULD BE OPRATED ONLY AFTER SPECIFIC SANCTION OF DIR(E.S.& P.)
or Equivalent.

Approved MR

Thousand Eight
Hundred Fifty Only

by Executive Engineer/
Site Engineer during
execution of work




131

10.00

ITEM NO.131

Stamp Concrete of 100mm Thickness - Providing and Laying in-situ M30
Grade unreinforced plain cement stamp concrete of 100mm thickness
pavement over a prepared sub base with 43 grade cement, coarse and
fine aggregate (natural sand / VSI grade finely washed crushed sand)
Confirming to IS 383, as per mixed in a batching and mixing plant / non
tilting mixer and weigh batcher as per approved mix design, admixtures,
transporting to site in nagpur city with lead upto 20KM (on Inner Ring
Road from Avasti nagar to wadi), spreading, laying with approved make
pover, compacted and finished in a continous operation, finishing to
lines and grades Also Providing, Placing and applying stamp powder
which is light fast UV resistant pigment with appropriate chemical
compounds of desired colour on base concrete after excess bleed water
has evaporated using dry shake method @5kg per sqm.

1873

29

Rupees One
Thousand Eight
Hundred
SeventyThree Paise
TwentyNine Only

SMT

18732.9

Approved shape stamp
concrete as per drawing

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

Including texturing, and covering with plastic sheet (min 200 micron
thickness) and also applying two coats of UV-stable,30 % solidsclear
sealer @ 150 to 250 gms per sgm using surface roller and protecting
from fallingdust,dirt and curring by curring compound / by providing
cement vata in cement Mortor 1:8 @ 0.6m x 0.6m center to center,
admeasuring 80mm at bottom and 40mm at top withdepth of 75mm
and maintaining the same throughout curing period by any other
method approved by Engineer-incharge or Landscape architect etc.
complete. (prior approval of superinteding Engineer will be necessary )
SSR 54.01 /513




132 10.00 ITEM NO.132 3547 Rupees Three SMT 35470 As per Instruction given
Providing and laying RED & BLACK GRANITE Thousand Five by Executive Engineer/
cobble stones of 100mm x 100mm x 100mm, Hundred FourtySeven Site Engineer during
3 line dressing with 12 mm top layer in size of fine cut and well dressed Only execution of work
in Grey colour in
paving on a bed of min. 40 mm thick
cushioning in C.M. 1:4 including neat cement
float etc. filling of joints in C.M. 1:2 with
grey cement to match the colour of cobble
stone in the required pattern, design and as
directed by the Engineer incharge, including
cleaning, curing etc. complete.

MCGM R3-RW-3-37

133 10.00 ITEM NO.133 1596 Rupees One SMT 15960 As per Instruction given
GRASS JOINT PAVING: Thousand Five by Executive Engineer/
Providing and laying machine cut machine polished kota stone flooring Hundred NinetySix Site Engineer during
for Grass joint paving, 25mm to 30mm thick required width in plain Only execution of work
pattern on bed of 1:6 C. M. including cement float, curing, polishing and
cleaning including removing unwanted stuff as directed. Excavation for
Planting of Lawn Digging of Soft surface up to 30 Cm. as per drawing and
specification provided by Engineer In-charge.

Approved MR

134 60.00 ITEM NO. 134 2765 Rupees Two RMT 165900 As per Instruction given
Providing and fixing Speed Breakers of Size 350 W x 500 L x 50 H mm Thousand Seven by Executive Engineer/
yellow black color as shown in the drawing with necessary fittings & Hundred SixtyFive Site Engineer during
fixtures as directed by EIC. Only execution of work
MCGM R3-CS-RM-132

135 27.96 ITEM NO.135 699 Rupees Six Hundred SMT 19552.428 MORTH 803.4

Road Marking with Hot Applied Thermoplastic Compound with
Reflectorizing Glass Beads on Bituminous Surface- Providing and laying
of hot applied thermoplastic compound 2.5 mm thick including
reflectorizing glass beads @ 250 gms per Square Metre area, thickness
of 2.5 mm is exclusive of surface applied glass beads as per IRC:35 .The
finished surface to be level, uniform and free from streaks and
holes.complete.

SSR 6.12A/48

NinetyNine Paise
Thirty Only

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




136 130.00 ITEM NO.136 2368 1 Rupees Two RMT 307841.3 MORTH 408
Providing and casting in situ or precast tapering R.C.C. M-20 Semi Thousand Three
Barrier type Kerb with gutter ( as per IRC 86 1983) embedded 125mm Hundred SixtyEight As per Instruction given
below ground level over M-10 PCC finished neatly with C.M. 1:2, setting Paise One Only by Executive Engineer/
the same in C.M. 1:2, including the required excavation in any strata and Site Engineer during
removing the excavated stuff any where in city and redoing the surface execution of work
as specified and directed by Engineering In-charge. Using Concrete
Batching and Mixing Plant
SSR 7.05/69

137 21.60 ITEM NO.137 2205 0 Rupees Two SMT 47628 Spec. One Number As
Providing and fixing mild steel grill gate as per the detailed drawing Thousand Two directed byEngineer in
including hinges, locking arrangements and painting in three coats of oil Hundred Five Only Charge.
paint of approved colour and shade etc. complete.(weight 18 Kilogram.
to 20 Kilogram. Per Sg.m.) Spec.One Number: As directed by Engineer-
in-charge
SSR 23.09/ 174

138 4795.00 |ITEM NO.138 242 0 Rupees Two Hundred KG 1160390 As per Instruction given
Providing and Fixing Decorative / Ornamental grills as per design for FourtyTwo Only by Executive Engineer/
compound wall Fencing including fabricating the grill using M.S. square Site Engineer during
/ round bar, flats and angles including painting with one coat of red execution of work
oxide zinc chromate primer and two coats of synthetic enamel paint of
approved colour and brand etc. complete as directed.
MCGM R3-CS-SL-13

139 10.00 ITEM NO.139 2665 95 Rupees Two RMT 26659.5 As per Instruction given

Providing and erecting chain link fencing 1.6 M. height with G.I. chain
link of size 50 x 50 mm, 8 gauge thick and fixed 75 mm above ground
level on vertical M.S. Angles of 40 x 40 x 6 mm size, includind excavating
pits for foundation and embedded in C.C. block of 1:4:8 mix of size 450 x
450 x 670 mm. at 1.75 M. c¢/c with iron bar 16mm dia as hold fast
including welding link with angle frame at 30 cm ¢/c with nuts and bolts
and horizontal M.S. Angles at top and bottom of 25 x 25 x 5 mm size and
vertical M.S. flat 35 x 5 mm and 25 x 5 mm horizontal including cross
support of 40 x 40 x 6 mm angles both side at every corner or bend
embedded in concrete blocks of 1:4:8 of size 450 x 450 x 670 mm
including 3 coats of oil painting etc. complete.

SSR 46.39/298

Thousand Six
Hundred SixtyFive
Paise NinetyFive Only

by Executive Engineer/
Site Engineer during
execution of work




140 81.45 ITEM NO 140 224 Rupees Two Hundred [ SMT 18244.8 As per Instruction given
Providing and installing Nylon net for protection from Birds entry in TwentyFour Only by Executive Engineer/
Entrance Lobby. Site Engineer during
MCGM R3-CS-RM-133 execution of work
141 2.00 ITEM NO. 141 19076 Rupees Nineteen NOS 38152 As per Instruction given
Circular tree guard : Providing, fabrication and fixing M.S. Circular tree Thousand SeventySix by Executive Engineer/
guard with circular pipe of 10 gauge, 50mm Dia Circular vertical post, Only Site Engineer during
40mm Dia Horizontal support 18mm Dia. intermediate support with execution of work
M.S. cap- (type-1) logo panel etc. including cutting welding, riveting, oil
painting with navy blue colour or any other approved colour shade as
directed and fixing in cement concrete foundation including cement
concrete paver block lining including removal of surplus material/debris
and restoring damaged portion of footpath etc. as directed.(Design
details vide Drg.No.4F-A1.1, 4FA1.2,
A1l.3 in the catalogue of street Furniture (Vol.l) published by B.M.C.)
MCGM R3-RT-16-28
142 2.00 ITEM NO.142 19323 Rupees Nineteen NOS 38646 As per Instruction given

Square tree guard : Providing, fabrication and fixing M.S. Square tree
guard with circular pipe of 10 gauge, 50mm Dia Circular vertical post,
40mm Dia circular horizontal support, 18mm Dia circular intermediate
support with M.S. cap-(type-1) logo panel etc including cutting welding,
riveting, oil painting with navy blue colour any other approved colour
shade as directed and fixing in cement concrete foundation including
cement concrete paver block lining including removal of surplus
material/debris and restoring damaged portion of footpath etc. as
directed. (Design details vide

Drg.No.4F-C1 in the catalogue of street Furniture (Vol.l) published by
B.M.C) work complete as per specifications and as directed by the
Engineer.

MCGM R3-RT-16-30

Thousand Three
Hundred
TwentyThree Only

by Executive Engineer/
Site Engineer during
execution of work




143 1 ITEM NO.143 366121 0 Rupees Three Lakh NOS 366121 As per Instruction given
Providing and fixing thematic murals created in mix media in different SixtySix Thousand by Executive Engineer/
shape and size as per required artwork made out of 8mm, 12mm and One Hundred Site Engineer during
19mm thick marine plywood and BTC wood and fibre coating in TwentyOne Only execution of work
imported silicon rubber painted
MCGM CE4-09-002- FA141C

144 30 ITEM NO.144 126 0 Rupees One Hundred | SQ.FT 3780 As per Instruction given
Artist painting of wall in 3 D format and text format TwentySix Only by Executive Engineer/
MCGM FAIR-3D-AWP-A Site Engineer during

execution of work

145 1.00 ITEM NO.145 10940 0 |Rupees Ten Thousand| SMT 10940 As per Instruction given
P/F MURAL MADE IN FIBRE RAINFORCED PLASTIC AS PER Nine Hundred Fourty by Executive Engineer/
GIVEN ART WORK OF REQUIRED SIZES Only Site Engineer during
MCGM CE4-07-076-FF-47A execution of work

146 1.00 ITEM NO.146 8016 0 Rupees Eight SMT 8016 As per Instruction given
MURAL IN PAINT (3D) Thousand Sixteen by Executive Engineer/
MCGM CE5-10-024- FAIR1 Only Site Engineer during

execution of work
LANDSCAPE
147 10.00 ITEM NO.147 225 75 | Rupees Two Hundred| SMT 2257.5 As per Instruction given

Providing on site well established (free from weeds /disease etc.) ready
to fix lawn turf in slabs/ rolls of required variety as directed Specification
(Mexican or Korian Grass Turf, Selection No.1 American blue grass, /
Barmuda etc ready to fix lawn turf in Slabs/ Rolls of required variety as
directed

Rates Including breakage,& Transportation Damage losses.)

Garden DSR Pg no 14 S.no 47

TwentyFive Paise
SeventyFive Only

by Executive Engineer/
Site Engineer during
execution of work




148 131.88 ITEM NO. 148 75 285 | Rupees SeventyFive SMT 9928.5858 As per Instruction given
Excavation for planting lawn/ shrub/ flower bed/ hedges/ edges/ canna Paise TwentyNine by Executive Engineer/
bed in earth, soil of all types, soft murum, including removing the Only Site Engineer during
excavated material execution of work
up to a distance of 50 mtrs. for a depth of 30 cms.

PARK AND GARDEN
DSR page no.11Sr.no 3

149 98.91 ITEM NO 149 1575 0 Rupees One CMT 155783.25 As per Instruction given
GARDEN SOIL:- Supplying on site garden soil well sieved 80 % to pass Thousand Five by Executive Engineer/
through LS. sieve of 10 mm size free from stones rubbish like dried grass Hundred SeventyFive Site Engineer during
roots and other such materials. The soil should be fresh from quarry. Only execution of work
The color of the soil generally is red. The soil will be measured by
measuring box. (Farma)

Item includes Transporting, loading -unloading etc (.Lead charges per 70
km. considered Excluding royalty.)

GARDEN DSR 22-23

Page 8 sr.no.1

150 39.56 ITEM NO.150 1627 5 Rupees One CMT 64390.41 As per Instruction given
FARM YARD MANURE: - Supplying on site well decayed, well dried, well Thousand Six by Executive Engineer/
powdered, without clods and free from stones, dried grass and other Hundred Site Engineer during
rubbish material. The color of the manure generally is black. The TwentySeven Paise execution of work
manure will be measured by measuring box. (Farma) Fifty Only
Item includes Transporting, loading -unloading etc (.Lead charges per 50
km. considered.)

GARDEN DSR 22-23
Page & srna 2
Plant should be healthy ,well rooted ,diseased free and free from any
pest attack with sufficient moisture around root zone in pollybag.
(Wherever applicable)
151 40.00 ITEM NO.151 215 25 | Rupees Two Hundred [ NOS 8610 As per Instruction given

Plant should be well Developed, Healthy conition, Plant should be Pest
and disese Free.

Croton Petra Pot Size 8" Height Of Plant 30 cm to 45 cm

Park and Garden DSR pg no 34 Sr.no 10 (b).3

Fifteen Paise
TwentyFive Only

by Executive Engineer/
Site Engineer during
execution of work




152 4.00 ITEM NO.152 1312 5 Rupees One NOS 5250 As per Instruction given
Palms Thousand Three by Executive Engineer/
Palm should be well Developed,Good Branching ,healthy Hundred Twelve Paise Site Engineer during
Condition,appropriate Size in Polybag,undamaged. Fifty Only execution of work
Areca Palm Size 18" x 18" Height Of Plant 7 to 8 ft
Park and Garden DSR pg no 35 Sr.no.11(d) 1

153 50.00 ITEM NO.153 73 5 Rupees SeventyThree| NOS 3675 As per Instruction given
Flowering Shrubs Paise Fifty Only by Executive Engineer/
Specification:- Well Developed ,Fresh, Healthy half in bloom, free from Site Engineer during
pest and diseases. execution of work
Aboli/Crossandra Bag Size 6" Pots Height Of Plant 15 cm to 30 cm Park
and Garden DSR pg no 15 Sr .no 1(a) 01

154 12.00 ITEM NO. 154 87 885 | Rupees EightySeven SMT 1054.62 As per Instruction given
Supplying on site well decomposed Farmyard Manure (i. e. 1-part FYM) Paise EightyNine Only by Executive Engineer/
for excavation area of depth of 20 cms (consolidated thickness). Site Engineer during
Quantity of FYM 0.054cum x 1550/cum = 83.70/- execution of work
Park and Garden DSR pg no 13 dr .no 38B

155 10.00 ITEM NO. 155 504 0 Rupees Five Hundred | NOS 5040 As per Instruction given
Foliage Trees Four Only by Executive Engineer/
Minimum Girth 8 to 10 c.m. Minimum 5 to 6 Branches with Maximum Site Engineer during
number of Leaves ,clear trunk, well Developed Canopy,Healthy execution of work
conditionFree from pest and diseases,well seteled in appropriate size of
Plybag,uniform in size and root system are undamaged.
KaduNeem Bag Size18" x 18" Height Of Plant 8 ft to 10 ft
Park and Garden DSR pg no 26 Sr.no.6 (c). 7

156 5.00 ITEM NO. 156 2343 0 Rupees Two NOS 11715 As per Instruction given
Trimming of trees having girth between 2' to 5' Thousand Three by Executive Engineer/
MCGM R3-GW-8-2 Hundred FourtyThree Site Engineer during

Only execution of work
157 5.00 ITEM No.157 289 0 Rupees Two Hundred | NOS 1445 As per Instruction given

Plant Protection measures for tree having girth between 2'to 5'
MCGM R3-GW-8-22

EightyNine Only

by Executive Engineer/
Site Engineer during
execution of work




158

40.00

CREEPERS

ITEM NO.158

MCGM R3-GW-5-205

Quisqualis 24indica 6 “ to 9 “ height excluding pollybag

17

Rupees Seventeen
Only

NOS

680

Plant should be healthy

,well rooted ,diseased

free and free from any

pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

159

150.00

ITEM NO. 159

MCGM R3-GW-5-20

Bougainvillea purviana Thimma 6 “ to 9 “ height excluding pollybag

35

Rupees ThirtyFive
Only

NOS

5250

Plant should be healthy

,well rooted ,diseased

free and free from any

pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given

by Executive Engineer/

Site Engineer during
execution of work




160 20.00 ITEM NO.160 46 Rupees FourtySix Only| NOS 920 Plant should be healthy
Codieum variegatum Hybrid croton 6 “to 9 “ height excluding ,well rooted ,diseased
pollybag free and free from any
MCGM R3-GW-5-37 pest attack with

sufficient moisture

around root zone in

pollybag. (Wherever
applicable)

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

161 10.00 ITRM NO. 161 81 Rupees EightyOne NOS 810

Samanea saman Rain tree 4' to 5 ' height excluding pollybag
MCGM R3-GW-5-295

Only

Plant should be healthy

,well rooted ,diseased

free and free from any

pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




162

163

20.00

20.00

ITEM NO. 162

Roheo discolor Rhoeo Nana 4" to 6" height excluding pollybag
MCGM R3-GW-5-145

ITEM NO. 163

12

Rupees Twelve Only

NOS

240

Plant should be healthy
,well rooted ,diseased
free and free from any
pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given

by Executive Engineer/

Site Engineer during
execution of work

Roheo discolor Rhoeo Tall 4" to 6" height excluding pollybag
MCGM R3-GW-5-146

23

Rupees TwentyThree
Only

NOS

460

Plant should be healthy

,well rooted ,diseased

free and free from any

pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given

by Executive Engineer/

Site Engineer during
execution of work




164

165

5.00

15.00

ITEM NO.164

Delonix regia Gulmohar 4' to 5 ' height excluding pollybag
MCGM R3-GW-5-261

ITEM NO.165

81

Rupees EightyOne
Only

NOS

405

Plant should be healthy
,well rooted ,diseased
free and free from any
pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given

by Executive Engineer/

Site Engineer during
execution of work

Verbena 6 “to 9 “ height excluding pollybag
MCGM R3-GW-5-158

17

Rupees Seventeen
Only

NOS

255

Plant should be healthy

,well rooted ,diseased

free and free from any

pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given

by Executive Engineer/

Site Engineer during
execution of work




166

167

15.00

ITEM NO.166

Chlorophytum laxum Dwarf Chlorophytum 6 “ to 9 “ height excluding
pollybag
MCGM R3-GW-5-40

23

Rupees TwentyThree
Only

NOS

345

Plant should be healthy

,well rooted ,diseased

free and free from any

pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

20.00

ITEM NO.167

Chlorophytum comosum Spider Plant 6 “to 9 “ height
excluding pollybag

MCGM R3-GW-5-39

23

Rupees TwentyThree
Only

NOS

460

Plant should be healthy

,well rooted ,diseased

free and free from any

pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




168

169

5.00

15.00

ITEM NO.168

Mangifera indica Mango 4' to 5 ' height excluding pollybag
MCGM R3-GW-5-284

ITEM NO.169

144

Rupees One Hundred
FourtyFour Only

NOS

720

Plant should be healthy
,well rooted ,diseased
free and free from any
pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given

by Executive Engineer/

Site Engineer during
execution of work

Plumeria acutifolia 4 ' Ft. height excluding pollybag
MCGM R3-GW-5-201

403

Rupees Four Hundred
Three Only

NOS

6045

Plant should be healthy

,well rooted ,diseased

free and free from any

pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)

As per Instruction given

by Executive Engineer/

Site Engineer during
execution of work




170 20.00 ITEM NO.170 840 Rupees Eight Hundred| NOS 16800 Plant should be healthy
Good quality, durable, well finished on edge with good strength. 36” x Fourty Only ,well rooted ,diseased
18” x 18” free and free from any
Garden DSR Page No. 9 pest attack with
sufficient moisture
around root zone in
pollybag. (Wherever
applicable)
As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work
SANITARY FIXTURES
171 40.00 Providing and fixing European type wall-hung white water closet of 15777 Rupees Fifteen Nos. 631092 As per Instruction given
approved make with push valve concealed type with cover plate 32mm Thousand Seven by Executive Engineer/
size of approved make including soil pipe,vent pipe up to outside face of Hundred Site Engineer during
wall ,100mm dia. G.I. plug bend inlet pipe all fittings, cuttingand making SeventySeven Paise execution of work
good walls, floors etc. complete. Thirty Only
SSR 42.86
172 16.00 Providing and fixing Orissa type white glazed earthenware water closet 3525 Rupees Three Nos. 56414.4 As per Instruction given

pan of size 260mm x440mm x580mm with approved make Slim wall
hung cistern with installation including or P trap with cast iron soil and
vent pipe up to outside face of the wall 1:2:4 brickbat lime concrete
bedding without flushing tank and its accessories etc.complete.

SSR 48.42

Thousand Five
Hundred TwentyFive
Paise Ninety Only

by Executive Engineer/
Site Engineer during
execution of work




173 60.00 Providing and fixing Oval Type Under Counter Wash Hand Basin of 420 x| 20883 45 Rupees Twenty Nos. 1253007 As per Instruction given
590 x 195mm size with pillar cock, C.P.Angular stop cock, long thread of Thousand Eight by Executive Engineer/
approved make continental including SS bottle trap of necessary pipe Hundred EightyThree Site Engineer during
connection up to the outside face of the wall, having Telephonic Black / Paise FourtyFive Only execution of work
Colour Granite of 180 mm thick fixed on Black Kadappa Framework, etc.

Complete as directed by Engineer in charge.
SSR 48.35

174 16.00 Providing and fixing C.P. Two way BIB cock jaquar continental including 1531 95 Rupees One Nos. 24511.2 As per Instruction given
necessary sockets/union nut etc. complete. Thousand Five by Executive Engineer/
SSR 42.80 Hundred ThirtyOne Site Engineer during

Paise NinetyFive Only execution of work

175 40.00 Providing and fixing 15 mm diameter PVC Aqua kraft type super jet 808 5 |Rupees Eight Hundred| Nos. 32340 As per Instruction given
spray with flange 2 in 1 faucet 1.50 metre long including all accessories Eight Paise Fifty Only by Executive Engineer/
etc complete Site Engineer during
SSR 43.39 execution of work

176 60.00 Providing and fixing C.P. pillar cock long neck with aerator of approved 1706 25 Rupees One Nos. 102375 As per Instruction given
make including necessary sockets/union nut etc. complete. Thousand Seven by Executive Engineer/
SSR 42.82 Hundred Six Paise Site Engineer during

TwentyFive Only execution of work

177 130.00 Providing and fixing C.P. Angular stop cock with wall flange approved 2821 35 Rupees Two Nos. 366775.5 As per Instruction given
make or equivalent including necessary sockets/union nut etc. Thousand Eight by Executive Engineer/
complete. Hundred TwentyOne Site Engineer during
SSR 42.79 Paise ThirtyFive Only execution of work

178 70.00 Providing and fixing 10 cm PVC nahani trap with grating etc.complete. 565 95 | Rupees Five Hundred | Nos. 39616.5 BD.V 32 A page 551

SSR 42.67

SixtyFive Paise
NinetyFive Only

As per Instruction given
by Executive Engineer/
Site Engineer during




179 8.00 Supplying and erecting ultra violet storage type water purifier ( 15761 0 Rupees Fifteen Nos. 126088 As per Instruction given
RO+UV+UF) with softener for safe drinking water consisting of UV Thousand Seven by Executive Engineer/
germicidal tube of 8W capacity choke made of copper wire and two Hundred SixtyOne Site Engineer during
indicator lamps with output of purified water minimum 0.33 litre/min Only execution of work
with activated carbon filter and softener operating on 230 V single
phase A.C. supply with UV fail & filter change indication system .(for TDS
more than 200)

CSR-3-5-1

180 22.00 Providing and fixing coloured glazed earthenware lipped flat back 5027 4  [Rupees Five Thousand| Nos. 110602.8 Bd.V.27 Page One
/corner type urinal with PVC 5liter flushing cistern with fittings, capacity TwentySeven Paise Number 564
with fittings, inlet pipe and stop tap, brackets for fixing thecistern, P.V.C Fourty Only
flush pipe with fittings including lead soil pipe,lead trap and soil pipe As per Instruction given
connection upto the outside face of the wall. by Executive Engineer/
SSR 41.61 Site Engineer during

execution of work

181 2.00 Providing and making ISI Mark ferrule connection of 32 mm dia. to 4152 75 Rupees Four Nos. 8305.5 Bd.V. 4 page 551
water main including ferrule coupling cast iron bell mouth cover, built in Thousand One
non return valve and fixing including excavation and reinstatement Hundred FiftyTwo As per Instruction given
complete. Paise SeventyFive by Executive Engineer/
SSR 42.75 Only Site Engineer during

execution of work
INTENAL WATER SUPPLY SYSTEM

182 Providing and fixing on walls/ ceiling/ floor CPVC pipe with necessary
fittings, remaking good the demolished portion etc. complete. Including
removing existing pipe line if necessary and conveying and stacking the
same in PWD chowky or as directed etc. complete.

635.00 15mm dia. SSR-42.55 279 3 |Rupees Two Hundred| Rmt. 177355.5 BD.V 5 page
SeventyNine Paise 551

Thirty Only

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




540.00 20mm dia. SSR-42.56 325 5 Rupees Three Rmt. 175770 BD.V 5 page
Hundred TwentyFive 551
Paise Fifty Only
As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work
275.00 25mm dia. SSR-42.57 393 75 Rupees Three Rmt. 108281.25 BD.V 5 page
Hundred NinetyThree 551
Paise SeventyFive
Only As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work
355.00 32mm dia SSR-42.58 452 55 |Rupees Four Hundred| Rmt. 160655.25 BD.V 5 page
FiftyTwo Paise 551
FiftyFive Only
As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work
175.00 40mm dia. SSR-42.59 565 95 | Rupees Five Hundred | Rmt. 99041.25 BD.V 5 page
SixtyFive Paise 551

NinetyFive Only

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




90.00 50mm dia. SSR-42.60 778 Rupees Seven Rmt. 70024.5 BD.V 5 page
Hundred SeventyEight 551
Paise Five Only
As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work
183 120.00 Supplying and erecting Gl pipe 32 mm dia ‘C’class at position with 405 Rupees Four Hundred| Rmt. 48600 As per Instruction given
accessories complete as per specification no. CW-PLB/GP. Five Only by Executive Engineer/
CSR 16-5-10 Site Engineer during
execution of work
184 150.00 Supplying and erecting Gl pipe 40 mm dia ‘C’class at position with 461 Rupees Four Hundred| Rmt. 69150 As per Instruction given
accessories complete as per specification no. CW-PLB/GP. SixtyOne Only by Executive Engineer/
CSR 16-5-11 Site Engineer during
execution of work
185 620.00 Supplying and erecting Gl pipe 50 mm dia ‘C’ class position with 680 Rupees Six Hundred Rmt. 421600 As per Instruction given
accessories complete as per specification no. CW-PLB/GP. Eighty Only by Executive Engineer/
CSR 16-5-12 Site Engineer during
execution of work
186 10.00 Supplying and erecting Gl pipe 75/80 mm dia ‘C’ class position with 1073 Rupees One Rmt. 10730 As per Instruction given
accessories complete as per specification no. CW-PLB/GP. Thousand by Executive Engineer/
CSR 16-5-14 SeventyThree Only Site Engineer during
execution of work
187 120.00 Supplying and erecting Gl pipe 100mm dia‘C’ class position with 1466 Rupees One Rmt. 175920 As per Instruction given

accessories complete as per specification no. CW-PLB/GP.
CSR 16-5-15

Thousand Four
Hundred SixtySix Only

by Executive Engineer/
Site Engineer during
execution of work




188 16.00 Supplying and erecting 20 mm dia gun metal gate valve complete with 956 0 |Rupees Nine Hundred| Nos. 15296 As per Instruction given
PN16 pressure rating, as per specification no. FF-VL/GV FiftySix Only by Executive Engineer/
CSR 13-7-31 Site Engineer during
execution of work
189 10.00 Supplying and erecting 25 mm dia gun metal gate valve complete with 1260 0 Rupees One Nos. 12600 As per Instruction given
PN16 pressure rating, as per specification no. FF-VL/GV Thousand Two by Executive Engineer/
CSR 13-7-32 Hundred Sixty Only Site Engineer during
execution of work
190 35.00 Supplying and erecting 32/40 mm dia gun metal gate valve complete 1476 0 Rupees One Nos. 51660 As per Instruction given
with Thousand Four by Executive Engineer/
PN16 pressure rating, as per specification no. FF-VL/GV Hundred SeventySix Site Engineer during
CSR 13-7-33 Only execution of work
191 25.00 Supplying and erecting 50 mm dia gun metal gate valve complete with 1524 0 Rupees One Nos. 38100 As per Instruction given
PN16 pressure rating, as per specification no. FF-VL/GV Thousand Five by Executive Engineer/
CSR 13-7-34 Hundred TwentyFour Site Engineer during
Only execution of work
192 8.00 Supplying and erecting 20/25mm dia gun metal air release cock, with 884 0 |Rupees Eight Hundred| Nos. 7072 As per Instruction given
necessary G.l. coupling to be fitted on top of air vessel or on wet riser EightyFour Only by Executive Engineer/
complete as per specification no. FF-FFA/ARV Site Engineer during
CSR 13-8-13 execution of work
193 4.00 Providing and fixing 50 mm dia meter water meter with non-return 16328 55 Rupees Sixteen Nos. 65314.2 Bd.V.7 Page One
valve including strainer, sockets/union nut, including water meter box Thousand Three Number 554
making locking arrangement and lock. (without chamber). Hundred TwentyEight
SSR-41.30 Paise FiftyFive Only
As per Instruction given
194 4.00 Providing and constructing Brick Masonry Inspection Chamber 90cm x 15298 5 Rupees Fifteen Nos. 61194 Bd.V.43 Page One

45cm x 90 cm including 1:4:8 cement concrete foundation 1:2:4 cement

concrete channels half round G.S.W. pipes ,BrickMasonry, plastering
from inside and C.1. lid cover of 75 Kilogram with lid and frame fixed in
cement concrete.

SSR-42.11

Thousand Two
Hundred NinetyEight
Paise Fifty Only

Number 574

As per Instruction given
by Executive Engineer/
Site Engineer during




195 3.00 Providing and fixing 40mm. Dia Ball cock medium type with PVC float 1270 5 Rupees One Nos. 3811.5 As per Instruction given
including sockets and necessary fittings and tested as per municipal Thousand Two by Executive Engineer/
requirements etc. complete. Hundred Seventy Site Engineer during
SSR-42.36 Paise Fifty Only execution of work
SOIL, WASTE, VENT & RAIN WATER PIPES

196 200.00 Providing, laying and fixing P.V.C. pipe of 40 mm dia. with fittings such 316 5 Rupees Three Rmt. 63210 As per Instruction given
as bends, tees, reducers, clamps,etc. including necessary excavation, Hundred Sixteen by Executive Engineer/
trench filling etc. complete. Including removing existing pipe line if Paise Five Only Site Engineer during
necessary and conveying and stacking the same in PWD chowky or as execution of work
directed etc. complete.

SSR 42.25

197 160.00 Providing, laying and fixing P.V.C. pipe of 50 mm dia. with fittings such 443 1 Rupees Four Hundred| Rmt. 70896 As per Instruction given
as bends, tees, reducers, clamps, etc. including necessary excavation, FourtyThree Paise by Executive Engineer/
trench filling etc. complete. Including removing existing pipe line if Ten Only Site Engineer during
necessary and conveying and stacking the same in PWD chowky or as execution of work
directed etc. complete.

SSR 42.26

198 300.00 Providing, laying and fixing P.V.C. pipe of 75mm dia. with fittings such as 452 55 |[Rupees Four Hundred| Rmt. 135765 As per Instruction given
bends, tees, reducers, clamps, etc. including necessary excavation, FiftyTwo Paise by Executive Engineer/
trench filling etc. complete. Including removing existing pipe line if FiftyFive Only Site Engineer during
necessary and conveying and stacking the same in PWD chowky or as execution of work
directed etc. complete.

SSR 42.27

199 1150.00 [Providing, laying and fixing P.V.C. pipe of 110 mm. dia. with fittings such 623 7 Rupees Six Hundred Rmt. 717255 As per Instruction given
as bends, tees, reducers, clamps, etc. including necessary excavation, TwentyThree Paise by Executive Engineer/
trench filling etc. complete. Including removing existing pipe line if Seventy Only Site Engineer during
necessary and conveying and stacking the same in PWD chowky or as execution of work
directed etc. complete.

SSR 42.28
200 220.00 P.V.C. pipe 160mm dia.Soil Pipe 808 5 |Rupees Eight Hundred| Rmt. 177870 As per Instruction given

SSR PAGE NO.535 SR.NO.193

Eight Paise Fifty Only

by Executive Engineer/
Site Engineer during
execution of work




201 4.00 Providing and fixing 30cm x 30cm salt glazed stoneware gully trap in 1680 0 Rupees One NOS. 6720 Bd.V.38, Page One
cement concrete 1:4:8 outside the building including cast iron grating in Thousand Six Number 572
the sink, connecting glazed stoneware pipe, brick masonry chamber Hundred Eighty Only
with cast iron lid and cast iron grating for the gully trap. As per Instruction given
SSR 42.02 by Executive Engineer/
Site Engineer during
202 4.00 Providing and constructing Brick Masonry Inspection Chamber 90cm x 15298 5 Rupees Fifteen NOS. 61194 Bd.V.43 Page One
45cm x 90cm including 1:4:8 cement concrete foundation 1:2:4 cement Thousand Two Number 574
concrete channels half round G.S.W.pipes, Brick Masonry, plastering Hundred NinetyEight
from inside and C.I. lid cover of 75 Kilogram with lid and frame fixed in Paise Fifty Only As per Instruction given
cement concrete. by Executive Engineer/
SSR 42.11 Site Engineer during
execution of work
203 2.00 Providing and constructing Brick Masonry Inspection Chamber 60cm x 10450 65 |[Rupees Ten Thousand| NOS. 20901.3 Bd.V.43 Page One
45cm With R.C.C. raft in B.C. soil area including cost of reinforcement, Four Hundred Fifty Number 574
1:2:4 cement concrete channels half round G.S.W. pipes, Brick Masonry, Paise SixtyFive Only As per Instruction given
plastering from inside and air-tight 75 mm thick R.C.C. cover medium by Executive Engineer/
duty 100 Kilogram etc. complete. Site Engineer during
SSR 42.16 execution of work
204 1350.00 [Providing and fixing Ductile iron Man Hole Covers/ Strom Water Grating 302 4 Rupees Three KG. 408240 As per Instruction given
and Grating with frame of Various sizes, weight and types and load Hundred Two Paise by Executive Engineer/
bearing capacity as per EN-124, equivalent NECO with prior approval of Fourty Only Site Engineer during
concerned Superitending Engineer. execution of work
SSR 50.85
205 100.00 Providing, laying and fixing, jointing Eco-drain 160 mm SN4 Nu-Drain 533 4 Rupees Five Hundred | Rmt. 53340 As per Instruction given

Upvc pipes or of equivalent make, manufacture as per EN13476 or
equivalent as per 1.5.15328 with fittings such a bends, tees, coupler, etc,
jointing with rubber lubricant including necessary excavation, trench
refilling with selective excavated material etc. complete.

SSR 43.31

ThirtyThree Paise
Fourty Only

by Executive Engineer/
Site Engineer during
execution of work




206 10.00 Providing, laying and fixing, jointing Eco-drain 200 mm SN4 Nu-Drain 979 65 |Rupees Nine Hundred| Rmt. 9796.5 As per Instruction given
Upvc pipes or of equivalent make, manufacture as per EN13476 or SeventyNine Paise by Executive Engineer/
equivalent asper 1.5.15328 with fittings such a bends, tees tees, coupler SixtyFive Only Site Engineer during
etc, jointing with rubber lubricant including necessary excavation, execution of work
trench refilling with selective excavated materialetc. complete.

SSR 43.32

207 3.00 Providing and fixing 10 cm PVC nahani trap with grating etc. complete. 565 95 | Rupees Five Hundred | Nos. 1697.85 BD.V 32 A page 551
(KHURRA) SixtyFive Paise As per Instruction given
SSR 42.67 NinetyFive Only by Executive Engineer/

Site Engineer during
execution of work
PUMPS

208 2.00 Supplying & erecting Minimum three & above star rated Centrifugal 41089 0 Rupees FourtyOne Nos. 82178 As per Instruction given
water pump (Monoblock), 415V, Single phase 50 cycles A.C. supply of Thousand EightyNine by Executive Engineer/
5.625 kW/7.5 HP with discharge 900/120 Litres per Minute (LPM)) for Only Site Engineer during
head of 57 TO 22 m & 75 mm suction/ 65 mm delivery pipe on provided execution of work
C.C.foundation as per specification No. WP-CGP
CSR 12-3-4
DOMESTIC PUMP FLOW RATE- 335 LPM (1 working + 1 standby)

HEAD- 60 M
209 2.00 Supplying & erecting Minimum three & above star rated Centrifugal 28285 0 Rupees TwentyEight Nos. 56570 As per Instruction given

water pump (Monoblock), 415V, Single phase 50 cycles A.C. supply of
3.75 kW/5 HP with discharge 120/840 Litres per Minute (LPM)) for
head of 21/42 m & 65 mm suction/ 50 mm delivery pipe on provided
C.C.foundation as per specification No. WP-CGP

CSR 12-3-2

Thousand Two
Hundred EightyFive
Only

by Executive Engineer/
Site Engineer during
execution of work

FLUSHING PUMP FLOW RATE- 225 LPM (1 working + 1 standby)

HEAD- 60 M




210 2.00 Supplying, erecting, testing and commissioning of minimum three & 16218 Rupees Sixteen Nos. 32436 As per Instruction given
above star rated 230V, single phase, 50 Hz, A.C. supply submersible Thousand Two by Executive Engineer/
pump set of 0.75 kW/1HP for erection on open well, pump having Hundred Eighteen Site Engineer during
delivery head from 34 to 15 m and discharge from 5 to 180 lpm & 32 Only execution of work
mm suction/25 mm delivery dia. as per
specification no. WP-OSP.

CSR 12-3-5
SUMP PUMP FLOW RATE- 180 LPS (1 working + 1 standby)
HEAD- 10 M

211 2.00 Supplying & erecting pressure booster pump, single phase, 50 Hz, A.C. 23964 Rupees TwentyThree | Nos. 47928 As per Instruction given
supply of 0.75 kW/ 1 HP, with discharge of 480 to 13 Ipm for 10 to 50 m Thousand Nine by Executive Engineer/
head & 25 mm suction/ 25 mm delivery pipe, for domestic pressure Hundred SixtyFour Site Engineer during
boosting applications (with 24 Itr water tank) as per specification no. Only execution of work
WP-PP
CSR 12-6-2
DOMESTIC BOOSTER PUMP FLOW RATE- 170 LPM (1 working + 1
standby)

HEAD- 20 M

212 2.00 Supplying & erecting pressure booster pump, single phase, 50 Hz, A.C. 23964 Rupees TwentyThree [ Nos. 47928 As per Instruction given
supply of 0.75 kW/ 1 HP, with discharge of 480 to 13 Ipm for 10 to 50 m Thousand Nine by Executive Engineer/
head & 25 mm suction/ 25 mm delivery pipe, for domestic pressure Hundred SixtyFour Site Engineer during
boosting applications (with 24 Itr water tank) as per specification no. Only execution of work
WP-PP
CSR 12-6-2
FLUSHING BOOSTER PUMP FLOW RATE- 480 LPM (1 working + 1
standby)

HEAD- 20 M
213 2.00 Supplying & erecting Minimum three & above star rated Centrifugal 12555 Rupees Twelve Nos. 25110 As per Instruction given

water pump (Monoblock), 230V, Single phase 50 cycles A.C. supply of
1.125 kW/1.5HP with discharge 198/50 Litres per Minute (LPM)) for
head of 15/37.5 m & 40 mm suction/ 32 mm delivery pipe on provided
C.C.foundation as per specification No. WP-CGP

CSR 12-1-3

Thousand Five
Hundred FiftyFive
Only

by Executive Engineer/
Site Engineer during
execution of work

IRRIGATION PUMP FLOW RATE- 120 LPM (1 working + 1 standby)

HEAD-15M




214 8.00 Supplying and erecting 75/80 mm dia cast iron double flange NRV 6439 Rupees Six Thousand | Nos. 51512 As per Instruction given
complete with PN16 pressure rating, as per specification no. FF-VL/NRV Four Hundred by Executive Engineer/
CSR 13-7-23 ThirtyNine Only Site Engineer during

execution of work

215 8.00 Supplying and erecting 75/80 mm dia Cast Iron end line strainer of Y- 4595 Rupees Four Nos. 36760 As per Instruction given
type flanged end pattern, PN16 pressure rating, SS screen, end Thousand Five by Executive Engineer/
connection with Flanged / Screwed / Socket Weld / Butt Weld End etc Hundred NinetyFive Site Engineer during
with standard OAR (open area Ratio) for positive suction complete as Only execution of work
per specification no. FF-VL/ELS
CSR 13-7-5

216 16.00 Supplying and erecting 75/80 mm dia. cast iron double flange butterfly 3222 Rupees Three Nos. 51552 As per Instruction given
valve of size complete with PN16 pressure rating, as per specification Thousand Two by Executive Engineer/
no. FF VL/BFV Hundred TwentyTwo Site Engineer during
CSR 13-7-19 Only execution of work

217 5.00 Supplying and erecting 65 mm dia. cast iron double flange butterfly 2709 Rupees Two Nos. 13545 As per Instruction given
valve of size complete with PN16 pressure rating, as per specification Thousand Seven by Executive Engineer/
no. FF-VL/BFV Hundred Nine Only Site Engineer during
CSR 13-7-18 execution of work

218 4.00 Supplying and erecting 50 mm dia. cast iron double flange butterfly 2508 Rupees Two Nos. 10032 As per Instruction given
valve of size complete with PN16 pressure rating, as per specification Thousand Five by Executive Engineer/
no. FF-VL/BFV Hundred Eight Only Site Engineer during
CSR 13-7-17 execution of work

219 8.00 Supplying and erecting 100 mm dia. Pressure gauge, 0-300 PS| or 0-14 810 Rupees Eight Hundred| Nos. 6480 As per Instruction given
kg per cm square fitted with 12 / 15 mm dia. Padcock valve, erected Ten Only by Executive Engineer/
with provided G.I. pipe, elbow etc. complete as per specification no. FF- Site Engineer during
FFA/PG execution of work
CSR 13-8-14

220 3.00 Supplying, erecting, testing and commissioning of water level controller 1305 Rupees One Nos. 3915 As per Instruction given
230/415V, A.C. supply, four way under ground & over head tank Thousand Three by Executive Engineer/

operation only.
CSR 12-4-15

Hundred Five Only

Site Engineer during
execution of work

PLUMBING PANELS (ELECTRICAL PART)




221 2.00 Supplying, erecting & marking FP MCB 6A to 32A, with rated short- 1059 Rupees One Nos. 2118 As per Instruction given
circuit breakingcapacity(lcn)10kA inprovided distribution board as per Thousand FiftyNine by Executive Engineer/
specificationno. Only Site Engineer during
SW-MCB execution of work
CSR 5-3-12
Bus bar with enclosure with all control accessories of 100A Motor
control center for fully functioning as Plumbing pump panel with in W+S
configuriation as per Electrical SLD.

222 1.00 Providing & erecting floor/wall mounting, MCCB panel board, with door,| 71221 Rupees SeventyOne Nos. 71221 As per Instruction given
suitable for 4 pole incoming 250A, 12 ways 4 pole outgoing, up to 100A Thousand Two by Executive Engineer/
MCCBs on iron frame, as per specification no SW-MCCBPB. (Excluding Hundred TwentyOne Site Engineer during
MCCBs) Only execution of work
CSR 5-7-5

223 1.00 Providing & erecting floor/wall mounting, MCCB panel board, with door,| 49808 Rupees FourtyNine Nos. 49808 As per Instruction given
suitable for 4 pole incoming 250A, 6 ways 4 pole outgoing, up to 100A Thousand Eight by Executive Engineer/
MCCBs on iron frame, as per specification no SW-MCCBPB. (Excluding Hundred Eight Only Site Engineer during
MCCBs) execution of work
CSR 5-7-3
Out Going

224 6.00 Supplying, erecting, testing and commissioning of automatic control 4342 Rupees Four Nos. 26052 As per Instruction given
panel for single phase, 230V, A.C. supply submersible/ centrifugal Thousand Three by Executive Engineer/
pump set upto 3 HP consisting of D.O.L. starter of suitable relay range, Hundred FourtyTwo Site Engineer during
S.P.P., combined ammeter/ voltmeter, phase indicating lamp enclosed Only execution of work
in CRCA powder coated vibration proof enclosure with IP54 protection.

CSR 12-4-20
225 6.00 Supplying, erecting, testing and commissioning of automatic control 6673 Rupees Six Thousand | Nos. 40038 As per Instruction given

panel for three phase , 415V, A.C. supply, submersible/ centrifugal
pump set upto 7.5 HP consisting of D.O.L. starter having relay range 9-
14 A, S.P.P., combined ammeter/voltmeter, phase indicating lamp
enclosed in CRCA powder coated

vibration proof enclosure with IP54 protection with single phasing,
phase reversal, phase imbalance, etc.

CSR 12-4-17

Six Hundred
SeventyThree Only

by Executive Engineer/
Site Engineer during
execution of work




226 8.00 Supplying, erecting & marking DP MCB 6A to 32A, B-series with rated 510 Rupees Five Hundred | Nos. 4080 As per Instruction given
short - Ten Only by Executive Engineer/
circuit breaking capacity (Icn) 10kA in provided distribution board as per Site Engineer during
specification no. SW-MCB execution of work
CSR 5-3-7

227 8.00 Supplying, erecting & marking FP MCB 6A to 32A, with rated short - 1059 Rupees One Nos. 8472 As per Instruction given
circuit Thousand FiftyNine by Executive Engineer/
breaking capacity (Icn) 10kA in provided distribution board as per Only Site Engineer during
specification no. SW-MCB execution of work
CSR 5-3-12

228 90.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 146 Rupees One Hundred | Rmt. 13140 As per Instruction given
wire FourtySix Only by Executive Engineer/
armoured (round) cable 1100V, 2 core 2.5 sq. mm. copper conductor Site Engineer during
complete erected with glands & lugs, on wall/ trusses/ pole or laid in execution of work
provided trench / pipe as per specification no. CB-LT/CU
CSR 7-2-8

229 10.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 175 Rupees One Hundred | Rmt. 1750 As per Instruction given
wire SeventyFive Only by Executive Engineer/
armoured (round) cable 1100V, 3 core 2.5 sq. mm. copper conductor Site Engineer during
complete erected with glands & lugs, on wall/ trusses/ pole or laid in execution of work
provided trench / pipe as per specification no. CB-LT/CU (PROVISIONAL)

CSR 7-2-14
230 90.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 244 Rupees Two Hundred | Rmt. 21960 As per Instruction given

wire

armoured (round) cable 1100V, 3 core 4 sq. mm. copper conductor
complete erected with glands & lugs, on wall/ trusses/ pole or laid in
provided

trench/ pipe as per specification no. CB-LT/CU

CSR 7-2-15

FourtyFour Only

by Executive Engineer/
Site Engineer during
execution of work




231 90.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 299 Rupees Two Hundred | Rmt. 26910 As per Instruction given
wire NinetyNine Only by Executive Engineer/
armoured (round) cable 1100V, 4 core 4 sq. mm. copper conductor Site Engineer during
complete erected with glands & lugs, on wall/ trusses/ pole or laid in execution of work
provided
trench/ pipe as per specification no. CB-LT/CU
CSR 7-2-31

232 100.00 Providing & erecting hot dipped galvanised perforated type cable tray 590 Rupees Five Hundred | Rmt. 59000 As per Instruction given
manufactured from 16 SWG Gl sheet of 150mm width&75mmheight Ninety Only by Executive Engineer/
complete with necessary coupler plates & hardware. Site Engineer during
CSR 7-11-6 execution of work

233 3.00 Supplying and erecting Gl earth conductor of required sizes used for 168 Rupees One Hundred KG 504 As per Instruction given
earthing or any other purposes on wall with necessary Gl clamps fixed SixtyEight Only by Executive Engineer/
on wall/cable/ conduit with screws complete (8 SWG earth wire) Site Engineer during
CSR 9-2-5 execution of work
ELECTRICAL WIRING 0

234 50.00 Supplying & erecting ISI mark Rigid Steel conduit 16 SWG 20 214 Rupees Two Hundred | Rmt. 10700 As per Instruction given
mm dia. with necessary accessories in wall/floor with chiselling Fourteen Only by Executive Engineer/
appropriately as per specification No: WG-MA/CC, para no.1.2.3 Site Engineer during
CSR 1-1-1 execution of work

235 3500.00 [Supplying & erecting HMS PVC conduit 20mm dia. with necessary 104 Rupees One Hundred | Rmt. 364000 As per Instruction given
accessories in wall/floor with chiselling appropriately as per Four Only by Executive Engineer/
specification no. WG-MA/CC. Site Engineer during
CSR 1-1-7 execution of work

236 | 12050.00 |[Supplying & laying HMS PVC conduit 20mm dia. with necessary 90 Rupees Ninety Only Rmt. 1084500 As per Instruction given

accessories in RCC work/false ceiling/false flooring as per specification
no. WG-MA/CC.
CSR 1-1-8

by Executive Engineer/
Site Engineer during
execution of work




237 2500.00 |Supplying & erecting HMS PVC conduit 25mm dia. with necessary 116 Rupees One Hundred | Rmt. 290000 As per Instruction given
accessories in wall/floor with chiselling appropriately as per Sixteen Only by Executive Engineer/
specification no. WG-MA/CC. Site Engineer during
CSR 1-1-9 execution of work

238 | 10000.00 [Supplying & laying HMS PVC conduit 25mm dia with necessary 102 Rupees One Hundred | Rmt. 1020000 As per Instruction given
accessories in RCC work/false ceiling/false flooring as per specification Two Only by Executive Engineer/
WG-MA/CC. Site Engineer during
CSR 1-1-10 execution of work

239 10.00 Supplying & erecting HMS PVC conduit 32mm dia. with necessary 153 Rupees One Hundred | Rmt. 1530 As per Instruction given
accessories in wall/floor with chiselling appropriately as per FiftyThree Only by Executive Engineer/
specification no. WG-MA/CC..(PROVISIONAL QTY) Site Engineer during
CSR1-1-11 execution of work

240 10.00 Supplying & laying HMS PVC conduit 32mm dia. with necessary 139 Rupees One Hundred | Rmt. 1390 As per Instruction given
accessories in RCC work/false ceiling/false flooring as per specification ThirtyNine Only by Executive Engineer/
no. WG-MA/CC.(PROVISIONAL QTY) Site Engineer during
CSR 1-1-12 execution of work

241 600.00 |Supplying and erecting 25mm dia. corrugated flexible polypropylene 19 Rupees Nineteen Only| Rmt. 11400 As per Instruction given
conduit by Executive Engineer/
CSR 1-2-2 Site Engineer during

execution of work

242 13500.00 |Supplying & erecting mains with 2x1.5 sq.mm FRLSH copper PVC 46 Rupees FourtySix Only[ Rmt. 621000 As per Instruction given
insulated wire laid in provided conduit/trunking/inside pole/bus bars or by Executive Engineer/
any other places as per specification no. WG-MA/BW Site Engineer during
CSR 1-3-1 execution of work

243 5000.00 23 Rupees TwentyThree [ Rmt. 115000 As per Instruction given

Supplying & erecting mains with 2x1.5 sg.mm FRLSH copper PVC
insulated wire laid in provided conduit/trunking/inside pole/bus bars or
any other places as per specification no. WG-MA/BW(GREEN COLOUR
EARTH WIRE)

CSR 1-3-1

Only

by Executive Engineer/
Site Engineer during
execution of work




244 11250.00 [Supplying & erecting mains with 2x2.5 sg.mm FRLSH copper PVC 71 Rupees SeventyOne Rmt. 798750 As per Instruction given
insulated wire laid in provided conduit/trunking/inside pole/bus bars or Only by Executive Engineer/
any other places. as per specification no. WG-MA/BW Site Engineer during
CSR 1-3-2 execution of work

245 8000.00 |Supplying & erecting mains with 2x2.5 sq.mm FRLSH copper PVC 36 Rupees ThirtySix Only| Rmt. 288000 As per Instruction given
insulated wire laid in provided conduit/trunking/inside pole/bus bars or by Executive Engineer/
any other places. as per specification no. WG-MA/BW (GREEN COLOUR Site Engineer during
EARTH WIRE) execution of work
CSR 1-3-2

246 50.00 Supplying & erecting mains with 2x4 sg.mm FRLSH copper PVC insulated 247 Rupees Two Hundred | Rmt. 12375 As per Instruction given
wire laid in provided conduit/trunking/inside pole/bus bars or any other FourtySeven Paise by Executive Engineer/
places. as per specification no. WG-MA/BW Continuous earth wire size Fifty Only Site Engineer during
shall be selected as per IS 732:2019 (PROVISIONAL QTY) execution of work
CSR 1-3-3

247 100.00  [Supplying & erecting mains with 3x2.5 sg.mm FRLSH copper PVC 107 Rupees One Hundred | Rmt. 10700 As per Instruction given
insulatedwire laid in provided conduit/trunking/inside pole/bus bars or Seven Only by Executive Engineer/
any other places as per specification no. WG-MA/BW (PROVISIONAL Site Engineer during
QTY) execution of work
CSR 1-3-6

248 50.00 Supplying and erecting ISI mark Ceiling rose / Batten holder / 43 Rupees FourtyThree Nos. 2150 As per Instruction given
Slanting holder / hanging cord switch / hanging bell push / Only by Executive Engineer/
pendent holder bakelite base 6A. erected on Filled Site Engineer during
polypropylene ISI marked (1S:14772-2000) board or polished execution of work
double wooden block/ ISI mark PVC junction box.

CSR 1-5-5

249 540.00 Supplying and erecting modular type switch 6A / 10A ISI mark 72 Rupees SeventyTwo Nos. 38880 As per Instruction given
approved make duly erected on provided plate and box with Only by Executive Engineer/
wiring connections complete. Site Engineer during
CSR 1-6-1 execution of work

250 70.00 Supplying and erecting modular type switch 16A ISI mark 108 Rupees One Hundred | Nos. 7560 As per Instruction given

approved make duly erected on provided plate and box with
wiring connections complete.
CSR 1-6-2

Eight Only

by Executive Engineer/
Site Engineer during
execution of work




251 5.00 Supplying and erecting modular type switch one way 16/20 A on 128 Rupees One Hundred | Nos. 640 As per Instruction given
provided plate and box with wiring connections complete with neon TwentyEight Only by Executive Engineer/
indicator. Site Engineer during
CSR 1-6-7 execution of work

252 180.00 Supplying and erecting modular type 3 pin 6A multi socket with safety 116 Rupees One Hundred | Nos. 20880 As per Instruction given
shutter ISI mark approved make duly erected on provided plate and box Sixteen Only by Executive Engineer/
with wiring connections complete. Site Engineer during
CSR 1-6-10 execution of work

253 70.00 Supplying and erecting modular type 3 pin 6 / 16A multi 186 Rupees One Hundred | Nos. 13020 As per Instruction given
socket with safety shutter ISI mark approved make duly EightySix Only by Executive Engineer/
erected on provided plate and box with wiring connections Site Engineer during
complete. execution of work
CSR 1-6-11

254 4.00 Supplying and erecting modular type T.V. socket single outlet on 109 Rupees One Hundred | Nos. 436 As per Instruction given
provided plate and box with wiring connections complete Nine Only by Executive Engineer/
CSR 1-6-14 Site Engineer during

execution of work

255 3.00 Supplying and erecting modular type telephone socket one 114 Rupees One Hundred | Nos. 342 As per Instruction given
gang with safety shutter ISI mark approved make duly erected Fourteen Only by Executive Engineer/
on provided plate and box with wiring connections complete. Site Engineer during
CSR 1-6-15 execution of work

256 35.00 Supplying and erecting modular type computer Jack RJ 45 152 Rupees One Hundred | Nos. 5320 As per Instruction given
with safety shutter ISI mark approved make duly erected on FiftyTwo Only by Executive Engineer/
provided plate and box with wiring connections complete. Site Engineer during
CSR 1-6-17 execution of work

257 230.00 Supplying and erecting modular type blanking plate one module ISI mark 24 Rupees TwentyFour Nos. 5520 As per Instruction given

approved make duly erected on provided plate & box.
CSR 1-6-24

Only

by Executive Engineer/
Site Engineer during
execution of work




258 50.00 Supplying and erecting unbreakable concealed type modular 231 Rupees Two Hundred | Nos. 11550 As per Instruction given
switch box with double mounting plate for 1 module duly ThirtyOne Only by Executive Engineer/
erected flush to wall with required chiselling and finishing with Site Engineer during
cement morter / POP as per required to match the background execution of work
in an approved manner.

CSR 1-6-34

259 54.00 Supplying and erecting unbreakable concealed type modular 234 Rupees Two Hundred | Nos. 12636 As per Instruction given
switch box with double mounting plate for 2 module duly ThirtyFour Only by Executive Engineer/
erected flush to wall with required chiselling and finishing with Site Engineer during
cement morter / POP as per required to match the background execution of work
in an approved manner.

CSR 1-6-35

260 15.00 Supplying and erecting unbreakable concealed type modular 269 Rupees Two Hundred | Nos. 4035 As per Instruction given
switch box with double mounting plate for 3 module duly SixtyNine Only by Executive Engineer/
erected flush to wall with required chiselling and finishing with Site Engineer during
cement morter / POP as per required to match the background execution of work
in an approved manner.

CSR 1-6-36

261 5.00 Supplying and erecting unbreakable concealed type modular switch box 298 Rupees Two Hundred | Nos. 1490 As per Instruction given
with double mounting plate for 4 module duly flushed to wall with NinetyEight Only by Executive Engineer/
required chiselling and finishing with cement mortar / POP as per Site Engineer during
required to match the background.. execution of work
CSR 1-6-37

262 100.00 Supplying and erecting unbreakable concealed type modular 389 Rupees Three Nos. 38900 As per Instruction given
switch box with double mounting plate for 6 module duly Hundred EightyNine by Executive Engineer/
erected flush to wall with required chiselling and finishing with Only Site Engineer during
cement morter / POP as per required to match the background execution of work
in an approved manner.

CSR 1-6-38
263 13.00 Supplying and erecting unbreakable concealed type modular 454 Rupees Four Hundred| Nos. 5902 As per Instruction given

switch box with double mounting plate for 8 module duly
erected flush to wall with required chiselling and finishing with
cement morter / POP as per required to match the background
in an approved manner.

CSR 1-6-39

FiftyFour Only

by Executive Engineer/
Site Engineer during
execution of work




264 35.00 Supplying and erecting unbreakable concealed type modular 544 Rupees Five Hundred | Nos. 19040 As per Instruction given
switch box with double mounting plate for 12 module duly FourtyFour Only by Executive Engineer/
erected flush to wall with required chiselling and finishing with Site Engineer during
cement morter / POP as per required to match the background execution of work
in an approved manner.

CSR 1-6-40

265 10.00 Supplying and erecting unbreakable concealed type modular 614 Rupees Six Hundred Nos. 6140 As per Instruction given
switch box with double mounting plate for 16 / 18 module Fourteen Only by Executive Engineer/
duly erected flush to wall with required chiselling and finishing Site Engineer during
with cement morter / POP as per required to match the execution of work
background in an approved manner.

CSR 1-6-41

266 1.00 Supplying and erecting modular popup Box 8 module with provided AV/ 3162 Rupees Three Nos. 3162 As per Instruction given
HDMI, RJ 45,6 A electrical sockets and switch on provided table . Thousand One by Executive Engineer/
CSR 1-6-57 Hundred SixtyTwo Site Engineer during

Only execution of work

267 10.00 Supplying, erecting & terminating 2 pair telephone copper cable 0.5 mm 24 Rupees TwentyFour m 240 As per Instruction given
dia. with high density polyethylene insulation, polyester taped, nylon Only by Executive Engineer/
rip cord & grey colour sheathed with FR PVC, confirming to ITD Site Engineer during
specification S/WS 113C laid in provided PVC casing-n-capping/conduit execution of work
as per specification no. WG-TW
CSR 19-1-1

268 50.00 Supplying, erecting & terminating 10 pair, 0.5mm dia, jelly filled 110 Rupees One Hundred m 5500 As per Instruction given
unarmoured telephone copper cable with poly-al laminate moisture Ten Only by Executive Engineer/
barrier, laid in provided PVC casing-n-capping/conduit as per Site Engineer during
specification no. WG-TW execution of work
CSR 19-1-9

269 50.00 Supplying, erecting & terminating co-axial copper cable low voltage 42 Rupees FourtyTwo m 2100 As per Instruction given

grade tri shielded RG-6 as per specification no. WG-TW
CSR 19-1-19

Only

by Executive Engineer/
Site Engineer during
execution of work




270 1.00 Supplying, installing, testing & commissioning digital (hybrid) type 66769 Rupees SixtySix Nos. 66769 As per Instruction given
EPABXof 6x 32 universal extensions suitable upto 96 extensions Thousand Seven by Executive Engineer/
compliant to IEC61000, EN 60950, CISPR 22, 15:9000 part 2/section 4 Hundred SixtyNine Site Engineer during
having LAN/WAN port,USB port, R5232 port as per specification Only execution of work
complete as per specification no. WG
CSR 19-2-26

271 1000.00 [Supplying and installing FR PVC sheathed HDPE insulated copper cat-6 57 Rupees FiftySeven RM 57000 As per Instruction given
cable suitable for networking compliant with ANSI/TIA-568.2-D Only by Executive Engineer/
standards in provided conduit/casing-n-capping as per specification no. Site Engineer during
WG-ELVC/NC (Data/Tel Points) execution of work
CSR 19-3-1
LIGHT FITTINGS

272 60.00 Supplying and erecting LED square / circular Max. 11 W down 807 Rupees Eight Hundred| NOS 48420 As per Instruction given
lighter/Panel Light having pressure die-cast aluminium housing, Seven Only by Executive Engineer/
polystyrene diffuser having system lumens output of Min. 1200 Lumens, Site Engineer during
min. efficacy of 110 lumen/W, CRI>80, CCT upto 6500K, Beam Angle of execution of work
120 deg., max. ripple of 5%, THD<10%, p.f. >0.95, operating rang of 120-
270V, surge protection of 2.5 kV, Life class of 50,000 Hrs at L70B50
including driver, having mounting arrangement with board for surface
type or spring loaded mounting clips complete with minimum 2 years
warranty as per specification No. FG-IDF/LED.

CSR 2-1-3
273 400.00 Supplying and erecting LED square / circular Max. 18 W down lighter 1544 Rupees One NOS 617600 As per Instruction given

/Panel Light having pressure die-cast aluminium housing, polystyrene
diffuser having system lumens output of Min. 2000 Lumens, min.
efficacy of 110 lumen/W, CRI>80, CCT upto 6500K, Beam Angle of 120
deg., max. ripple of 5%, THD<10%, p.f. >0.95, operating range of 120-
270V, surge protection of 2.5 kV, Life class of 50,000 Hrs at L70B0
including driver, having mounting arrangement with board for surface
type or spring loaded mounting clips complete with minimum 2 years
warranty as per specification No. FG-IDF/LED

CSR 2-1-5

Thousand Five
Hundred FourtyFour
Only

by Executive Engineer/
Site Engineer during
execution of work




274

140.00

Supplying and erecting LED square / circular Max. 25 W down lighter /
Panel Light having pressure die-cast aluminium housing, polystyrene
diffuserhaving system lumens output of Min. 2750 Lumens, min.
efficacy of 110 lumen/W, CRI>80, CCT upto 6500K, Beam Angle of 120
deg., max. ripple 0f5%, THD<10%, p.f. >0.95, operating range of 120-
270V, surge protection of 2.5kV, Life class of 50,000 Hrs at L70B50
including driver, having mountingarrangement with board for surface
type or spring loaded mounting clips

complete with minimum 2 years warranty as per specification No. FG-
IDF/LED. (provisional)

CSR 2-1-6

1945

Rupees One
Thousand Nine
Hundred FourtyFive
Only

NOS

272300

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

275

42.00

Supplying and erecting LED Panel Light (600mm X 600mm) Max. 30 W
having CRCA powder coated housing, polystyrene diffuser having system
lumens output of Min. 3600 Lumens, min. efficacy of 120 lumen/W,
CRI>80, CCT upto 6500K, Beam Angle of 120 deg., max. ripple of 5%,
THD<10%, p.f. >0.95, operating range of 120-270V, surge protection of
2.5 kV, Life class of 50,000 Hrs at L70B50 including driver, having
mounting arrangement with boardfor surface type or spring loaded
mounting clips complete with minimum 2 yearswarranty as per
specification No. FG-IDF/LED..

CSR 2-1-7

2487

Rupees Two
Thousand Four
Hundred EightySeven
Only

NOS

104454

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

276

10.00

Supplying and erecting LED Panel Light (600mm X 600mm) Max. 35 W
having CRCA powder coated housing, polystyrene diffuser having system
lumens output of Min 4200 Lumens, min. efficacy of 120 lumen/W,
CRI>80, CCT upto 6500K, Beam Angle of 120 deg., max. ripple of 5%,
THD<10%, p.f. >0.95, operating range of 120-270V, surge protection of
2.5 kV, Life class of 50,000 Hrs at L70B50 including driver, having
mounting arrangement with board for surface type or spring loaded
mounting clips complete with minimum 2 years warranty as per
specification No. FG-IDF/LED.

CSR 2-1-8

2887

Rupees Two
Thousand Eight
Hundred EightySeven
Only

NOS

28870

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




277 15.00 Supplying and erecting Uplighter Wall lights (OWL 402) Wall lights led:- 2150 Rupees Two NOS 32250 Including all fixtures,
18w/ 40w with high transitivity Thousand One color of light as
diffuser :-Clear/Frosted Toughened Glass, Hundred Fifty Only specified, Testing &
CCT upto 3000K/4000k/6000k, Hosing: Aluminium, IP65, commissioning
Durable and Vandal resistant complete with all fixtures As per Drawing
and Specification. As per Instruction given
Approved MR by Executive Engineer/

278 15.00 Supplying and erecting Uplighter Wall lights (OWL 406) Wall lights led:- 4500 Rupees Four NOS 67500 Including all fixtures,
2X18w/ 2X40w with high transitivity Thousand Five color of light as
diffuser :-Clear/Frosted Toughened Glass, Hundred Only specified, Testing &
CCT upto 3000K/4000k/6000k, Hosing: Aluminium, IP65, commissioning
Durable and Vandal resistant complete with all fixtures As per Drawing
and Specification. As per Instruction given
Approved MR by Executive Engineer/

279 10.00 Supplying and erecting LED Strip light Max. 45 W IP20 class having 1889 Rupees One NOS 18890 As per Instruction given
minimum lumens output of 800 Lumens/m, min. efficacy of 90 Thousand Eight by Executive Engineer/
lumen/W, CRI>80, CCT upto 5000K, Beam Angle of 110 deg., THD<10%, Hundred EightyNine Site Engineer during
p.f. >0.95, operating range of 230-270V, Life class of 30,000 Hrs at Only execution of work
L70B50 including driver with minimum 1 year warranty as per
specification No. FG-IDF/LED.(5 M Each) (Provisional)

CSR 2-1-10
280 8.00 Supply, Installation Testing and Commissioning of the following light 7540 Rupees Seven NOS 60320 As per Instruction given

fixture with all necessary accessories to make it complete.
LED Hanging Light- 20W
Approved MR

Thousand Five
Hundred Fourty Only

by Executive Engineer/
Site Engineer during
execution of work




281 10.00 Supply,Installation, testing & commissioning of following light fixtures 26200 Rupees TwentySix NOS 262000 As per Instruction given
complete with: Thousand Two by Executive Engineer/
a) All fixing accessories, mounting Brackets, anchor fasteners, Hundred Only Site Engineer during
suspension wires/chains etc. necessary for completeness of installation. execution of work
b) Drivers / Controllers with housing.
c) Lamp of specified wattage.
d) Earthing of fittings.
e) Diffuser shall lit up uniformly without any black spot on diffuser.
f) Light fixture finishes should be as specified.
g) Any visible power supply cable to light fixture shall be transperent.
h) All suspended fixtures shall be provided with SS caps to put around
suspension at flase ceiling level
Note:
1) In addition to above mentioned accessories details, vendor to
consider specific light fixture requirement mentioned along-with light
fixture.
2) Light Fixtures final confirmation to be done by Architect and Lighting
Consultant:
LED DECORATIVE HANGING LIGHT FITTINGS
Approved MR
282 50.00 Supplying and erecting led profile light 12 w conforming IP 65 of any 2580 Rupees Two Rmt. 129000 Including all fixtures,
colour with driver complete. Thousand Five color of light as
Spec. As directed by Engineer-In-Charge. Hundred Eighty Only specified, Testing &
Approved MR commissioning
283 10.00 1915 Rupees One NOS 19150 As per Instruction given

Supplying LED concealed type foot / step light with aluminium body for
indoor / outdoor application suitable for 4W - 6W LED including driver
and erecting by making necessary arrangement / recess in wall to make
it flush with surface with minimum 1 year warranty as per specification
No. FG-IDF/LED. (Provisional)

CSR 2-1-12

Thousand Nine
Hundred Fifteen Only

by Executive Engineer/
Site Engineer during
execution of work




284 2.00 Supplying, installing, testing and commissioning 15W PA Column 2824 Rupees Two NOS 5648 As per Instruction given
Speakers with 15W RMS power in aluminium extruded cabinet, Thousand Eight by Executive Engineer/
Moulded Plastci Covers & Metal mesh grill, frequency response 150- Hundred TwentyFour Site Engineer during
15,000Hz, operates on 100V line with power taps of 15/10/5/2.5W in Only execution of work
black or white color,With Mounting clamps & Necessary hardware, as
per decesion by Engineer-in charge complete as per specification no. PA-
CS
CSR 19-7-16

285 2.00 Supplying, installing, testing and commissioning 30W PA Column 3882 Rupees Three NOS 7764 As per Instruction given
Speakers with 30W RMS power in aluminium extruded cabinet, Thousand Eight by Executive Engineer/
Moulded Plastic Covers & Metal mesh grill, 100V transformer with Hundred EightyTwo Site Engineer during
rotary switch for power tap selection, frequency response 150- Only execution of work
10,000Hz, with power taps of 30/20/10/5 W in black or white color as
per the decision of Engineer-in charge, complete with mounting clamps
& necessary hardware complete as per specification no. PA-CS
CSR 19-7-17

286 2.00 Supplying & erecting 2-Way Compact PA Wall Speaker of 16W High 3514 Rupees Three NOS 7028 As per Instruction given
Fidelity sound with rated voltage 100V, power taps of 16W, 8W, 4W, Thousand Five by Executive Engineer/
Power Taps can be selected through an easily accessible rotary switch, Hundred Fourteen Site Engineer during
Low impedence 8Q, frequency response 85-20000Hz. Weather Resistant Only execution of work
speaker with movable mounting bracket with required screws complete
as per specification no. PA-CPAWS
CSR 19-7-18

287 2.00 Supplying & erecting 2-Way Compact PA Wall Speaker of 32W High 5335 Rupees Five Thousand| Each 10670 As per Instruction given

Fidelity sound with rated voltage 100V, power taps of 32W, 16W, 8W,
Power Taps can be selected through an easily accessible rotary switch
Low impedence 8Q, frequency response 80-20000Hz. Weather Resistant
speaker with movable mounting bracket with required screws, complete
as per specification no. PA-CPAWS

CSR 19-7-19

Three Hundred
ThirtyFive Only

by Executive Engineer/
Site Engineer during
execution of work




288 1.00 Supplying, erecting, testing & commissioning Mixer Amplifier 500W RMS| 27671 Rupees TwentySeven NOS 27671 As per Instruction given
Power with Built-in Digital Player with remote and having 7 Mic & 3 Aux Thousand Six by Executive Engineer/
Inputs with Box Speaker/Driver Unit selector switch to each zone, Hundred SeventyOne Site Engineer during
stereo/mono switch, frequency response 50-15000Hz, output regulation Only execution of work
<2dB, serprate control for USB level. The unit shall have Preamplifier
and Line Output for connecting to a Booster Amplifier and for recording
the programme with Resettable circuit breaker for protection against
overload and short circuit. The unit shall have speaker output range of
20, 4Q/(Low Impedence) and 70V & 100V/(High Impedence) & It can
instant transfer to DC power(36V) if AC power fails. Signal to noise ratio
between 60dB to 80dB. Complete as per specification no. PA-MA
CSR 19-7-12
289 1.00 Supplying, erecting, testing & commissioning Mixer Amplifier 120W RMS| 14667 Rupees Fourteen NOS 14667 As per Instruction given
Power with Built-in MP3 player with remote control for USB, SD/MMC Thousand Six by Executive Engineer/
card reader, with min 5 Mic & 2 Aux Input, bluetooth facility, frequency Hundred SixtySeven Site Engineer during
response 50-15,000Hz +3dB, Signal to noise ratio between 60dB to 65dB Only execution of work
min 5 LED array for output level monitoring. It Shall have Line Output to
connect a Booster Amplifier and Preamplifier Output. The Amplifier shall
have Speaker Outputs - 4Q, 8Q, (Low Impedence) and 70V & 100V/(High
Impedence), and can operate on 220-240V Power Supply & DC: 12V
(facility to instant transfer to DC power if AC power fails) complete as
per specification no. PA-MA
CSR 19-7-10
290 600.00 Making suitable size recess in any type of false ceiling for erection of 63 Rupees SixtyThree NOS 37800 As per Instruction given
flush type down lighter and finishing the background to match the Only by Executive Engineer/
original surface upto 20W as per specification No. FG-IDF/LED. Site Engineer during
CSR 2-1-13 execution of work
291 42.00 Making suitable size of recess in any type of false ceiling for erection of 138 Rupees One Hundred | NOS 5796 As per Instruction given

flush type LED panel light 600mm x 600mm / 1200x300mm and finishing
the background to match the original ceiling surface as per specification
No. FGIDF/ LED.

CSR 2-1-14

ThirtyEight Only

by Executive Engineer/
Site Engineer during
execution of work




292 20.00 Supplying and erecting Bulk Head LED fitting Max. 10W with high 1423 Rupees One NOS 28460 As per Instruction given
transitivity diffuser with system lumens output of Min. 1100 lumens, Thousand Four by Executive Engineer/
min. efficacy of 110 lumen/W, CRI>80, CCT upto 6500K, Beam Angle of Hundred Site Engineer during
120 deg., THD<10%, p.f. >0.95, operating range of 140-260V, in built TwentyThree Only execution of work
surge protection of 2.5 kV, Life class of 50,000 Hrs at L70B50, IP66, IKO9
rated including driver IP66, IKO9 rated on provided PVC Block / wooden
board with minimum 2 years warranty as per specification No. FG-

IDF/LED.
CSR 2-1-15

293 15.00 Supplying and erecting (OSDL 1055)SPOT LED fitting 5W/10w/15w with 1299 Rupees One NOS 19485 Including all fixtures,
high transitivity diffuser :-Clear lumen/W, CRI>80, CCT upto Thousand Two color of light as
3000K/4000k/6000k, Hosing: Spun Aluminium, IP40, Hundred NinetyNine specified, Testing &
Approved MR Only commissioning

294 10.00 Supplying and erecting (OSDL 1057)SPOT LED fitting 20w/30w with high 1416 Rupees One NOS 14160 As per Instruction given
transitivity Thousand Four by Executive Engineer/
diffuser :-Clear Hundred Sixteen Only Site Engineer during
lumen/W, CRI>80, CCT upto 3000K/4000k/6000k, Hosing: Spun execution of work
Aluminium, IP40,

Approved MR
295 8.00 Supplying and erecting anodized aluminium mirror light LED fitting (2 455 Rupees Four Hundred| NOS 3640 As per Instruction given

feet) Max. 12W with high transitivity diffuser with min. system lumens
output of 1200 lumens, min. efficacy of 100 lumen/W, CRI>80, CCT upto
6000K, Beam Angle of 110 deg., Ripple<5%, THD<20%, p.f. >0.95,
operating range of 200-270V, surge protection of 2 kV, Life class of
50,000 Hrs at L70B50 including driver with end caps on provided PVC
Block / wooded board with minimum 2 years warranty as per
specification No. FG-IDF/LED.

CSR2-1-16

FiftyFive Only

by Executive Engineer/
Site Engineer during
execution of work




296 40.00 Supplying and erecting CRCA powder coated light LED fitting (4 feet) 802 Rupees Eight Hundred| NOS 32080 As per Instruction given
Max. 22W with high transitivity diffuser with system lumens output of Two Only by Executive Engineer/
Min. 4000 lumens, min. efficacy of 120 lumen/W, CRI>80, CCT upto Site Engineer during
6500K, Beam Angle of 120 deg., Ripple<5%, THD<10%, p.f. >0.95, execution of work
operating range of 120-270V, surge protection of 4 kV, Life class of
50,000 Hrs at L70B50, IP20 rated including driver with end caps on
provided PVC Block / wooded board with minimum 2 years warranty as
per specification No. FG-IDF/LED.
CSR 2-1-18

297 10.00 Supplying and erecting integrated LED street light fitting 23 to 25W IP65 2136 Rupees Two NOS 21360 As per Instruction given
& IK08 class having single piece pressure die-cast aluminium housing, Thousand One by Executive Engineer/
having system lumens output of Min. 2300 Lumens, min. efficacy of 100 Hundred ThirtySix Site Engineer during
lumen/W, CRI>70, CCT upto 6500K, THD<10%, p.f. >0.95, operating Only execution of work
range of 140-270V, inbuilt surge protection of 10 kV, Life class of 50,000
Hrs at L70B50 including driver complete with minimum 2 Years warranty
as per specification No. FGODF/ SL.(provisional)
CSR 2-3-2

298 10.00 Light fixtures complete with: 22210 Rupees TwentyTwo NOS 222100 As per Instruction given

a) All fixing accessories, mounting Brackets etc. necessary for
completeness of installation.

b) Lamp of specified wattage

c) Electronic ballast of sutable capacity as per specification

SITC of IP67 linear surface-mounted LED luminaire. Extruded H shaped
aluminum profile.

Downlighter/Wall mounted CFL (SP-ME-TS- 19)

MCGM R3-ME-4-3-f

Thousand Two
Hundred Ten Only

by Executive Engineer/
Site Engineer during
execution of work




299 5.00 Light fixtures complete with: 10644 Rupees Ten Thousand| NOS 53220 As per Instruction given
a) All fixing accessories, mounting Brackets etc. necessary for Six Hundred by Executive Engineer/
completeness of installation. FourtyFour Only Site Engineer during
b) Lamp of specified wattage execution of work
c) Electronic ballast of sutable capacity as per specification
R3-ME-4-4
Industrial Flood light Symmetrical, Integral type luminaire with 250W
metal halide lamp with control gear and filament as per specification
MCGM R3-ME-4-4-a

300 5.00 Supplying and erecting decorative type LED street light pole (as per 25000 Rupees TwentyFive NOS 125000 As per Instruction given
approved design) with fitting 25 to 30 W IP65 & IK08 class, All fixing Thousand Only by Executive Engineer/
accessories, mounting Brackets etc. necessary for completeness of Site Engineer during
installation. system lumens output of Min. 2300 Lumens, min. efficacy execution of work
of 100 lumen/W, CRI>70, CCT upto 6500K, THD<10%, p.f. >0.95, inbuilt
surge protection of 10 kV, Life class of 50,000 Hrs at L70B50 including
driver complete with minimum 2 Years warranty. as specification
provided by engineer incharge.

Approved MR

301 1.00 Supplying and erecting integrated LED Highbay Fitting 70W IP65 & IK08 10348 Rupees Ten Thousand| NOS 10348 As per Instruction given
class having die cast aluminium housing with polycarbonate diffuser Three Hundred by Executive Engineer/
with integrated optics, having system lumens output of Min.10000 FourtyEight Only Site Engineer during
Lumens, min. efficacy of 145 lumen/W, CRI>70, CCT upto 6500K, execution of work
THD<10%, p.f. >0.90, operating range of 140-240V, inbuilt surge
protection of 4 kV, Life class of 50,000 Hrs at L50B50, including driver
complete with 2 Year warranty as per specification No FG-ODF/LED
(provisional)

CSR 2-5-1
302 1.00 Supplying and erecting integrated LED Bollard Cylindrical / Cubical 6834 Rupees Six Thousand NOS 6834 As per Instruction given

shaped 800mm 8W IP65 & IK10 class having extrusion aluminium
housing with polycarbonate diffuser, having system lumens output of
Min. 800 Lumens, min. efficacy of 100 lumen/W, CRI>80, CCT upto
6500K, THD<10%, p.f. >0.90, operating range of 140-240V, inbuilt surge
protection of 2 kV, Life class of 25,000 Hrs. at L50B50, including driver
complete with minimum 2 Year warranty as per specification No FG-
ODF/BL.(provisional)

CSR 2-3-20

Eight Hundred
ThirtyFour Only

by Executive Engineer/
Site Engineer during
execution of work




303 1.00 Supplying and erecting Concealed type foot/step light Max. 5W having 2778 Rupees Two NOS 2778 As per Instruction given
IP67, IK10 rated Pressure die cast housing having system lumens output Thousand Seven by Executive Engineer/
of Min. 500 Lumens, min. efficacy of 100 lumen/W, CRI>80, CCT upto Hundred SeventyEight Site Engineer during
5000K, Beam Angle of 110 deg., THD<10%, SDCM<S5, p.f. >0.95, Only execution of work
operating range of 230-270V, surge protection of 2.5 kV, Life class of
25,000 Hrs at L70B50, including driver by making necessary
arrangement / recess in wall to make it flush with surface with minimum
2 Year warranty.(Facade Light-provisional)

CSR 2-3-23

304 1.00 Supplying and erecting cabin fan of A.C. 230 V. 50 cycles 250 mm. /300 1848 Rupees One NOS 1848 As per Instruction given
mm. sweep complete with necessary brackets for fixing cabin fans, wire Thousand Eight by Executive Engineer/
etc.(provisional) Hundred FourtyEight Site Engineer during
CSR 2-9-11 Only execution of work

305 2.00 Supplying and erecting Street light bracket made from 25 mm. dia ‘B’ 720 Rupees Seven NOS 1440 As per Instruction given
class G.1. Pipe, 0.6 m in length along with pole cap of 300 mm length and Hundred Twenty Only by Executive Engineer/
80 mm dia duly welded with provided leads as per specification no. FG- Site Engineer during
BKT/BPC. execution of work
(provisional)

CSR 2-6-1

306 10.00 SITC of IP67 flexible 24 V linear LED stripColor temperature 7403 Rupees Seven Mtr 74030 As per Instruction given
(ccm) Thousand Four by Executive Engineer/
(provisional) Hundred Three Only Site Engineer during
MCGM R3-ME-4-34-h execution of work

307 70.00 Supplying and erecting Energy Saving BLDC Ceiling fan 230 V A.C. 50 4499 Rupees Four Each 314930 As per Instruction given
cycles 1200 mm, max. energy consumption of 28W having service ratio Thousand Four by Executive Engineer/
(CMM/W) of Min. 8, PF>0.9, THD<10% with IR remote Hundred NinetyNine Site Engineer during
control/compatible speed regulator, Temperature Rise of Max. 40 deg. Only execution of work
C, having external mounted control PCB completely erected in position
as per specification no. FG-FN/CF
CSR 2-9-22

308 70.00 Supplying & fixing anchor type fastener fan hook, with 2 nos. of 10 mm 107 Rupees One Hundred | Each 7490 As per Instruction given

dia x 75 mm long with necessary materials for ceiling fan.
CSR 2-10-2

Seven Only

by Executive Engineer/
Site Engineer during
execution of work




309 70.00 Supplying and erecting fan hook box of 10 mm M.S. round bar bounded 186 Rupees One Hundred | Each 13020 As per Instruction given
to the R.C.C. bars upto 50 mm length each side and pierced through a 16 EightySix Only by Executive Engineer/
S.W.G. thick aluminium/M.S. Bowl 100 mm dia.or equivalent square size Site Engineer during
and having depth upto 75 mm complete erected with duly painted by execution of work
one coat of red oxide paint and two coats of paint erected in position
and within any leakage of slurry of cement concrete on either side of
the box and positioned to the bottom level of the slab.
CSR 2-10-5

310 70.00 Supplying and erecting ,B* class G.l. pipe / M.S. pipe down rod duly 241 Rupees Two Hundred m 16870 As per Instruction given
painted for fan complete erected with PVC three core flexible cable 1 sq. FourtyOne Only by Executive Engineer/
mm copper PVC wire. Site Engineer during
CSR 2-10-6 execution of work

311 1.00 Providing & erecting 3m high (clear height) galvanised octagonal pole 10552 Rupees Ten Thousand| NOS 10552 As per Instruction given
with foundation bolts having bottom of 130 mm A/F, top 70 mm A/F on Five Hundred by Executive Engineer/
provided foundation as per specification no. OH-PL/OPL(provisional) FiftyTwo Only Site Engineer during
CSR 8-2-9 execution of work
UPS

312 1.00 Supplying, erecting, testing & commissioning of 20 kVA capacity on line | 290248 Rupees Two Lakh Nos. 290248 As per Instruction given
pure sine wave,PWM,IGBT based UPS with 0.9 to unity output pf,3 Ninety Thousand Two by Executive Engineer/
phase input & 3 phase output complete with all protections as per Hundred FourtyEight Site Engineer during
specification no. AP-UPS (Without batteries) Only execution of work
CSR 3-7-8

313 8.00 Supplying and erecting 12 V/100Ah SMF battery with battery terminal 9549 Rupees Nine Nos. 76392 As per Instruction given

wire, duly charged complete with 24 months warranty complete. for 15
mins battery backup
CSR 3-8-12

Thousand Five
Hundred FourtyNine
Only

by Executive Engineer/
Site Engineer during
execution of work

SOLAR




314 1.00 Supplying, installing, testing and commissioning of 5 kWp ON-GRID Solar| 290614 Rupees Two Lakh Each 290614 As per Instruction given
pV System / Plant consisting Solar PV Poly Crystalline Panel (335 Wp X Ninety Thousand Six by Executive Engineer/
30 Nos.) and Solar ON-GRID Inverter of similar capacity (THD<3%) with Hundred Fourteen Site Engineer during
interconnecting wires / cables up to solar ON GRID inverter, proper base Only execution of work
plate, canopy box to house Inverter and necessary accessories i.e.
ACDB/ DCDB, MCB etc. wiring up to solar Inverter in casing and capping,
display board, sign board, two distinct earthing, lightning arrester,
liasoning charges, remote monitoring system with maintaining card/chip
for 5 years including net charges for RMS System, complete upto net
meter installation and export to the grid with 5 year ON-SITE warranty
and fully comprehensive maintenance contract as per Specification no.
ESD-RT-ONG
CSR 4-5-2
SWITCHGEARS, DBs, PANELS

315 1.00 Supplying & erecting ON LOAD change over switch 4 Pole, 415V, 315- 17093 Rupees Seventeen Nos. 17093 As per Instruction given
320A, open execution having staggered termination, phase barrier, Thousand by Executive Engineer/
shroud termination and terminalcover along with auxiliary contacts and NinetyThree Only Site Engineer during
ready to upgrade with fuse protection kit, operational current category execution of work
AC23A complying to IS/IEC 60947-3 Part-1/3 as per specification no.SW-
SWR/COS.
CSR 5-1-7

316 10.00 Supplying, erecting & marking SPMCB 0.5A to 5A, C-series with rated 250 Rupees Two Hundred | Nos. 2500 As per Instruction given
short - circuit breaking capacity (Icn) 10kA in provided distribution board Fifty Only by Executive Engineer/
as per specification no. Site Engineer during
SW-MCB execution of work
CSR 5-3-1

317 25.00 Supplying, erecting & marking SP MCB 6A to 32A, C-series with rated 174 Rupees One Hundred | Nos. 4350 As per Instruction given
short - circuit breaking capacity (Icn) 10kA in provided distribution board SeventyFour Only by Executive Engineer/
as per specification no. SW-MCB Site Engineer during
CSR 5-3-2 execution of work

318 260.00 Supplying, erecting & marking SP MCB 6A to 32A, B-series with rated 173 Rupees One Hundred | Nos. 44980 As per Instruction given

short - circuit breaking capacity (Icn) 10kA in provided distribution board
as per specification no. SW-MCB
CSR 5-3-3

SeventyThree Only

by Executive Engineer/
Site Engineer during
execution of work




319 10.00 Supplying, erecting & marking SP MCB 40A to 63A, C-series with rated 369 Rupees Three Nos. 3690 As per Instruction given
short - circuit breaking capacity (Icn) 10kA in provided distribution board Hundred SixtyNine by Executive Engineer/
as per specification no. SW-MCB Only Site Engineer during
CSR 5-3-4 execution of work

320 1.00 Supplying, erecting & marking SP MCB 40A to 63A, B-series with rated 351 Rupees Three Nos. 351 As per Instruction given
short - circuit breaking capacity (Icn) 10kA in provided distribution board Hundred FiftyOne by Executive Engineer/
as per specification no. SW-MCB Only Site Engineer during
CSR 5-3-5 execution of work

321 1.00 Supplying, erecting & marking DPMCB 6A to 32A ,B-series with rated 510 Rupees Five Hundred | Nos. 510 As per Instruction given
short circuit breaking capacity (Icn) 10kA in provided distribution board Ten Only by Executive Engineer/
as perspecification no. SW-MCB Site Engineer during
CSR 5-3-7 execution of work

322 1.00 Supplying, erecting & marking TP MCB 40A to 63A, with rated short- 992 Rupees Nine Hundred| Nos. 992 As per Instruction given
circuit breaking capacity(lcn) 10kA in provided distribution board as per NinetyTwo Only by Executive Engineer/
specificationno. (provsional) Site Engineer during
SW-MCB execution of work
CSR 5-3-11

323 20.00 Supplying, erecting & marking FP MCB 6A to 32A, with rated short - 1059 Rupees One Nos. 21180 As per Instruction given
circuit breaking capacity (Icn) 10kA in provided distribution board as per Thousand FiftyNine by Executive Engineer/
specification no. SW-MCB. Only Site Engineer during
CSR 5-3-12 execution of work

324 50.00 Supplying, erecting & marking FP MCB 40A to 63A, with rated short - 1329 Rupees One Nos. 66450 As per Instruction given
circuit breaking capacity (Icn) 10kA in provided distribution board as per Thousand Three by Executive Engineer/
specification no. SW-MCB Hundred TwentyNine Site Engineer during
CSR 5-3-13 Only execution of work

325 20.00 Supplying & erecting triple pole and neutral distribution board (TPNDB), 3317 Rupees Three Nos. 66340 As per Instruction given

SPMCB of 8 ways/phase (24 poles), with door, 1.2mm thickness
surface/flush mounted, IP 43 Protection on provided iron/Gl frame
(horizontal busbar type) as per specification no.SW-MCBDB.- Floor
LDB/PDB/ACDB

CSR 5-4-2

Thousand Three
Hundred Seventeen
Only

by Executive Engineer/
Site Engineer during
execution of work




326 10.00 Supplying & erectingtriple pole and neutral distribution board (TPNDB), 4118 Rupees Four Nos. 41180 As per Instruction given
SPMCB of 12 ways/phase (36 poles), with door, 1.2mm thickness Thousand One by Executive Engineer/
surface/flush mounted, IP43 Protection provided on iron/Gl frame Hundred Eighteen Site Engineer during
(horizontal busbar type)as per specification no. SW-MCBDB- Floor Only execution of work
Lighting and pOwer DB
CSR 5-4-3

327 6.00 Supplying & erecting CRCA sheet metal one way enclosures of 1.2mm 408 Rupees Four Hundred| Nos. 2448 As per Instruction given
thickness suitable for DP MCB/TP MCB/FP MCB/RCCB/RCBO complete Eight Only by Executive Engineer/
erected on provided angle iron/Gl frame -Lifts,UPS Site Engineer during
CSR 5-4-15 execution of work

328 20.00 Supplying and erecting blanking plate of suitable size on MCBDB. 17 Rupees Seventeen Nos. 340 As per Instruction given
CSR 5-4-16 Only by Executive Engineer/

Site Engineer during
execution of work

329 1.00 Supplying & erecting triple pole and neutral distribution board (TPNDB), 8890 Rupees Eight Nos. 8890 As per Instruction given
3 pole MCCB as incomer & outgoing SP MCB (24 poles) or TP MCB of 8 Thousand Eight by Executive Engineer/
ways (24 poles), with door, 1.2mm thickness, surface/flush mounted, on Hundred Ninety Only Site Engineer during
provided iron/Gl frame (vertical busbar type) as per specification no. SW; execution of work
SWR/MCBDB1-AC VTPN DB
CSR 5-4-18

330 2.00 Supplying & erecting triple pole and neutral distribution board (TPNDB), 9991 Rupees Nine Nos. 19982 As per Instruction given
3 pole MCCB as incomer & outgoing SP MCB (36 poles) or TP MCB of 12 Thousand Nine by Executive Engineer/
ways (36 poles), with door, 1.2mm thickness, surface/flush mounted, on Hundred NinetyOne Site Engineer during
provided iron/Gl frame (vertical busbar type) as per specification no. SW; Only execution of work
SWR/MCBDB1- Lighting & Power DB CSR 5-4-19

331 15.00 Providing & erecting 4 Pole MCCB, 415V, up to 100A, rated short-circuit 6969 Rupees Six Thousand | Nos. 104544 As per Instruction given

breaking capacity 25 kA (lcs=100% of Icu), adjustable thermal (overload)
setting and fixed magnetic setting with provided leads, provision for
installation of shunt/UV/trip alarmcontact. MCCB with phase barriers on
both sides, insulation withstand capacity 800V, no line-load bias in
provided enclosure/panel as per specification no. SW-MCCB

CSR 5-5-1

Nine Hundred
SixtyNine Paise Sixty
Only

by Executive Engineer/
Site Engineer during
execution of work




332 1.00 10832 Rupees Ten Thousand| Nos. 10832.4 As per Instruction given
Providing & erecting 4 Pole MCCB, 415V,160A, rated short-circuit Eight Hundred by Executive Engineer/
breaking capacity 25 kA (lcs=100% of Icu), adjustable thermal (overload) ThirtyTwo Paise Site Engineer during
setting and adjustable magnetic setting with provided leads, provision Fourty Only execution of work
for installation of shunt/UV/trip alarm contact. MCCB should have phase
barriers both sides, with insulation withstand capacity 800V, no line-
load bias in provided enclosure/panel as per specification no. SW-MCCB
CSR 5-5-2

333 1.00 Providing & erecting 4 Pole MCCB, 415V, 200A, rated short-circuit 13310 Rupees Thirteen Nos. 13310.4 As per Instruction given
breaking capacity 25 kA (lcs=100% of Icu), adjustable thermal (overload) Thousand Three by Executive Engineer/
setting and adjustable magnetic setting with provided leads, provision Hundred Ten Paise Site Engineer during
for installation of shunt/UV/trip alarm contact. MCCB should have phase Fourty Only execution of work
barriers both sides, with insulation withstand capacity 800V, no line-
load bias in provided enclosure/panel as per specification no. SW-MCCB
CSR 5-5-3

334 2.00 19029 Rupees Nineteen Nos. 38059.2 As per Instruction given
Providing & erecting 4 Pole MCCB 415V, 250A, rated short-circuit Thousand by Executive Engineer/
breaking capacity 36 kA (Ics=100% of Icu) adjustable thermal (overload) TwentyNine Paise Site Engineer during
setting and adjustable magnetic setting with provided leads, provision Sixty Only execution of work
for installation of shunt/UV/trip alarm contact.MCCB should have phase
barriers both sides, with insulation withstand capacity 800V,no line-load
bias in provided enclosure/panel as per specification no. SW-MCCB
CSR 5-5-4

335 7.00 23994 Rupees TwentyThree | Nos. 167958 As per Instruction given

Providing & erecting 4 Pole MCCB 415V, 320A, rated short-circuit
breaking capacity 36 kA (Ics=100% of Icu) adjustable thermal (overload)
setting and adjustable magnetic setting with provided leads, provision
for installation of shunt/UV/trip alarm contact.MCCB should have phase
barriers both sides, with insulation withstand capacity 800V,no line-load
bias in provided enclosure/panel as per specification no. SW-MCCB

CSR 5-5-5

Thousand Nine
Hundred NinetyFour
Only

by Executive Engineer/
Site Engineer during
execution of work




336 1.00 Providing & erecting 4 Pole MCCB 415V, 630A, rated short-circuit 33016 Rupees ThirtyThree Nos. 33016.8 As per Instruction given
breaking capacity 36 kA (lcs=100% of Icu) adjustable thermal (overload) Thousand Sixteen by Executive Engineer/
setting and adjustable magnetic setting with provided leads, provision Paise Eighty Only Site Engineer during
for installation of shunt/UV/trip alarm contact.MCCB should have phase execution of work
barriers both sides, with insulation withstand capacity 800V,no line-load
bias in provided enclosure/panel as per specification no. SW-MCCB
CSR 5-5-7

337 120.00 Supplying, erecting & commissioning 2 pole RCCB 16/25A, 2136 Rupees Two Nos. 256320 As per Instruction given
electromagnetic type with 30/100/300 mA sensitivity with earth leakage Thousand One by Executive Engineer/
trip indication complete as per specification no. SW-RCCB. Hundred ThirtySix Site Engineer during
CSR 5-6-1 Only execution of work

338 30.00 Supplying, erecting & commissioning 2 pole RCCB 40A, electromagnetic 2327 Rupees Two Nos. 69810 As per Instruction given
type with 30/100/300 mA sensitivity with earth leakage trip indication Thousand Three by Executive Engineer/
complete as per specification no. SW-RCCB. Hundred Site Engineer during
CSR 5-6-2 TwentySeven Only execution of work

339 6.00 Supplying, erecting & commissioningpole 2 RCCB 63A,, electromagnetic 2815 Rupees Two Nos. 16890 As per Instruction given
type with 30/100/300 mA sensitivity with earth leakage trip indication Thousand Eight by Executive Engineer/
complete as per specification no. SW-RCCB. Hundred Fifteen Only Site Engineer during
CSR 5-6-3 execution of work

340 2.00 Supplying, erecting & commissioningpole 4 pole RCCB 63A, 3092 Rupees Three Nos. 6184 As per Instruction given
electromagnetic type with 30/100/300 mA sensitivity with earth leakage Thousand NinetyTwo by Executive Engineer/
trip indication complete as per specification no. SW-RCCB--Litft Only Site Engineer during
CSR 5-6-6 execution of work

341 1.00 Providing & erectingfloor/wallmounting, MCCB panelboard, withdoor, 54900 Rupees FiftyFour Nos. 54900 As per Instruction given

suitable for 4 poleincoming 250A, 8 ways 4 pole outgoing, upto 100A
MCCBs on iron frame,as per specification no. SW-MCCBPB. (Excluding
MCCBs)

CSR 5-7-4

Thousand Nine
Hundred Only

by Executive Engineer/
Site Engineer during
execution of work




342 1.00 Providing & erecting incoming and outgoing cable alley ssuitable for 18063 Rupees Eighteen Set 18063 As per Instruction given
MCCB panel board with door,250A incoming and 8way outgoing or 400A Thousand SixtyThree by Executive Engineer/
incoming and 6 way out going made from CRCA sheet 1.6mm thick duly Only Site Engineer during
powder coated and having vertical insulated partition for shielding execution of work
between the shared face of cableway and DB complete. (provsional)

CSR 5-7-13

343 1750.00 [Providing and fixing sheet metal work in CRCA sheet with 261 Rupees Two Hundred kg. 456750 As per Instruction given
fabrication of boxes panel boards etc. including cutting, SixtyOne Only by Executive Engineer/
bending, drilling, welding, rivetting etc. treated with anti-rust Site Engineer during
treament and duly power coated or painted with one coat of red execution of work
lead paint and 2 coats of enamel paint as directed.

For manufacturing of panel, CRCA sheet of min 1.6 mm to 1.8 mm
thickness shall be used for external enclosure and min 1.2 to 1.4 mm
thickness for internal separation and min 2 mm to 2.4 mm thickness
shall be used for cable entry / gland plate .

CSR 6-1-1

344 1050.00 [Supplying, erecting, testing & commisioning of any size electrolyte 723 Rupees Seven kg. 759150 As per Instruction given
aluminium patti or bar in bus bar chamber / in panel or any other Hundred by Executive Engineer/
purpose, 500 V with require capacity 99.9% aluminium purity with E91E TwentyThree Only Site Engineer during
Grade as per IS 5082 & current density 0.8 A per sq mm with fixing execution of work
arrangement (like lug or bottle type lug) to both the end with high grade
polyolefin insulation sleeve complete as per specification no. CP-BB
Note:- Nut, bolts holding the lugs to bus bar shall be of bimetallic/
brass/ cadmium plated steel.

CSR 6-2-11
345 1.00 Supplying and erecting LT CT multifunction DLMS compliance energy 8982 Rupees Eight Nos. 8982 As per Instruction given

meter of accuracy of class 0.5, 3x240V, 50 Hz with optical & RS 232 port,
backlit LCD, measures & displays trivector energy, load survey, TOD,
tamper detection & logging, power ON /OFF events, instantaneous
parameters of rating 1/5 A with display in absence of power complete
with zero adjustment & test certificate from manufacturer erected on
provided M.S. box and connected to CTs.

CSR 6-5-5

Thousand Nine
Hundred EightyTwo
Only

by Executive Engineer/
Site Engineer during
execution of work




346 5.00 Supplying and erecting intelligent flush mounted panel meter three 9436 Rupees Nine Nos. 47180 As per Instruction given
phase four wire (IPM) input voltage measurement range 50-550 V AC (P- Thousand Four by Executive Engineer/
P) 415V, aux. supply 90-300 V AC/DC, flush mounted (96 x 96 mm) Hundred ThirtySix Site Engineer during
meter constant Wh viewing in LCD multifunction meters in auto scroll Only execution of work
mode with voltage, current, frequency, power factor kW, kVA, kVAR,
kWh, kVAh, kVARh, phase angle, interrupts, THD, complete with RS 485
communication protocol, class 1 accuracy and wiring connections and
mounting hardware
CSR 6-5-9

347 1.00 Supplying and erecting three phase 10 to 60 A net meter DLMS 12298 Rupees Twelve Nos. 12298 As per Instruction given

compliance of accuracy class 1.0, 3 x 240V, 50 Hz, with backlit LCD
display, optical port and RS232 port (measures import kWh, kVAh,
export kWh, kVAh, Net kWh, kVAh,V, |, kW, 6 months history of energy)
with wiring connections and mounting hardware on provided panels
complete with calibration certificate from manufacturer (PROVISIONAL)
CSR 6-5-13

Thousand Two
Hundred NinetyEight
Only

by Executive Engineer/
Site Engineer during
execution of work




348

1.00

Supplying, erecting and commissioning of loT System Controller /
Gateway for electrical and allied services with Inbuilt GPRS, WiFi, LAN
Capabilities for Multifunction Meters, Level Sensors , temperature
sensors etc. and able to collect data from communicable device of
available protocol on real time basis with following specifications

1) ARM based Controller (1.6 Ghz processor with 1.2 GB RAM) with
inbuilt 16GB memory 2) Inbuilt 4G/3G/GPRS modem with fallback and
suitable antenna to communicate with cloud 3) Data services must be
from at least two reliable service providers and system should support
automatic switching to 2nd service provider in case of low network
without any intervention. System should support changing of service
providers without changing SIM cards 4) Gateway must have Modbus,
MBUS, Ethernet and DLMS any other future open-source

protocol (that uses RS485 or TCP port) must be provided free of cost for
theperiod of at least 1 year 5) Must have one RS485 and one ethernet
port 6) Thecontroller must send data with TLS encryption and the data
on controller must beencrypted 7) Operable with 230V AC supply.
Gateway shall collect maximum 15 20 devices for data collection 8)
Software shall support for Al application with critical alarm on mobile
app as per specification no. CP-loT

CSR 6-5-20

175924

Rupees One Lakh
SeventyFive Thousand
Nine Hundred
TwentyFour Only

Nos.

175924

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

349

1.00

Supplying, erecting and commissioning of Input Output card 20 Channel
for accessibility of input from potential free contact and same to be
used to monitor the status of circuit breaker/meters/sensors etc., i.e
On/ Off/Trip Status and shall be able to communicate through RS 485
Port as per specification no. CP-loT

CSR 6-5-22

16353

Rupees Sixteen
Thousand Three
Hundred FiftyThree
Only

Nos.

16353

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

350

7.00

Supplying and erecting selector switch suitable for voltmeter/ammeter
for 3 phase AC supply 500V, 50Hz, on provided box/panel and duly
connecting with necessary PVC wire leads and lugs

CSR 6-7-1

355

Rupees Three
Hundred FiftyFive
Only

Nos.

2485

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




351 3.00 Providing and erecting L.T. Current Transformer with bar 1175 Rupees One Nos. 3525 As per Instruction given
primary 50/5 to 1000/5 ratio with 15VA burden erected in Thousand One by Executive Engineer/
provided CRCA box duly secured with insulating materials Hundred SeventyFive Site Engineer during
connected to the meter with test certificates. Only execution of work
CSR 6-7-2

352 42.00 Supplying & erecting LED type indicating pilot lamp 362 Rupees Three Nos. 15204 As per Instruction given
with LED colours Red / Yellow / Green, 230 / 250V on Hundred SixtyTwo by Executive Engineer/
provided box / panel with necessary material, wiring & Only Site Engineer during
connections etc. execution of work
CSR 6-7-5

353 1.00 Supplying, erecting & marking of surge arrestor/ surge protection device| 17646 Rupees Seventeen Nos. 17646 As per Instruction given
at the main distribution board after the incoming breaker of type 1+2 Thousand Six by Executive Engineer/
tested for Imax 50 kA for three phase and neutral with compliance to Hundred FourtySix Site Engineer during
IEC 61643-11 as per specification no. CP-SPD Only execution of work
CSR 6-8-4

354 1.00 Supplying, erecting, testing & commisioning 150 kVAr, 3 phase, 50 Hz., 546192 Rupees Five Lakh Nos. 546192 As per Instruction given

APFC Panel with derated power contactor of suitable rating for
capacitor switching Application for each step controlled by
microprocessor based APFC relay consisting of 2,3,5,10,20,20,20,20 or
suitable steps of MPP /APP type capacitor with 525 V and having
minimum overcurrent capacity of 1.8 In, peak inrush current capacity
300 In and minimum life 150000 hours with detuned aluminium wound
reactor of 7/ 14% for each step, APFC Panel shall suitable rating MCCB
as incomer and each branch/step shall have separate isolation with
MCCB/MCB of Suitable rating for protection, compliance to IEC 61439
and power quality IEC 61921 standard as per specification no. CP-
ED/APFC

CSR 6-9-21

FourtySix Thousand
One Hundred
NinetyTwo Only

by Executive Engineer/
Site Engineer during
execution of work

CABLES




355 75.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 258 3 Rupees Two Hundred RM 19372.5 As per Instruction given
formed wire armoured (strip) cable, 1100 V 3% core 25 sq. mm. FiftyEight Paise Thirty by Executive Engineer/
aluminium conductor complete erected with glands & lugs on wall/ Only Site Engineer during
trusses/pole or laid inprovided trench/ pipe as per specification no. CB- execution of work
LT/AL(use of FRLS-XLPE insulation instead of FR-XLPE insulated
armoured cable)

CSR 7-1-15

356 140.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 1082 4 Rupees One RM 151536 As per Instruction given
formed wire armoured (round) cable, 1100 V 3% core 150 sq. mm. Thousand EightyTwo by Executive Engineer/
aluminium conductor complete erected with glands & lugs on wall/ Paise Fourty Only Site Engineer during
trusses/pole or laid in provided trench/ pipe as per specification no. CB- execution of work
LT/AL (Wire Armoured)use of FRLS-XLPE insulation instead of FR-XLPE
insulated armoured cable
CSR 7-1-21

357 95.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 1449 0 Rupees One RM 137655 As per Instruction given
formed wire armoured (strip) cable, 1100 V 3% core 240 sg. mm. Thousand Four by Executive Engineer/
aluminium conductor complete erected with glands & lugs on wall/ Hundred FourtyNine Site Engineer during
trusses/pole or laid in provided trench/ pipe as per specification no. CB- Only execution of work
LT/AL.FRLS-XLPE insulation instead of FR-XLPE insulated armoured cable
CSR 7-1-23

358 28.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 311 85 Rupees Three RM 8731.8 As per Instruction given
formed wire armoured (strip) cable, 1100 V 3% core 35 sq. mm. Hundred Eleven Paise by Executive Engineer/
aluminium conductor complete erected with glands & lugs on wall/ EightyFive Only Site Engineer during
trusses/pole or laid inprovided trench/ pipe as per specification no. CB- execution of work
LT/AL(use of FRLS-XLPE insulation instead of FR-XLPE insulated
armoured cable)

CSR 7-1-16
359 60.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 1157 1 Rupees One RM 69426 As per Instruction given

formed wire armoured (strip) cable, 1100 V 3% core 185 sq. mm.
aluminium conductor complete erected with glands & lugs on wall/
trusses/pole or laid in provided trench/ pipe as per specification no. CB-
LT/AL.use of FRLS-XLPE insulation instead of FR-XLPE insulated

CSR 7-1-22

Thousand One
Hundred FiftySeven
Paise Ten Only

by Executive Engineer/
Site Engineer during
execution of work




360 100.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 1731 0 Rupees One RM 173100 As per Instruction given
wire armoured (round) cable 1100V, 3 core 2.5 sq. mm. copper Thousand Seven by Executive Engineer/
conductor complete erected with glands & lugs, on wall/ trusses/ pole Hundred ThirtyOne Site Engineer during
or laid in provided trench/ pipe as per specification no. CB-LT/CU Only execution of work
CSR 7-1-24

361 50.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 175 0 Rupees One Hundred RM 8750 As per Instruction given
formed wire armoured (strip) cable, 1100 V 3% core 50 sq. mm. SeventyFive Only by Executive Engineer/
aluminium conductor complete erected with glands & lugs on wall/ Site Engineer during
trusses/pole or laid inprovided trench/ pipe as per specification no. CB- execution of work
LT/AL(use of FRLS-XLPE insulation instead of FR-XLPE insulated
armoured cable)

CSR 7-2-14

362 10.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 487 56 [Rupees Four Hundred| RM 4875.6 As per Instruction given
wire armoured (round) cable 1100V, 3 core 10 sq. mm. copper EightySeven Paise by Executive Engineer/
conductor complete erected with glands & lugs, on wall/ trusses/ pole FiftySix Only Site Engineer during
or laid in provided trench/ pipe as per specification no. CB-LT/CU execution of work
CSR 7-2-17

363 540.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 304 98 Rupees Three RM 164689.2 As per Instruction given
wire armoured (round) cable 1100V, 4 core 4 sq. mm. copper conductor Hundred Four Paise by Executive Engineer/
complete erected with glands & lugs, on wall/ trusses/ pole or laid in NinetyEight Only Site Engineer during
provided trench/ pipe as per specification no. CB-LT/CU(FRLS-XLPE execution of work
insulation instead of FR-XLPE insulated armoured cable)

CSR7-2-31
364 120.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 405 96 |Rupees Four Hundred RM 48715.2 As per Instruction given

wire armoured (round) cable 1100V, 4 core 6 sq. mm. copper conductor
complete erected with glands & lugs, on wall/ trusses/ pole or laid in
provided trench/ pipe as per specification no. CB-LT/CU(FRLS-XLPE
insulation instead of FR-XLPE insulated armoured cable)

CSR 7-2-32

Five Paise NinetySix
Only

by Executive Engineer/
Site Engineer during
execution of work




365 420.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 617 1 Rupees Six Hundred RM 259182 As per Instruction given
formed wire armoured (strip) cable 1100 V, 4 core 10 sq. mm. copper Seventeen Paise Ten by Executive Engineer/
conductor complete erected with glands & lugs, on wall/ trusses/ pole Only Site Engineer during
or laid in provided trench/ pipe as per specification no. CB-LT/CU(FRLS- execution of work
XLPE insulation instead of FR-XLPE insulated armoured cable)

CSR 7-2-33

366 160.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 884 34 |Rupees Eight Hundred| RM 141494.4 As per Instruction given
formed wire armoured (strip) cable 1100 V, 4 core 16 sq. mm. copper EightyFour Paise by Executive Engineer/
conductor complete erected with glands & lugs, on wall/ trusses/ pole ThirtyFour Only Site Engineer during
or laid in provided trench/ pipe as per specification no. CB-LT/CU(FRLS- execution of work
XLPE insulation instead of FR-XLPE insulated armoured cable)

CSR 7-2-34

367 10.00 Providing & erecting hot dipped galvanised ladder type cable tray 915 0 |Rupees Nine Hundred| Rmt 9150 As per Instruction given
manufactured from 16 SWG Gl sheet of 400 mm width & 100 mm Fifteen Only by Executive Engineer/
height with required standard accessories.(provisional) Site Engineer during
CSR 7-11-4 execution of work

368 120.00 Providing & erecting hot dipped galvanised perforated type cable tray 1018 0 Rupees One Rmt 122160 As per Instruction given
manufactured from 16 SWG Gl sheet of 400 mm width & 75 mm height Thousand Eighteen by Executive Engineer/
complete with necessary coupler plates & hardware Only Site Engineer during
CSR 7-11-9 execution of work

369 20.00 Providing & erecting hot dipped galvanised perforated type cable tray 590 0 Rupees Five Hundred | Rmt 11800 As per Instruction given
manufactured from 16 SWG Gl sheet of 150 mm width & 75 mm height Ninety Only by Executive Engineer/
complete with necessary coupler plates & hardware' Site Engineer during
CSR 7-11-6 execution of work

370 150.00 Supplying and laying (including excavation of suitable width & depth up 677 0 Rupees Six Hundred Rmt 101550 As per Instruction given

to 90 cm) 200 mm outside dia. double wall corrugated pipes (DWC) of
HDPE for enclosing cable below ground/road surface, complete
CSR 7-6-15

SeventySeven Only

by Executive Engineer/
Site Engineer during
execution of work




371 60.00 Providing & erecting hot dipped galvanised perforated type cable tray 1189 Rupees One Rmt 71340 As per Instruction given
manufactured from 16 SWG Gl sheet of 500 mm width & 75 mm height Thousand One by Executive Engineer/
complete with necessary coupler plates & hardware' Hundred EightyNine Site Engineer during
CSR 7-11-10 Only execution of work
EARTHING

372 10.00 Supplying, installing and testing pipe type earthing with 40mm. dia. G.I. 1537 Rupees One Nos. 15370 As per Instruction given
pipe or20 mm dia. G.l. Rod complete with all accessories of Gl materials Thousand Five by Executive Engineer/
& recording the results as per specification no. EA-EP - Electrical Panel, Hundred ThirtySeven Site Engineer during
LPS, Lifts Only execution of work
CSR9-1-4

373 1.00 Supply, installing, and testing of maintenance free earthing comprising 12357 Rupees Twelve Nos. 12357 As per Instruction given
of electrode of 17.2 mm diameter Low Carbon Steel with 250 micron Thousand Three by Executive Engineer/
molecular copper bonded earthing rod of Length 3m along with Carbon Hundred FiftySeven Site Engineer during
based environment friendly back fill ground enhancing compound Only execution of work
required to fill up the excavated earth with required quantity (min.
125kg) complete, and recording the results specification no. EA-MF
(PROVISIONAL)

CSR 9-1-5

374 1.00 Supplying, installing and testing earthing with copper earth plate size 60 | 15816 Rupees Fifteen Nos. 15816 As per Instruction given
x 60 x 0.315 cm with funnel with a wire mesh for watering and brick Thousand Eight by Executive Engineer/
masonry block C.I. cover with minimum 25 kg Carbon based Hundred Sixteen Only Site Engineer during
environment friendly back fill ground ehancing compound complete execution of work
with all accesories of copper materials & recording
the results as per specification no EA-EP/EF- UPS
CSR9-1-6

375 120.00 Supplying and erecting Gl strip of required size used for earthing on wall 236 Rupees Two Hundred KG 28320 As per Instruction given

and/or any other purpose with necessary Gl clamps fixed on wall
painted with bituminous paint in an approved manner with joints
required as per specification no EA-EP. (STRIP SIZE TO BE AS PER
ELECTRICAL SLD, ALL EARTH PITS TO BE INTERCONNECTED FOR
EQUIPOTENTIAL BONDING,LPS GRID AT TERRACE)

CSR 9-2-3

ThirtySix Only

by Executive Engineer/
Site Engineer during
execution of work




376 50.00 Supplying and erecting Gl earth conductor of required sizes used for 168 Rupees One Hundred KG 8400 As per Instruction given
earthing or any other purposes on wall with necessary Gl clamps fixed SixtyEight Only by Executive Engineer/
on wall/cable/ conduit with screws complete (8 SWG) Site Engineer during
CSR 9-2-5 execution of work

377 2.00 Supplying & erecting conventional spike type air termination suitable to 6411 Rupees Six Thousand | Each 12822 As per Instruction given
carry lightning stroke made up of heavy gauge (C class) 40 mm dia Four Hundred Eleven by Executive Engineer/
1.2mtr copper pipe of standard length with 5 Nos. copper spikes fixed Only Site Engineer during
on copper ball of size 100mm as air terminals duly threaded in copper execution of work
pipe erected on provided foundation in an approved manner as per
spicification no. EA-LA
CSR9-3-1

378 1.00 Supplying, erecting, testing and commissioning of diesel generating set | 1847424 Rupees Eighteen Lakh| Nos. 1847424 0

with alternator of 250 kVA output continuous rating, 3 phase, 415V, 50
Hz, 0.8 p.f., A.C. supply, a totally enclosed air cooled / liquid cooled
multi-cylinder diesel engine developing suitable BHP at 1500 rpm with
10% overload for 1 hour in 12 hours, along with standard accessories,
self-excited, self-regulated, screen protected alternator with static
excitation system running at 1500 RPM as per IS 4722-2001 with voltage
regulation +/- 5 %, with performance class G2/G3 and maximum fuel
consumption 42.30 Itr/hr @75% loading. Both the engine and alternator
direct coupled on a common fabricated steel base frame and mounted
on anti-vibrating pads, with standard control panel comprising meters,
switchgears, indicators connected with suitable wires/cables, the
complete set enclosed in composite acoustic enclosure as fully
assembled integral unit made of 16 SWG CRCA sheet, sound absorbing
material to restrict sound level up to 75 dB at 1.0 m, provided with first
filling of oil, diesel not less than 425 lItr etc., on provided M20 grade CC
foundation and obtaining necessary approval from Electrical Inspector
as per specification no. GEN-DG

CSR 11-1-18

FourtySeven
Thousand Four
Hundred TwentyFour
Only




379 1.00 Supplying, erecting, testing and commissioning of microprocessor based | 217080 Rupees Two Lakh Nos. 217080 As per Instruction given
AMF panel suitable for Diesel generating set above 200 kVA upto 250 Seventeen Thousand by Executive Engineer/
kVA capacity 3 phase, 415V, 50 Hz, A.C. supply with all standard Eighty Only Site Engineer during
features, safeties etc as per specification no. GEN-AMF. execution of work
CSR 11-2-15

380 2.00 Supplying, installing and testing pipe type earthing with 40mm. dia. G.I. 1537 Rupees One Nos. 3074 As per Instruction given
pipe or20 mm dia. G.l. Rod complete with all accessories of Gl materials Thousand Five by Executive Engineer/
& recording the results as per specification no. EA-EP - DG Body Earthing Hundred ThirtySeven Site Engineer during
CSR 9-1-4 Only execution of work

381 2.00 Supplying, installing and testing earthing with copper earth plate size 60 | 15816 Rupees Fifteen Nos. 31632 As per Instruction given
x 60 x 0.315 cm with funnel with a wire mesh for watering and brick Thousand Eight by Executive Engineer/
masonry block C.l. cover with minimum 25 kg Carbon based Hundred Sixteen Only Site Engineer during
environment friendly back fill ground ehancing compound complete execution of work
with all accesories of copper materials & recording
the results as per specification no EA-EP/EF- DG Neutral Earthing
CSR9-1-6
FIRE ALARM ACCESSORIES (FF-FAAS) (Addressable)

382 50.00 Supplying, installing, testing and commissioning remote response 210 Rupees Two Hundred [ Each 10500 As per Instruction given
indicators suitable to operate on 5 - 28 V dc supply having FR Polymer Ten Only by Executive Engineer/
ABS Housing complete as per specification no. FF-FAAS/RRI Site Engineer during
CSR 13-9-8 execution of work

383 1000.00 |[Supplying, installing, testing and commissioning FR, XLPE armoured 112 Rupees One Hundred m 112000 As per Instruction given

cable 2 core 1.5 sq.mm. copper conductor complete erected on wall/
ceiling complete as per specification no. CB-LT/CU
CSR 13-9-9

Twelve Only

by Executive Engineer/
Site Engineer during
execution of work




384

1.00

Supplying, installing, testing and commissioning of micro processor
based intelligent addressable main fire alarm panel, central processing
unit with the 2 loop capacity and capable of supporting not less than
250 devices and detectors per loop, with on-board LCD alphanumeric
backlit display suitable for minimum 80 characters, operating at 230 V
50 Hz - AC with inbuilt Batte9y Backup of a minimum 24 hours in normal
condition and 30 minutes in alarm condition, The panel shall have
suitable provision for network connectivity & compatible for third party
integration(Open Protocol to communicate) via a MODBUS/BACNET
interface etc. conforming to IS 15908:2021, IS 2189: 2008, NFPA-72, EN
54 /VdS/FM & UL 864(10th edition) with 3 years replacement warranty
and inclusive of lifetime software license validity , as per specification no
FF-AFAS/CP.

CSR 13-10-2

172095

Rupees One Lakh
SeventyTwo
Thousand NinetyFive
Only

Each

172095

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

385

170.00

Supplying, installing, testing and commissioning of Addressable Optical
Photo Smoke Detector. The detector shall have multi co-operative
sensing technology

for faster response & avoid false alarms. The detector shall have
single/twin bicolour LED for 360 deg viewing. The detector is
conforming to IS 2189: 2008,

11360_1985_ Reff2020 EN 54 /VdS / UL & FM approved with 3 years
equipment replacement warranty, Designed to meet UL268, 7th Edition.
FFAFAS/ SD.

CSR 13-10-5

2380

Rupees Two
Thousand Three
Hundred Eighty Only

NOS

404600

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

386

15.00

Supplying, installing, testing and commissioning of intelligent
addressable thermal/heat detector with rate of rise cum fixed
temperature thermistor complete with 0°C to 58°C temperature range,
with base as required, single/twin LED’s with 360 degree view, in-built
locking mechanism to check the removal and pilferage of the detector,
Detector Shall conforming to IS : 2175 - 1988mreaffirmed 2000, IS
15908:2021 / EN 54 / VdS / UL & FM approved with 3 years equipment
replacement warranty, Designed to meet UL268, 7th Edition. FF-
AFAS/HD - ROR.

CSR 13-10-6

2714

Rupees Two
Thousand Seven
Hundred Fourteen
Only

NOS

40710

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




387 10.00 Supplying, installing, testing and commissioning of addressable fire 3779 Rupees Three NOS 37790 As per Instruction given
control/relay module for AHU, Access Control, Lifts, Staircase Thousand Seven by Executive Engineer/
Pressurization, Fire Suppression & other Third Party Outputs etc., Hundred SeventyNine Site Engineer during
Module shall conforming to IS 5051 Part 2 (Sec 1 to 3) : 1982 reed relays Only execution of work
/ EN 54/vdS / UL & FM approved with 3 years equipment replacement
warranty, as per specification no FFAFAS/ CRM-FCM
CSR 13-10-10

388 6.00 Supplying, installing, testing and commissioning of addressable fire 3730 Rupees Three NOS 22380 As per Instruction given
monitor module for flow switches, Panic Bars & other Third Party Thousand Seven by Executive Engineer/
Inputs. The monitor module shall monitor potential free contacts. The Hundred Thirty Only Site Engineer during
device shall have an LED which shall blink in normal state & get steady execution of work
on activation to monitor the health status of the device complete as
required. Module shall conforming to IS 5051 Part 2 (Sec 1 to 3) : 1982
Reed relays, EN 54/VdS / UL & FM approved with 3 years equipment
replacement warranty, as per specification no FF-AFAS/MM
CSR 13-10-11

389 10.00 Supplying, installing, testing and commissioning of addressable fire 3055 Rupees Three NOS 30550 As per Instruction given
isolator module for isolating short / dewired / loose circuits with Thousand FiftyFive by Executive Engineer/
automatic resetting arrangement. Isolator Base can also be proposed, Only Site Engineer during
however in that case needs to be considered with each detector & execution of work
module. The device shall have an LED which shall blink in normal state &
get steady on activation to monitor the health status of the device.
module complete as required. Module shall conforming to IS 5051 Part
2 (Sec1to 3):1982,, EN 54/VdS / UL & FM approved with 3 years
equipment replacement warranty, FF-AFAS/ISM
CSR 13-10-12

390 10.00 Supplying, installing, testing and commissioning of addressable manual 3579 Rupees Three NOS 35790 As per Instruction given

call points ( break glass type/pull station type), made of addressable
break glass plastic square in shape surface/flush mounted with "Break
Glass" massage embedded on the glass, complete erected with
mounting base and required accessories, Module shall conform to EN
54/vdS / UL & FM approved with 3 years equipment replacement
warranty, as per specification no FF-AFAS/MCP.

CSR 13-10-13

Thousand Five
Hundred SeventyNine
Only

by Executive Engineer/
Site Engineer during
execution of work




391

10.00

Supplying, installing, testing and commissioning of Addressable Sounder
cum Strobe rated at minimum 75 dB @ 3m for Audible annunciation and
minimum 75cd flashing at 1 Hz for visual indication. Module shall
conforming to IS 2189: 2008, IS 15908:2021 / EN 54/VdS / UL & FM
approved with 3 years equipment replacement warranty, as per
specification no FF-AFAS/ S-ST

CSR 13-10-14

7837

Rupees Seven
Thousand Eight
Hundred ThirtySeven
Only

NOS

78370

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

392

RO

Supplying, installing, testing and commissioning of repeater panel with
suitable battery backup of a minimum of 24 hours in normal condition
and 30 min in alarm condition, minimum 10" LCD or LED display with
resistive touch screen or function keys and automatic back-light
dimming and the status of any Fire/Fault of Integrated Fire Alarm Panels
or minimum 80 characters backlit alphanumeric LCD display with inbuilt
buzzer to indicate fault/fire alarm, manual control keys for silence/mute
and to reset the FACP from the repeater station. Panel shall conforming
to IS 15908:2021, IS 2189: 2008, NFPA-72, EN 54 / VdS/FM & UL with 3
years replacement warranty FF-AFAS/RP. (Compatible with 1/2 Loop
Fire Alarm Control Panel), as per specification no FF-AFAS/RP-
Provisional

CSR 13-10-16

74506

Rupees SeventyFour
Thousand Five
Hundred Six Only

NOS

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

LIFTS

393

2.00

SITC of Electric Traction Passenger Lift with

- Rated capacity :- 14 Passenger/952Kg

- Floors :- G+7 floor (8Stops/8 Landings)

- Travel :- 21 to 29.4 mtrs

- Location of Lift Machine:- MR

- Rated speed :- 1.5mps VS

- Car/Landing door clear opening of 900 mm wide x 2000mm

- Clear Car size of ...... mm wide X ...... mm deep x 2250mm high
- Lift shaft available having clear size of ...... mm wide X ...... mm
deep, ...... mm Pit depth, ......... mm Overhead.

CSR 17-1-16

2639332

Rupees TwentySix
Lakh ThirtyNine
Thousand Three

Hundred ThirtyTwo
Only

JOB

5278664

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




Doors type :- COPO/TOPO Doors with frame made from SS 304

grade solid(non-claded) sheet of 1.5mm thick in hairline finish for car
and all landing doors with SS door architraves/frames. The lift doors
shall have minimum 1 hour fire rating (with submission of necessary
valid Test Certificate issued by NABL accredited or Independent Test
laboratory)

- Lift car enclosure made from SS 304 grade solid(non-claded) sheet of
1.5mm, thick with hairline finish with frame made from MS girders,
bracing of adequate size with minimum safety factor of 5, with Toe
Guard Apron, with necessary false ceiling with LED lights having light
intensity of at least 100 lux in car, blower/fan for ventilation & SS
chequered plate flooring, handrails, mirror, emergency light etc. The lift
car interior design shall be done as per the directions of engineer in
charge.

- COP with SS face plate having metallic push buttons with Braille

Code & luminous indicator around button with FPI, scrolling UP/DN LED
indicator & with / without attendant key switch, OWD with audiovisual
alarm, VAS in Marathi, Hindi & English with intercom system with
telephone instrument in Lift car, LMR & FCC/ground floor




LOP with SS face plate having recess/surface push button box for all
landings with scrolling UP/DN LED indicator having metallic push
buttons with Braille Code & luminous indicator around button with CPI,
Lift car arrival & next travel direction audio-visual indication at all
landings - Lift controller based on microprocessor/ PLC with VVVF Drive
having closed loop control system, with IBMS compatible having
necessary port, The Controller shall have necessary Protections such as
overcurrent, overvoltage, over speed, overheat for all devices including
liftt motor and travel direction protection, protection for phase loss at
input or output, Ascending Car Overspeed Protection etc. various
operation modes such as maintenance, change direction by attendant,
full load bypass, VIP call operation, self leveling operation, call cancel
facility, auto return to home landing, fireman evacuation operation,
door open/close operation from COP etc. The system can record
information for minimum 30 latest faults, with Real-time clock
management and Handheld keypad with LCD screen for view and setting
of parameters, The control panel duly wired with proper size & strength,
copper wire for power & control circuit, with provision for addition of
floor/control card & allied accessories control panel having enclosure of
1.5mm CRCA sheet with powder coating with IP54 Protection class




- ARD complete with necessary SMF VRLA batteries shall be such

that minimum three consecutive rescue operations can be performed
without recharging for the maximum travel distance between two
consecutive served stops. ARD have a suitable audio alarm with visual
indication or voice annunciation in the lift car or lift controller to
indicate “Low battery”.

- Fireman controller having fireman switch at fire Landing.

- CCTV surveillance system comprises of 2nos minimum 2.0MP FHD IP
based vandal proof Dome camera in lift car & in LMR/inside lift shaft top
aimed on Lift machinery & controller with NVR kept in LMR/FCC with
HDR data backup for 90 days with 20” FHD TV monitor, to be kept in
FCC/LMR as directed by Engineer In Charge.

- Lift Machine of Gearless PMSM of suitable kW with duty cycle of
minimum 120 starts/hr (with submission of necessary valid Test
Certificate issued by NABL accredited or Independent Test laboratory),
with Traction pulley, OSG, electromagnetic brakes, entire assembly
mounted on adequate size girders duly fixed on LMR floor/ shaft walls
complete with main/diverter traction sheaves, suspension wire
ropes/belts of adequate size & strength

- Other mechanical parts such as 'T' section adequate size guide rails for
car & counter weight with brackets fasteners, counter weight frame
with necessary blocks, buffers with necessary support arrangement, MS
pit ladder etc. erected with necessary steel work - Minor civil work such
as alteration work if any necessary for erection of landing door frames
and it's accessories e.g. sill, header, hole pass etc complete with plaster
finish, civil work for erection buffers, erection of lift machinery,
adequate size core cuts if required & scaffolding for erecting guide rails,
providing and fixing steel girders/RCC work having adequate strength
for mounting and hoisting lift machine etc. complete as per specification
no. LFT.

General: - Job includes entire procedure of obtaining all necessary
erection permissions & "License to Work the Lift" from Electrical
Inspector(Lifts) with submission to the Engineer In Charge.

- The above rate includes Fully Comprehensive AMC for one year from
the date of commissioning




394 2.00 For Lift having 800mm wide x 2000mm high clear entrance in 1.5mm 143479 Rupees One Lakh Floor 286958 As per Instruction given
thick SS 304 grade solid(non-claded) landing door [Two panel], this FourtyThree by Executive Engineer/
includes all necessary accessories like LOP's with UP/DN buttons-arrows Thousand Four Site Engineer during
indicators, extension of guide rails, shaft wiring with trunking, traveling Hundred SeventyNine execution of work
cables, main hoisting ropes/belts, & OSG rope landing doors with all Only
accessories etc. necessary for the normal safe functioning of lift
installation complete
Al-2

395 2.00 For Full Collective control system, add as below. 27532 Rupees TwentySeven | Each 55064 As per Instruction given
For Lift travelling above First floor & up to Sixth floor Thousand Five by Executive Engineer/
B Hundred ThirtyTwo Site Engineer during

Only execution of work

396 4.00 Supplying, installing and testing pipe type earthing with 40mm. dia. G.1. 1537 Rupees One Nos. 6148 As per Instruction given
pipe or20 mm dia. G.l. Rod complete with all accessories of Gl materials Thousand Five by Executive Engineer/
& recording the results as per specification no. EA-EP -lift Hundred ThirtySeven Site Engineer during
CSR9-1-4 Only execution of work

397 2.00 Supplying and erecting single pole and neutral distribution board 1503 Rupees One Nos. 3006 As per Instruction given
(SPNDB), with 2 ways for incoming and 8 ways (8 poles) for outgoing SP Thousand Five by Executive Engineer/
MCBs, with door, 1.2mm thickness surface/flush mounted, IP 43 Hundred Three Only Site Engineer during
Protection on provided iron/Gl frame as per specification no. SW- execution of work
MCBDB
CSR 5-4-10

398 2.00 Supplying & erecting CRCA sheet metal one way enclosures of 1.2mm 408 Rupees Four Hundred| Each 816 As per Instruction given
thickness suitable for DP MCB/TP MCB/FP MCB/RCCB/RCBO complete Eight Only by Executive Engineer/
erected on providedangle iron/Gl frame Site Engineer during
CSR 5-4-15 execution of work

399 2.00 Supplying, erecting & commissioning 4 pole RCCB 63A,, electromagnetic| 3092 Rupees Three Each 6184 As per Instruction given

type with 30/100/300 mA sensitivity with earth leakage trip indication
complete as per specification no. SW-RCCB. -LIFT
CSR 5-6-6

Thousand NinetyTwo
Only

by Executive Engineer/
Site Engineer during
execution of work




400 80.00 Supplying, erecting & terminating FRLS XLPE insulated, galvanised steel 1412 Rupees One RM 113016 As per Instruction given
formed wire armoured (strip) cable 1100 V, 4 core 25 sq. mm. copper Thousand Four by Executive Engineer/
conductor complete erected with glands & lugs, on wall/ trusses/ pole Hundred Twelve Paise Site Engineer during
or laid in provided trench/ pipe as per specification no. CB-LT/CU(FRLS- Seventy Only execution of work
XLPE insulation instead of FR-XLPE insulated armoured cable)

CSR 7-2-35
CcCcTv 0

401 5.00 Supplying, erecting & terminating 10 m HDMI cord low voltage grade 4641 Rupees Four NOS 23205 As per Instruction given
minimum 4k compliant to be laid in provided conduits with male/female Thousand Six by Executive Engineer/
19pin HDMI connectors complete. Hundred FourtyOne Site Engineer during
CSR 19-1-23 Only execution of work

402 2500.00 |Supplying and installing FR PVC sheathed HDPE insulated copper cat-6 57 Rupees FiftySeven RM 142500 As per Instruction given
cable suitable for networking compliant with ANSI/TIA-568.2-D Only by Executive Engineer/
standards in provided conduit/casing-n-capping as per specification no. Site Engineer during
WG-ELVC/NC (Camera Points) execution of work
CSR 19-3-1

403 10.00 Supplying and erecting 12 fibers LSZH armoured multimode optical fiber 302 Rupees Three RM 3020 As per Instruction given
cable with , core dia 50/125 pm (OM3), suitable upto 10 GBPS, Hundred Two Only by Executive Engineer/
compliant to IEC 60793/IEC 60794 standards, on wall/ceiling or laid in Site Engineer during
provided pipe/trench as per specification no. WG-ELVC/OFC execution of work
CSR 19-3-11

404 2.00 Supplying and fixing 1 m 24 AWG multi stranded UTP patch cord with RJ- 243 Rupees Two Hundred | NOS 486 As per Instruction given
45 factory crimped connector of Cat 6 type, compliant ANSI/TIA-568.2-D FourtyThree Only by Executive Engineer/
standards in position as per specification no. WG-ELVC/PC Site Engineer during
CSR 19-3-16 execution of work

405 1.00 Supplying, fixing, and configuring 48 ports managed gigabit switch 73461 Rupees SeventyThree| NOS 73461 As per Instruction given

10/100/1000 Mbps + 4SFP+ ports & 2X10G RJ-45 ports compliant with
IEEE 802.3 af/at standards & supports OSPF/policy based
routing/stacking erected in provided rack complete

CSR 19-4-18

Thousand Four
Hundred SixtyOne
Only

by Executive Engineer/
Site Engineer during
execution of work




406 2.00 Supplying and fixing Cat 6, 24 port patch panel with keystone jacks 11017 Rupees Eleven NOS 22034 As per Instruction given
compliant with ANSI/TIA/EIA 568.C.2 & ISO/IEC 11810 complete as per Thousand Seventeen by Executive Engineer/
specification no. WG-NAS/PP Only Site Engineer during
CSR 19-5-4 execution of work

407 1.00 Supplying and fixing 24 ports light guide unloaded interconnect unit, 5691 Rupees Five Thousand| NOS 5691 As per Instruction given
rack mounted type, with adapter panel for termination of optical fiber Six Hundred by Executive Engineer/
cables in provided U rack complete as per specification no. WG-NAS/ LIU NinetyOne Only Site Engineer during
(provisional) execution of work
CSR 19-5-8

408 1.00 Supplying and fixing SC/SC type multimode pigtails (OM3) for LIU to 815 Rupees Eight Hundred| NOS 815 As per Instruction given
terminate OFC in LIU as per specification no. WG-NAS/LIU2 Fifteen Only by Executive Engineer/
CSR 19-5-13 Site Engineer during

execution of work

409 3.00 Supplying and fixing power distribution unit for networking rack 5270 Rupees Five Thousand| NOS 15810 As per Instruction given
comprises of 6/16A (6 Nos. sockets), 16A modular MCB, appropriate Two Hundred Seventy by Executive Engineer/
rating, enclosed in black powder coated metal with necessary Only Site Engineer during
arrangement for fixing complete. execution of work
CSR 19-5-17

410 2.00 Supplying and fixing 9U wall mount rack (Dimension-DxWxH — 9615 Rupees Nine NOS 19230 As per Instruction given
500x550x480 mm) as per specification no. WG-NAS/RAK Thousand Six by Executive Engineer/
CSR 19-5-19 Hundred Fifteen Only Site Engineer during

execution of work

411 1.00 Supplying and fixing 15U wall mount rack (Dimension-DxWxH — 12853 Rupees Twelve NOS 12853 As per Instruction given

500x550x747 mm) as per specification no. WG-NAS/RAK
CSR 19-5-21

Thousand Eight
Hundred FiftyThree
Only

by Executive Engineer/
Site Engineer during
execution of work




412

10.00

Supplying & erecting of High definition 2 Megapixel IP IR Bullet Camera
with features as mentioned

Image Sensor : minimum 1/2.8" Progressive Scan CMOS,

Video Resolution : minimum 1920 x 1080

Video Compression : H.264, H.265 or higher, at least Three individually
configurable stream,

Frame rate : minimum 25 fps at all resolutions,

WDR : minimum 120 dB Wide Dynamic Range,

ONVIF profile conformant,

minimum IR distance : 30m,

Lens Type : 2.8/4/6 mm Lens, fixed focal,

CSR 19-6-1

7917

Rupees Seven
Thousand Nine
Hundred Seventeen
Only

NOS

79170

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

Field of View :

2.8 mm, horizontal FOV 107°, vertical FOV 57°, diagonal FOV 129°

4 mm, horizontal FOV 86°, vertical FOV 47°, diagonal FOV 102°

6 mm, horizontal FOV 55°, vertical FOV 29°, diagonal FOV 65°

Lux sensitivity - minimum 0.2 Lux at color, minimum 0.05 Lux at Black &
White, 0.0 Lux (IR) Night Vision Distance minimum IR - 30m.

Camera minimum Adjustment Angles - Pan : 350°, Tilt : 72°, Rotate :
350°.

Power Supply : Support 12VDC & PoE,

IP67, IK10 - Vandal Resistant.

Built in micro SD/SDHC/SDXC card slot of minimum 128 GB,

Built in microphone.

minimum Input/Output - Audio in x 1, Audio Out x 1, Alarm in x 1, Alarm
Out x 1.

Image Settings : Rotate mode, saturation, brightness, contrast,
sharpness, gain, white balance. Image Enhancements : Day/Night-Auto
(ICR)/Color/Black & White, 3D Digital Noise Reduction, Automatic White
Balance, Automatic Gain Control, Backlight

Compensation, Highlight Compensation.




Events : Privacy Masking, Motion detection, Scene change detection,
Face capture, Video tampering, audio exception detection, Region
entrance detection, Region exiting detection.

Operating temperature (-30to 60° C) .

Security- User account and password protection, HTTPS, IP filter, IEEE
802.1X, digest authentication, user access log, TLS1.2, AES - 256,
SSH/Telnet closed, FTP disabled.

Protocol - DHCP, UDP, HTTP, HTTPS, NTP, DNS, RTP, RTSP, SMTP,
SSL/TLS, TCP/IP, Secure Real-Time Transport Protocol (SRTP), Bonjour,
SNMP and Secure shell (SSH) supported protocol.

RoHS, WEEE, 1SO-14001 and REACH compliant, UL/EN OR equivalent
BIS/TECH/STQC or any indian standards as applicable, CE, FCC certified.
duly erected in position on wall/ceiling/false ceiling/provided pole
(mounting height not more than 5 meter) etc with all accessories etc
complete as per specification no.CCTV-CAM.

413

70.00

Supplying & erecting of High definition 2 Megapixel IP IR Dome Camera
with following features as mentioned

Image Sensor : minimum 1/2.8" Progressive Scan CMOS,

Video Resolution : minimum 1920 x 1080

Video Compression : H.264, H.265 or higher, at least Three individually
configurable stream,

Frame rate : minimum 25 fps at all resolutions,

WDR : minimum 120 dB Wide Dynamic Range,

ONVIF profile conformant,

minimum IR distance : 30m,

Lens Type : 2.8/4/6 mm Lens, fixed focal,

CSR 19-6-3

7854

Rupees Seven
Thousand Eight
Hundred FiftyFour
Only

NOS

549780

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




Field of View :

2.8 mm, horizontal FOV 107°, vertical FOV 57°, diagonal FOV 129°

4 mm, horizontal FOV 86°, vertical FOV 47°, diagonal FOV 102°

6 mm, horizontal FOV 55°, vertical FOV 29°, diagonal FOV 65°

Lux sensitivity - minimum 0.2 Lux at color, minimum 0.05 Lux at Black &
White, 0.0 Lux (IR) Night Vision Distance minimum IR - 30m.

Camera minimum Adjustment Angles - Pan : 350°, Tilt : 72°, Rotate :
350°.

Power Supply : Support 12VDC & PoE,

IP67, IK10 - Vandal Resistant.

Built in micro SD/SDHC/SDXC card slot of minimum 128 GB,

Built in microphone. minimum Input/Output - Audio in x 1, Audio Out x
1, Alarmin x 1, Alarm Out x 1.

Image Settings : Rotate mode, saturation, brightness, contrast,
sharpness, gain, white balance.

Image Enhancements : Day/Night-Auto (ICR)/Color/Black & White, 3D
Digital Noise Reduction, Automatic White Balance, Automatic Gain
Control, Backlight Compensation, Highlight Compensation.

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




Events : Privacy Masking, Motion detection, Scene change detection,
Face capture, Video tampering, audio exception detection, Region
entrance detection, Region exiting detection.

Operating temperature ( -30 to 60° C) . Security - User account and
password protection, HTTPS, IP filter, IEEE 802.1X,

digest authentication, user access log, TLS1.2, AES - 256, SSH/Telnet
closed, FTP disabled.

Protocol - DHCP, UDP, HTTP, HTTPS, NTP, DNS, RTP, RTSP, SMTP,
SSL/TLS, TCP/IP, Secure Real-Time Transport Protocol (SRTP), Bonjour,
SNMP and Secure shell (SSH) supported protocol.

RoHS, WEEE, 1SO-14001 and REACH compliant, UL/EN OR equivalent
BIS/TECH/STQC or any indian standards as applicable, CE, FCC certified.
duly erected in position on wall/ceiling/false ceiling/provided pole
(mounting height not more than 5 meter) etc with all accessories etc
complete as per specification no. CCTV-CAM.

414 3.00 Supplying, installing, testing & commissioning of 32/40 Ch Network 60689 Rupees Sixty NOS 182067 As per Instruction given
Video Recorder (NVR), suitable connect Min. 32 IP Cameras, up to 5 Thousand Six by Executive Engineer/
Megapixel Resolution, with HDMI1/VGA1 outputs, provided Atleast one Hundred EightyNine Site Engineer during
HDMI output of 4K resolution, atleast one VGA output with output up to Only execution of work
1920x1080, Support H.265 or higher, H.264, MJPEG,
Supports Redundant Dual Power, Incoming Bandwidth 320 Mbps with
minimum 8 SATA ports, ANR Technology,
CSR 19-6-16

415 8.00 Supplying & erecting 8 TB internal Surveillance HDD suitable for SATA Rupees TwentyThree [ NOS 189776 As per Instruction given

Port of NVR, interface transfer rate 6 GB/S, maximum sustained transfer
rate 210 MB/Sec to 213 MB/S. Drive bay supported 08+, Cameras
supported up to 64, Cache (MB) 256, Load/Unload Cycle -3000000,
Work Load Rating per Year 180TB, MTBF 1000000 Hrs. HTTPS. RoHS, UL,
CE certified, duly erected in position in provided NVR as per
specification no. CCTV-HDD-15 days storage calculation

CSR 19-6-21

Thousand Seven
Hundred TwentyTwo
Only

by Executive Engineer/
Site Engineer during
execution of work




416 1.00 Supplying & erecting 32" professional LED Monitor with 1920*1080 (Full| 24069 Rupees TwentyFour NOS 24069 As per Instruction given
HD) Display, suitable for 16 channel NVR and following features Thousand SixtyNine by Executive Engineer/
Brightness: minimum 250 Cd/m?2 Only Site Engineer during
Contrast Ratio: minimum 1000:1 execution of work
Viewing angle:178/178 deg.
Response time: maximum 8 ms
Inputs: HDMI, VGA, BNC, USB, Audio In,
Built-in speakers maximum 2 W,
Suitable to operate on 100-240 V 50 Hz AC supply and 24/7 Duty Cycle
duly erected on wall or table top with standard accessories like wall
mount stand and wiring connections etc. complete as per specifications
no. CCTV-MON
CSR 19-6-23
PUBLIC ADDRESS SYSTEM

417 10.00 Supplying Installing, testing and commissioning of PA Gooseneck 4687 Rupees Four NOS 46870 As per Instruction given
Microphone with Base and frequency response 50-16000Hz, 150Q to Thousand Six by Executive Engineer/
200Q) impedence,sensitivity 3 to 5.5mV/PA with minimum Hundred EightySeven Site Engineer during
length(excluding pedestal) of 585mm(23") long, felxible stem gooseneck Only execution of work
condenser microphone & Heavy Duty Metal Base having on/off switch,
LED indication and Suitable for 48V phantom supply as per specification
no. PA-GM
CSR 19-7-6

418 385.00 Supplying & erecting ISI mark Rigid Steel conduit 16 SWG 20 214 Rupees Two Hundred RM 82390 As per Instruction given

mm dia. with necessary accessories in wall/floor with chiselling
appropriately as per specification No: WG-MA/CC, para no.1.2.3
CSR 1-1-1

Fourteen Only

by Executive Engineer/
Site Engineer during
execution of work




419 3.00 Supplying, erecting, testing & commissioning Mixer Amplifier 250W RMS| 20117 Rupees Twenty NOS 60351 As per Instruction given
Power with Built-in Digital Player, MP3 Player with USB/ SD/ MMC Card Thousand One by Executive Engineer/
Reader, Bluetooth with remote and having min 6 Mic & 2 Aux Inputs Hundred Seventeen Site Engineer during
with Box Speaker/Driver Unit selector switch. Frequency response 50- Only execution of work
15,000Hz £3dB. The unit shall have Preamplifier and Line Output for
connecting to a Booster Amplifier and for recording the programme
with Resettable circuit breaker for protection against overload and short
circuit. The unit shall have speaker output range of 4Q, 8Q/(Low
Impedence) and 70V & 100V/(High Impedence) & It can instant transfer
to DC power if AC power fails. Signal to noise ratio between 60dB to
65dB complete as per specification no. PA-MA
CSR 19-7-11

420 104.00 Supplying,installing, testing & commissioning 2-Way flush mount Ceiling 2334 Rupees Two NOS 242736 As per Instruction given
Speakers with input power 20W RMS power, with power taps on Thousand Three by Executive Engineer/
20/10/5W, 100V & 70V line, frequency response 90-18000Hz, stylish Hundred ThirtyFour Site Engineer during
metal mesh grill and plastic frame, operates on 100V line for excellent Only execution of work
reproduction of both speech and music, wide frequency response and
adjustable tweeter complete as per specification no. PA-FMCS (5W tap
consideration)
CSR 19-7-14

421 1750.00 [Supplying, erecting, testing and commissioning of multistrand annealed 57 Rupees FiftySeven RM 99750 As per Instruction given
bare copper conductor, transparent PVC insulated 2C x 1.5 sgqmm Only by Executive Engineer/
speaker wire in provided trunking/conduit etc.complete as per Site Engineer during
specification no. PA-TSPWR execution of work
CSR 19-7-26
MISCELLANEOUS 0

422 2.00 Providing pair of duly tested rubber hand gloves as per IS :47705 693 Rupees Six Hundred Each 1386 As per Instruction given

suitable for working upto 22 kV supply complete.
CSR 10-5-23

NinetyThree Only

by Executive Engineer/
Site Engineer during
execution of work




423 10.00 Supplying and fixing PVC synthetic elastomer electrically insulating mat 2972 Rupees Two Sg. m. 29720 As per Instruction given
with class A insulation conforming to IS: 15652— 2006 having 2 mm Thousand Nine by Executive Engineer/
thickness upto 3.3 kV Hundred SeventyTwo Site Engineer during
CSR 10-5-25 Only execution of work

424 2.00 1495 Rupees One Each 2990 As per Instruction given
Supplying and fixing of self expanding, ready to use polyurethane(PU) Thousand Four by Executive Engineer/
foam sealant of minimum 750ml bottle, suitable to seal the openings of Hundred NinetyFive Site Engineer during
all kinds of cables, pipes and cable support system in steel, aluminium Only execution of work
and plastic profiles (except hollow core conductors). Sealant shall have
minimum 2 hour fire rating , conforming to EN 1366-4:2021 as per
specification no FF-FRS.

CSR 13-12-1

425 2.00 Providing & fixing AC Charger of model named as AC Type 2 with power | 84375 Rupees EightyFour NOS. 168750 As per Instruction given
rating of 7.4 kW & charging connector IEC62196-2 Gun, the input power Thousand Three by Executive Engineer/
supply should be of one phase with all required accessories. (For all 4 W Hundred SeventyFive Site Engineer during
of 2nd generation like Nexon, MG, Mercedes etc.) complete as per Only execution of work
specification and drawing provided by the Engineer Incharge
Approved MR

426 2.00 Providing & fixing AC Charger of model named as Bharat ACO1 with 77265 Rupees SeventySeven| NOS. 154530 As per Instruction given
power rating of 3x3.3 KW & charging connector 3 nos. of 16 A Socket, Thousand Two by Executive Engineer/
the input power supply should be of three phase with all required Hundred SixtyFive Site Engineer during
accessories. (For 2/3 W & 4 W slow charging) complete as per Only execution of work
specification and drawing provided by the Engineer Incharge
Approved MR

427 2.00 Providing & fixing DC Fast Charger of model named as CCS2 with power | 739800 Rupees Seven Lakh NOS. 1479600 As per Instruction given

rating of 30 KW & charging connector 1 nos. of 30 KW CCS2 gun, the
input power supply should be of three phase with all required
accessories and the output current wil be 125 A per Gun. (For all 4 W of
2nd generation like Nexon, MG, Mercedes etc.) complete as per
specification and drawing provided by the Engineer Incharge

Approved MR

ThirtyNine Thousand
Eight Hundred Only

by Executive Engineer/
Site Engineer during
execution of work

FIRE FIGHTING PIPE




428 Supplying and erecting G.I. pipe ‘C’ class ERW with necessary fittings
duly painted with two coats of synthetic enamel paint of fire red colour
over a coat of primer (ISC code 536 as per IS 2932 of 2003) complete as
per specification no. FF-PP
1 30.00 a)200mm dia CSR 13-6-10 3631 0 Rupees Three Rmt. 108930 As per Instruction given
Thousand Six by Executive Engineer/
Hundred ThirtyOne Site Engineer during
Only execution of work
2 300.00 b)150mm dia CSR 13-6-9 2463 Rupees Two Rmt. 738900 As per Instruction given
Thousand Four by Executive Engineer/
Hundred SixtyThree Site Engineer during
Only execution of work
3 50.00 €)100mm dia CSR 13-6-8 1640 Rupees One Rmt. 82000 As per Instruction given
Thousand Six by Executive Engineer/
Hundred Fourty Only Site Engineer during
execution of work
4 100.00 d)80mm dia CSR 13-6-7 1164 Rupees One Rmt. 116400 As per Instruction given
Thousand One by Executive Engineer/
Hundred SixtyFour Site Engineer during
Only execution of work
5 200.00 b)65mm dia CSR 13-6-6 916 Rupees Nine Hundred| Rmt. 183200 As per Instruction given
Sixteen Only by Executive Engineer/
Site Engineer during
execution of work
6 150.00 c)50mm dia CSR 13-6-5 719 Rupees Seven Rmt. 107850 As per Instruction given
Hundred Nineteen by Executive Engineer/
Only Site Engineer during
execution of work




7 110.00 d)40mm dia CSR 13-6-4 473 Rupees Four Hundred| Rmt. 52030 As per Instruction given
SeventyThree Only by Executive Engineer/
Site Engineer during
execution of work
8 140.00 c)32mm dia CSR 13-6-3 426 Rupees Four Hundred| Rmt. 59640 As per Instruction given
TwentySix Only by Executive Engineer/
Site Engineer during
execution of work
9 675.00 d)25mm dia CSR 13-6-2 363 Rupees Three Rmt. 245025 As per Instruction given
Hundred SixtyThree by Executive Engineer/
Only Site Engineer during
execution of work
B FIRE HYDRANT SYSTEM
429 9.00 Supplying and erecting gun metal single outlet hydrant valve fitted with 8030 Rupees Eight NOS. 72270 As per Instruction given
necessary accessories complete as per specification no. FF-VL/HV Thousand Thirty Only by Executive Engineer/
CSR 13-7-35 Site Engineer during
execution of work
430 9.00 Supplying and installing wall mounting swinging hose reel drum fitted 7023 Rupees Seven NOS. 63207 As per Instruction given
with 19 mm dia. 30m long high pressure polypropylene (Polyhose) along Thousand by Executive Engineer/
with necessary accessories complete as per specification no. FF-FFA/HV TwentyThree Only Site Engineer during
CSR 13-8-2 execution of work
431 18.00 Supplying and erecting 63 mm dia, reinforced rubber lined (R.R.L.) hose 5491 Rupees Five Thousand| NOS. 98838 As per Instruction given
pipe, 15m in length, fitted with necessary accessories complete as per Four Hundred by Executive Engineer/
specification no. FF-FFA/RRL NinetyOne Only Site Engineer during
CSR-13-8-4 execution of work
432 9.00 Supplying and erecting gun metal branch pipe of 63 mm dia fitted with 2023 Rupees Two NOS. 18207 As per Instruction given
20 mm dia detachable hexagonal nozzle complete as per Thousand by Executive Engineer/

specificationno.FF FFA/NZ
CSR 13-8-7

TwentyThree Only

Site Engineer during
execution of work




433 4.00 Supplying and erecting brass orifice plate having 6 mm. thickness, 160 1075 Rupees One NOS. 4300 As per Instruction given
mm outer dia with required diameter of inner hole at every double Thousand SeventyFive by Executive Engineer/
outlet hydrant valve as per specification no. FF-FFA/OP Only Site Engineer during
CSR 13-8-17 execution of work

434 9.00 Supplying and erecting M.S./CRCA cabinet for housing Floor Hydrant 16660 Rupees Sixteen NOS. 149940 As per Instruction given
valve, hose pipe, hose reel and branch pipe (size 1000 x 736 x 736 mm.) Thousand Six by Executive Engineer/
made from 16 SWG sheet and angle iron 25 x 25 x 4 mm. having front Hundred Sixty Only Site Engineer during
doors with viewing glass (8'"x6") and locking arrangement with execution of work
necessary fixing material such as rubber bidding etc. duly painted with
two coats of synthetic enamel paint of fire red colour over a coat of
primer (ISC code 536 as per IS 2932 of 2003)

CSR 13-8-20

435 4.00 Supplying and erecting 20/25 mm dia gun metal air release cock, with 884 Rupees Eight Hundred| NOS. 3536 As per Instruction given
necessary G.l. coupling to be fitted on top of air vessel or on wet riser EightyFour Only by Executive Engineer/
complete as per specification no. FF-FFA/ARV Site Engineer during
CSR 13-8-13 execution of work

436 150.00 Providing coating of bitumen paint & pipeline corrosion resistant 262 Rupees Two Hundred | Rmt. 39300 As per Instruction given
Pypkote tape conforming to IS 10221 Appendix B specification having SixtyTwo Only by Executive Engineer/
4mm thick wrapping for underground 100 mm ring main of fire fighting Site Engineer during
system. (Pypkote tape comprises of a Tar based Polymeric mix execution of work
supported on a fabric of high tensile strength Fibreglass).

CSR 13-6-11

437 200.00 Providing coating of bitumen paint & pipeline corrosion resistant 364 Rupees Three Rmt. 72800 As per Instruction given
Pypkote tape conforming to IS 10221 Appendix B specification having Hundred SixtyFour by Executive Engineer/
4mm thick wrapping for underground 150 mm ring main of fire fighting Only Site Engineer during
system. (Pypkote tape comprises of a Tar based Polymeric mix execution of work
supported on a fabric of high tensile strength Fibre glass).

CSR 13-6-12
SPRINKLER SYSTEM
438 Supplying and erecting Ball Valve complete with PN16 pressure rating,

as per specification no. FF-VL/BV




14.00 a)50 mm dia 3388 Rupees Three NOS. 47432 As per Instruction given
CSR-13-7-41 Thousand Three by Executive Engineer/
Hundred EightyEight Site Engineer during
Only execution of work
2.00 b)32 mm dia 2433 Rupees Two NOS. 4866 As per Instruction given
CSR-13-7-40 Thousand Four by Executive Engineer/
Hundred ThirtyThree Site Engineer during
Only execution of work
5.00 C)25 mm dia 1475 Rupees One NOS. 7375 As per Instruction given
CSR-13-7-39 Thousand Four by Executive Engineer/
Hundred SeventyFive Site Engineer during
Only execution of work
439 Supplying and erecting cast iron double flange butterfly valve of size
complete with PN16 pressure rating, as per specification no. FF-VL/BFV
3.00 200 mm dia CSR 13-7-22 10285 Rupees Ten Thousand| NOS. 30855 As per Instruction given
Two Hundred by Executive Engineer/
1 EightyFive Only Site Engineer during
execution of work
8.00 150 mm dia CSR 13-7-21 6416 Rupees Six Thousand | NOS. 51328 As per Instruction given
Four Hundred Sixteen by Executive Engineer/
2 Only Site Engineer during
execution of work
15.00 100 mm dia CSR 13-7-20 4317 Rupees Four NOS. 64755 As per Instruction given
Thousand Three by Executive Engineer/
3 Hundred Seventeen Site Engineer during

Only

execution of work




10.00 80 mm dia CSR13-7-19 3222 Rupees Three NOS. 32220 As per Instruction given
Thousand Two by Executive Engineer/
4 Hundred TwentyTwo Site Engineer during
Only execution of work
10.00 65 mm dia CSR 13-7-18 2709 Rupees Two NOS. 27090 As per Instruction given
Thousand Seven by Executive Engineer/
5 Hundred Nine Only Site Engineer during
execution of work
1.00 50 mm dia CSR 13-7-17 2508 Rupees Two NOS. 2508 As per Instruction given
Thousand Five by Executive Engineer/
6 Hundred Eight Only Site Engineer during
execution of work
440 9.00 Supplying, erecting, testing and commissioning vane type water flow 8755 Rupees Eight NOS. 78795 As per Instruction given
detector 100 mm dia. with 1) Visual switch activation 2) Rugged switch Thousand Seven by Executive Engineer/
assembly 3) Heavy duty aluminium pipe saddles 4)Durable metal Hundred FiftyFive Site Engineer during
enclosure 5) Steel U bolts for secure mounting 6) Two SPDT ( Single pole Only execution of work
double track ) synchronised switches 7) serviceable without draining
pipes. as per specification no. FF SPR/WFD
CSR-13-11-5
441 375.00 Supplying, erecting, testing and commissioning of Upright/ Pendent 448 Rupees Four Hundred| NOS. 168000 As per Instruction given

quartzoid bulb sprinkler, 15 mm (%") dia. NBCM Body chrome finished,
682 C fixed temperature rating with deflector disc of conventional
construction complete as per specification no. FF-SPR./UP
CSR-13-11-1

FourtyEight Only

by Executive Engineer/
Site Engineer during
execution of work




442 200.00 Supplying erecting, testing and commissioning of sprinkler flexible pipe 666 Rupees Six Hundred NOS. 133200 As per Instruction given
of stainless steel complete with 15 NPT on reducer thread with SixtySix Only by Executive Engineer/
maximum working pressure of 175 PSI test pressure of 875 PSI (Burst) Site Engineer during
with branch line (Inlet) 25mm NPT male thread to sprinkler head execution of work
(Outlet) 15mm NPT female thread with reducer, nipple, 2 side brackets,
center bracket, stockbar of 1000 mm size (UL Listed) complete as
required as per specification no. FF-SPR/FHP
CSR 13-11-7

443 175.00 Supplying erecting, testing and commissioning of sprinkler flexible pipe 705 Rupees Seven NOS. 123375 As per Instruction given
of stainless steel complete with 15 NPT on reducer thread with Hundred Five Only by Executive Engineer/
maximum working pressure of 175 PSI test pressure of 875 PSI (Burst) Site Engineer during
with branch line (Inlet) 25mm NPT male thread to sprinkler head execution of work
(Outlet) 15mm NPT female thread with reducer, nipple, 2 side brackets,
center bracket, stockbar of 1200 mm size (UL Listed) complete as
required as per specification no. FF-SPR/FHP
CSR 13-11-8

444 1.00 Supplying and erecting, testing and commissioning of 100mm dia. 33560 Rupees ThirtyThree NOS. 33560 As per Instruction given

installation control valve (Alarm Valve) of cast iron body, brass / bronze
working parts comprising of water motor alarm, bronze seat clapper,
clapper arm and hydraulically driven mechanical gong bell to sound
continuous alarm when the wet riser/sprinkler system activates,
pressure gauges, emergency releases, strainer, pressure switch, cock
valve complete with drain valve and bypass, test control box, ball valves,
MS pipes of required size, flanges, orifice plate, gasket etc. complete as
per specification no. FF-VL/ICV

CSR 13-07-42

Thousand Five
Hundred Sixty Only

by Executive Engineer/
Site Engineer during
execution of work

FIRE PUMP & EQUIPMENT




445

2.00

Supplying, installation, testing and commissioning of main fire pump
(MFP/

EP) suitable for water discharge of 1600 to 1800 LPM at 70 to 55 m
head
driven by electric motor 415 volts, 3 phase 50 Hz, AC supply of 30kW or
of
suitable kW capacity for manual/automatic operation & consisting of
following :

(a) Horizontal type, single stage, centrifugal/split casing pump of cast
iron body & bronze impeller with stainless steel shaft (55410 grade),
mechanical seal conforming to IS 1520.

(b) Squirrel cage induction motor, TEFC, synchronous speed 3000 RPM,
suitable for operation on with IP 55 protection for enclosure, horizontal
foot mounted type with Class-'F' insulation, conforming to 1S-325.

(c) M.S. fabricated common base plate, coupling, coupling guard,
foundation bolts etc. as required.

(d) Erected on provided suitable size cement concrete foundation duly
plastered with anti vibration pads with perfect aligning, proper levelling
complete pump set with accessories duly painted with two coats of
synthetic enamel paint of fire red colour over a coat of primer (ISC code
536 as per IS 2932 of 2003) complete, as per specification no. FF-
MFP/SSC/EP
CSR-13-1-2

176861

Rupees One Lakh
SeventySix Thousand
Eight Hundred
SixtyOne Only

NOS.

353722

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

0.00

Head :-90 M

0.00

Flow:- 950 Ipm




446

1.00

Supplying, installation, testing and commissioning of main fire pump
(MFP/DP) suitable for water discharge of 2280 to 2850 LPM at 90 to 60
m head driven by 76 HP or suitable HP capacity diesel engine at
required working speed suitable for manual/automatic operation and
consisting of

following :

(a) Horizontal type, single stage, centrifugal casing pump of cast iron
body & bronze impeller with stainless steel shaft(S5410 grade),
mechanical seal

conforming to IS 1520.

(b) Water cooled with radiator, diesel engine conforming to relevant IS
standard complete with auto starting mechanism, 12/24 volts DC
electric starting equipment with battery of required AH capacity with
necessary charger suitable to work on 230v, 50Hz AC supply, diesel tank
of minimum 150ltr capacity with first filling of diesel up to 100% level
with necessary piping with valves up to engine, exhaust pipe extended
upto 10 m outside pump house duly insulated with 50 mm thick glass
wool with 1.0 mm thick aluminium sheet cladding, residential silencer,
instruments and protection as per standard specification, stop solenoid
for auto stop in the event of fault with audio indications etc. as
required.

(c) M.S. fabricated common base plate, coupling, coupling guard,
foundation

bolts etc. as required.

(d) Erected on provided suitable size cement concrete foundation duly
plastered with anti vibration pads with perfect aligning, proper levelling
complete pump set with engine assembly and accessories duly painted

605498

Rupees Six Lakh Five
Thousand Four
Hundred NinetyEight
Only

NOS.

605498

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




447

2.00

Supplying, installation, testing and commissioning of jockey fire pump
(JP) suitable for water discharge of 180 to 240 LPM at 90 to 70 m head
driven by

electric motor 415 volts, 3 phase 50 Hz, AC supply of 9.3 kW or of
suitable

kW capacity for manual/automatic operation and consisting of
following :

(a) Horizontal/vertical type, multi stage, centrifugal casing pump of cast
iron body & bronze impeller with stainless steel shaft(S5410 grade),
mechanical seal conforming to IS 1520. (b) Squirrel cage induction
motor, TEFC, synchronous speed 3000 RPM, suitable for operation with
IP 55 protection for enclosure, horizontal foot mounted type with Class-
'F' insulation, conforming to 1S-325. (c) M.S. fabricated common base
plate, coupling, coupling guard, foundation bolts etc. as required. (d)
Erected on provided suitable size cement concrete foundation duly
plastered with anti vibration pads with perfect aligning, proper levelling
complete pump set with accessories duly painted with two coats of
synthetic enamel paint of fire red colour over a coat of primer (ISC code
536 as per IS 2932 of 2003)complete, as per specification no. FF-MFP/JP
CSR-13-2-2

97914

Rupees NinetySeven
Thousand Nine
Hundred Fourteen
Only

NOS.

195828

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

Head :-90 M

Flow:- 950 Ipm




448 1.00 Supplying, installation, testing and commissioning of booster fire pump 45951 Rupees FourtyFive NOS. 45951 As per Instruction given
[BP] suitable for water discharge of 450 LPM at 35 m head driven by Thousand Nine by Executive Engineer/
electric motor 415 volts, 3 phase 50 Hz, AC supply of 5.5 kW or of Hundred FiftyOne Site Engineer during
suitable kW capacity for manual/automatic operation and consisting of Only execution of work
following : (a) Horizontal/vertical type, single/multi stage, centrifugal
casing pump of cast iron body & bronze/Cl impeller with stainless steel
shaft (55410 grade), mechanical seal conforming to IS 1520. (b) Squirrel
cage induction motor, TEFC, synchronous speed 3000 RPM, suitable for
operation with IP 55 protection for enclosure, horizontal foot mounted
type with Class-'F' insulation, conforming to I1S-325. (c) M.S. fabricated
common base plate, coupling, coupling guard, foundation bolts etc. as
required. (d) Erected on provided suitable size cement concrete
foundation duly plastered with anti vibration pads with perfect aligning,
proper levelling complete pump set with accessories duly painted with
two coats of synthetic enamel paint of fire red colour over a coat of
primer (ISC code 536 as per IS 2932 of 2003) complete, as per
specification no. FF-MFP/BP
CSR-13-3-1

449 6.00 Supplying and erecting 100 mm dia. pressure gauge , 0-300 PSl or 0-14 810 Rupees Eight Hundred| NOS. 4860 As per Instruction given
kg per cm square fitted with 12/15 mm dia. pad cock valve, erected with Ten Only by Executive Engineer/
provided G.I. pipe, elbow etc. complete as per specification no. FF- Site Engineer during
FFA/PG execution of work
CSR-13-8-14

450 3.00 Supplying and erecting 150 mm dia cast iron double flange NRV 14147 Rupees Fourteen NOS. 42441 As per Instruction given
complete with PN16 pressure rating, as per specification no. FF-VL/NRV Thousand One by Executive Engineer/
CSR-13-7-25 Hundred FourtySeven Site Engineer during

Only execution of work

451 3.00 Supplying and erecting 75/80 mm dia cast iron double flange NRV 6439 Rupees Six Thousand | NOS. 19317 As per Instruction given

complete with PN16 pressure rating, as per specification no. FF-VL/NRV
CSR-13-7-23

Four Hundred
ThirtyNine Only

by Executive Engineer/
Site Engineer during
execution of work




452 3.00 Supplying and erecting 150 mm dia Cast Iron end line strainer of Y-type 11651 Rupees Eleven NOS. 34953 As per Instruction given
flanged end pattern, PN16 pressure rating, SS screen, end connection Thousand Six by Executive Engineer/
with Flanged / Screwed / Socket Weld / Butt Weld End etc with standard Hundred FiftyOne Site Engineer during
OAR (open area Ratio) for positive suction complete as per specification Only execution of work
no. FF-VL/ELS
CSR-13-7-7

453 3.00 Supplying and erecting 75/80 mm dia Cast Iron end line strainer of Y- 4595 Rupees Four NOS. 13785 As per Instruction given
type flanged end pattern, PN16 pressure rating, SS screen, end Thousand Five by Executive Engineer/
connection with Flanged / Screwed / Socket Weld / Butt Weld End etc Hundred NinetyFive Site Engineer during
with standard OAR (open area Ratio) for positive suction complete as Only execution of work
per specification no. FF-VL/ELS
CSR-13-7-5

454 Supplying and erecting cast iron double flange butterfly valve of size
complete with PN16 pressure rating, as per specification no. FF-VL/BFV

1 0.00 a)200 mm dia CSR 13-7-22 10285 Rupees Ten Thousand| NOS. 0 As per Instruction given
Two Hundred by Executive Engineer/
EightyFive Only Site Engineer during
execution of work
2 6.00 b)150 mm dia CSR 13-7-21 6416 Rupees Six Thousand | NOS. 38496 As per Instruction given
Four Hundred Sixteen by Executive Engineer/
Only Site Engineer during
execution of work
3 2.00 C)100 mm dia CSR 13-7-20 4317 Rupees Four NOS. 8634 As per Instruction given
Thousand Three by Executive Engineer/
Hundred Seventeen Site Engineer during
Only execution of work
4 2.00 d)80 mm dia CSR 13-7-19 3222 Rupees Three NOS. 6444 As per Instruction given

Thousand Two
Hundred TwentyTwo
Only

by Executive Engineer/
Site Engineer during
execution of work




5 0.00 d)65 mm dia CSR 13-7-18 2709 Rupees Two NOS. 0 As per Instruction given
Thousand Seven by Executive Engineer/
Hundred Nine Only Site Engineer during
execution of work
6 3.00 d)50 mm dia CSR 13-7-17 2508 Rupees Two NOS. 7524 As per Instruction given
Thousand Five by Executive Engineer/
Hundred Eight Only Site Engineer during
execution of work
455 5 Supplying and erecting 12/15mm dia pressure switch with provided 1853 pusand Eight Hundred | NOS. 9265 As per Instruction given
isolation valve, G.I. nipple, elbow, etc complete as per specification no. by Executive Engineer/
FF-FFA/PS Site Engineer during
CSR 13-8-15 execution of work
456 36 Supplying&erecting Carbon Dioxide (CO2) fire extinguisher of 4.5 9943 usand Nine Hundred F{ NOS. 357948 As per Instruction given
kg. capacity cartridge type conform to IS 2878 /15683 complete erected by Executive Engineer/
with necessary clamp made from 50 x 6 mm. M. S. flat with nut & bolts Site Engineer during
routed in wall complete. execution of work
CSR 13-14-1
FIRE HYDRANT SYSTEM (EXTERNAL)
457 1.00 Supplying and erecting M.S./CRCA cabinet for housing Fire Brigade / 8624 Rupees Eight NOS. 8624
SIAMESE connections (size 1250 x 400 x 300 mm.) made from 16 SWG Thousand Six
sheet and angle iron 25 mm. x 25 mm. x 4 mm. having front doors with Hundred TwentyFour As per Instruction given
viewing glass (8" x 6") and locking arrangement with necessary fixing Only by Executive Engineer/
material such as rubber bidding etc. duly painted with two coats of Site Engineer during
synthetic enamel paint of fire red colour over a coat of primer (ISC code execution of work
536 as per IS 2932 of 2003
CSR 13-8-19
458 4.00 Supplying and erecting gun metal single outlet hydrant valve fitted with 8030 Rupees Eight NOS. 32120

necessary accessories complete as per specification no. FF-VL/HV
CSR 13-7-35

Thousand Thirty Only

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




459 8.00 Supplying and erecting 63 mm dia, reinforced rubber lined (R.R.L.) hose 5491 Rupees Five Thousand| NOS. 43928 As per Instruction given
pipe, 15m in length, fitted with necessary accessories complete as per Four Hundred P ) .g
e . by Executive Engineer/
specification no. FF-FFA/RRL NinetyOne Only Site Engineer durin
CSR 13-8-4 g. g
execution of work
460 4.00 Supplying and erecting gun metal branch pipe of 63 mm dia fitted with 2023 Rupees Two NOS. 8092 . .
- As per Instruction given
20 mm dia detachable hexagonal nozzle complete as per Thousand , .
S by Executive Engineer/
specificationno.FF FFA/NZ TwentyThree Only ) ) )
Site Engineer during
CSR 13-8-7 )
execution of work
461 1.00 Supplying and erecting 150 mm dia fire brigade header suitable for 9937 Rupees Nine NOS. 9937 . .
. - e . . As per Instruction given
supplying water in fire tank complete as per specification no. FF-FA/FBC Thousand Nine ) .
. by Executive Engineer/
CSR 13-8-10 Hundred ThirtySeven ) ) )
Site Engineer during
Only .
execution of work

462 1.00 Supplying and erecting fire brigade header (Siamese connection) of 150 12169 Rupees Twelve NOS. 12169 . .

. . e e As per Instruction given
mm dia, for supplying water in fire tank complete as per specification Thousand One . .

. ) by Executive Engineer/
no. FF FA/FMC Hundred SixtyNine . . )
Site Engineer during
CSR 13-8-11 Only i
execution of work

ELECTRICAL PANEL (FIRE PUMP PANEL)

463 100.00 Supplying, erecting & terminating PVC armoured cable 3 core 10 sqg mm 478 Rupees Four Hundred| Rmt. 47800 As per Instruction given
copper conductor continuous 5.48 sq mm (12 SWG) G.I. earth wire SeventyEight Only by Executive Engineer/
complete erected with glands & lugs, on wall/ trusses/pole or laid in Site Engineer during
provided trench/ pipe as per specification no. CB-LT/CU (FS cables to be execution of work
considered for fire pump set)

CSR 7-2-17
464 60.00 Supplying, erecting & terminating PVC armoured cable 3 core 6 sq mm 318 Rupees Three Rmt. 19080 As per Instruction given

copper conductor continuous 5.48 sqg mm (12 SWG) G.. earth wire
complete erected with glands & lugs, on wall/ trusses/pole or laid in
provided trench/ pipe as per specification no. CB-LT/CU (FS cables to be
considered for fire pump set)

CSR 7-2-16

Hundred Eighteen
Only

by Executive Engineer/
Site Engineer during
execution of work




465 60.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 761 Rupees Seven Rmt. 45660 As per Instruction given
formed wire armoured (strip) cable, 1100 V 3% core 120 sq. mm. Hundred SixtyOne by Executive Engineer/
aluminium conductor complete erected with glands & lugs on wall/ Only Site Engineer during
trusses/pole or laid in provided trench/ pipe as per specification no. CB- execution of work
LT/AL
CSR 7-1-20

466 120.00 Providing & erecting hot dipped galvanised perforated type cable tray 590 Rupees Five Hundred | Rmt. 70800 As per Instruction given
manufactured from16SWG Gl sheet of 150mmwidth&75mmheight Ninety Only by Executive Engineer/
complete with necessary coupler plates & hardware. Site Engineer during
CSR 7-11-6 execution of work

467 1.00 Fire Pump Control Panel (FF-FCP) 183701 Rupees One Lakh No. 183701 As per Instruction given

Supplying, erecting, testing & commissioning of fire pump control panel
(FCP) of cubical construction, floor mounted type, fabricated from
minimum 2 mm thick CRCA sheet, compartmentalised with hinged
lockable doors, with enclosure protection class IP54, duly powder
coated or painted with accessories duly painted with two coats of
synthetic enamel paint of fire red colour over a coat of primer (ISC code
536 as per IS 2932 of 2003), cable alley, interconnection with suitable
size solid copper busbar strip of adequate size for all power connections
having switchgears and accessories, mountings and internal wiring with
adequate size copper conductor cable, earth terminals, numbering etc.
complete in all respect, suitable for satisfactory operation of main fire
pump and jockey (pressurisation) pumps (1working+1standby) with
necessary accessories, wiring & cabling along with allied accessories
with following incoming and outgoings, suitable for automatic & manual
operation on 415V, 3 phase, 50Hz ac supply as per specifications the
capacity of electric motor driven pump are as follows FF-MFP/ECP

the features and switchgears are as specified in in the DSR (To refer
Panel SLD for further details)

CSR 13-5-1

EightyThree Thousand
Seven Hundred One
Only

by Executive Engineer/
Site Engineer during
execution of work




468 1.00 For main electric motor driven fire hydrant system pump of 55 kW 69433 0 Rupees SixtyNine No. 69433 As per Instruction given
capacity & relevant capacity jockey pump add Rs.... Thousand Four by Executive Engineer/
CSR 13-5-1 (A-4) Hundred ThirtyThree Site Engineer during
Only execution of work
469 1.00 For main electric motor driven fire sprinkler system pump of 55kW 239808 0 Rupees Two Lakh No. 239808 As per Instruction given
capacity ThirtyNine Thousand by Executive Engineer/
(1Working) & relevant capacity jockey pumps (1working) add Rs.... Eight Hundred Eight Site Engineer during
CSR 13-5-1 (B-5) Only execution of work
470 1.00 For addition of standby main diesel engine driven fire pump (1standby) 69162 0 Rupees SixtyNine No. 69162 As per Instruction given
CSR 13-5-1 (D) Thousand One by Executive Engineer/
Hundred SixtyTwo Site Engineer during
Only execution of work
471 1.00 For addition of booster pump for fire hydrant/sprinkler 18872 0 Rupees Eighteen No. 18872 As per Instruction given
for 11kW centrifugal type booster pump 1no(1working), add Rs....... Thousand Eight by Executive Engineer/
CSR 13-5-1 (E-2) Hundred SeventyTwo Site Engineer during
Only execution of work
472 60.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 304 98 Rupees Three m 18298.8 As per Instruction given
wire armoured (round) cable 1100 V, 4 core 1.5 sq. mm. copper Hundred Four Paise by Executive Engineer/
conductor complete erected with glands & lugs, on wall/ trusses/ pole NinetyEight Only Site Engineer during
or laid in provided trench/ pipe as per specification no. CB-LT/CU for execution of work
control cabling of pressure gauges and diesel engine.
CSR7-2-31
473 120.00 Supplying and erecting PVC insulated PVC round sheathed FR 1.5 sg.mm 70 0 Rupees Seventy Only m 8400 As per Instruction given

(30 no. x 0.25mm dia.) 3 core flexible multi stranded copper industrial
cable for voltage grade up to 1.1 kV
CSR 1-3-14

by Executive Engineer/
Site Engineer during
execution of work

HVAC

AC UNITS - ODU & IDU




474

3.00

Supplying, erecting, testing and commissioning of 18HP, VRF/VRYV air
conditioning system outdoor unit (ODU) complies type-IV OEM
standards working on HFC refrigerant R410A or other required/suitable
green equivalent refrigerant, for minimum cooling capacity as delivering
100% capacity at 47° C, non stop cooling even at 56° C and coefficient of
performance (COP) 3.00 to 4.00, modular type vertical hot air discharge
suitable for longer piping range upto 1000 metre operation in cooling
mode with inverter/digital VRF/VRV technology microprocessor based
control compressor starter/control panel with scroll compressor, air
cooled copper condenser coil of suitable shape for increasing maximum
heat transfer area, rain protection cover, built in oil separator,
accumulator and oil receiver, copper tube aluminium fin air cooled
condenser, condenser fan with motor suitable for 415V+10%, 50 Hz, 3
phase power supply (all suitable for high ambient conditions), internal
copper refrigerant piping, internal wiring and refrigerant, etc. all housed
in powder coated weather proof cabinet complete.

CSR 3-11-7

473202

Rupees Four Lakh
SeventyThree
Thousand Two

Hundred Two Only

Nos.

1419606

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




475

2.00

Supplying, erecting, testing and commissioning of 16HP, VRF/VRYV air
conditioning system outdoor unit (ODU) complies type-IV OEM
standards working on HFC refrigerant R410A or other required/suitable
green equivalent refrigerant, for minimum cooling capacity as delivering
100% capacity at 47° C, non stop cooling even at 56° C and coefficient of
performance (COP) 3.00 to 4.00, modular type vertical hot air discharge
suitable for longer piping range upto 1000 metre operation in cooling
mode with inverter/digital VRF/VRV technology microprocessor based
control compressor starter/control panel with scroll compressor, air
cooled copper condenser coil of suitable shape for increasing maximum
heat transfer area, rain protection cover, built in oil separator,
accumulator and oil receiver, copper tube aluminium fin air cooled
condenser, condenser fan with motor suitable for 415V+10%, 50 Hz, 3
phase power supply (all suitable for high ambient conditions), internal
copper refrigerant piping, internal wiring and refrigerant, etc. all housed
in powder coated weather proof cabinet complete.

CSR 3-11-6

455315

Rupees Four Lakh
FiftyFive Thousand
Three Hundred
Fifteen Only

Nos.

910630

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




476

1.00

Supplying, erecting, testing and commissioning of 14HP, VRF/VRYV air
conditioning system outdoor unit (ODU) complies type-IV OEM
standards working on HFC refrigerant R410A or other required/suitable
green equivalent refrigerant, for minimum cooling capacity as delivering
100% capacity at 47° C, non stop cooling even at 56° C and coefficient of
performance (COP) 3.00 to 4.00, modular type vertical hot air discharge
suitable for longer piping range upto 1000 metre operation in cooling
mode with inverter/digital VRF/VRV technology microprocessor based
control compressor starter/control panel with scroll compressor, air
cooled copper condenser coil of suitable shape for increasing maximum
heat transfer area, rain protection cover, built in oil separator,
accumulator and oil receiver, copper tube aluminium fin air cooled
condenser, condenser fan with motor suitable for 415V+10%, 50 Hz, 3
phase power supply (all suitable for high ambient conditions), internal
copper refrigerant piping, internal wiring and refrigerant, etc. all housed
in powder coated weather proof cabinet complete.

CSR 3-11-5

417935

Rupees Four Lakh
Seventeen Thousand
Nine Hundred
ThirtyFive Only

Nos.

417935

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




477

3.00

Supplying, erecting, testing and commissioning of 12HP, VRF/VRYV air
conditioning system outdoor unit (ODU) complies type-IV OEM
standards working on HFC refrigerant R410A or other required/suitable
green equivalent refrigerant, for minimum cooling capacity as delivering
100% capacity at 47° C, non stop cooling even at 56° C and coefficient of
performance (COP) 3.00 to 4.00, modular type vertical hot air discharge
suitable for longer piping range upto 1000 metre operation in cooling
mode with inverter/digital VRF/VRV technology microprocessor based
control compressor starter/control panel with scroll compressor, air
cooled copper condenser coil of suitable shape for increasing maximum
heat transfer area, rain protection cover, built in oil separator,
accumulator and oil receiver, copper tube aluminium fin air cooled
condenser, condenser fan with motor suitable for 415V+10%, 50 Hz, 3
phase power supply (all suitable for high ambient conditions), internal
copper refrigerant piping, internal wiring and refrigerant, etc. all housed
in powder coated weather proof cabinet complete.

CSR 3-11-4

321588

Rupees Three Lakh
TwentyOne Thousand
Five Hundred
EightyEight Only

Nos.

964764

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




478

1.00

Supplying, erecting, testing and commissioning of 10HP, VRF/VRYV air
conditioning system outdoor unit (ODU) complies type-IV OEM
standards working on HFC refrigerant R410A or other required/suitable
green equivalent refrigerant, for minimum cooling capacity as delivering
100% capacity at 47° C, non stop cooling even at 56° C and coefficient of
performance (COP) 3.00 to 4.00, modular type vertical hot air discharge
suitable for longer piping range upto 1000 metre operation in cooling
mode with inverter/digital VRF/VRV technology microprocessor based
control compressor starter/control panel with scroll compressor, air
cooled copper condenser coil of suitable shape for increasing maximum
heat transfer area, rain protection cover, built in oil separator,
accumulator and oil receiver, copper tube aluminium fin air cooled
condenser, condenser fan with motor suitable for 415V+10%, 50 Hz, 3
phase power supply (all suitable for high ambient conditions), internal
copper refrigerant piping, internal wiring and refrigerant, etc. all housed
in powder coated weather proof cabinet complete.

CSR 3-11-3

303287

Rupees Three Lakh
Three Thousand Two
Hundred EightySeven

Only

Nos.

303287

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

479

10.00

Supply, installation, testing and commissioning of VRF/VRV based ceiling
suspended 4 Way cassette room/indoor unit (IDU-compact/standard
size) of nominal cooling capacity 3.0TR (1100 cfm) to 3.2TR (1165 cfm)
having EER as per BEE standards and specifications, suitable as per site
requirement with swing louvers and adjustable blades from sides. IDU
with drainage arrangements, fan, refrigerant liquid and refrigerant
piping, cordless remote control, and fresh air port etc. IDU shall have
anticorrosive coating suitable for costal area in all respects suitable to
operate on 1-phase, 230V, 50Hz, AC supply complete. The unit
consisting with any additional refrigerant and oil charge as per
requirement during installation. (3.0 TR - 1183 CFM)

CSR 3-11-22

39451

Rupees ThirtyNine
Thousand Four
Hundred FiftyOne
Only

Nos.

394510

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




480

6.00

Supply, installation, testing and commissioning of VRF/VRV based ceiling
suspended 4 Way cassette room/indoor unit (IDU-compact/standard
size) of nominal cooling capacity 2.6TR (918 cfm) to 2.8TR (1100 cfm)
having EER as per BEE standards and specifications, suitable as per site
requirement with swing louvers and adjustable blades from sides. IDU
with drainage arrangements, fan, refrigerant liquid and refrigerant
piping, cordless remote control, and fresh air port etc. IDU shall have
anticorrosive coating suitable for costal area in all respects suitable to
operate on 1-phase, 230V, 50Hz, AC supply complete. The unit
consisting with any additional refrigerant and oil charge as per
requirement during installation. (2.6 TR - 865 CFM)

CSR 3-11-21

38847

Rupees ThirtyEight
Thousand Eight
Hundred FourtySeven
Only

Nos.

233082

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

481

7.00

Supply, installation, testing and commissioning of VRF/VRV based ceiling
suspended 4 Way cassette room/indoor unit (IDU-compact/standard
size) of nominal cooling capacity 2.0TR (618 cfm) to 2.3TR (671 cfm)
having EER as per BEE standards and specifications, suitable as per site
requirement with swing louvers and adjustable blades from sides. IDU
with drainage arrangements, fan, refrigerant liquid and refrigerant
piping, cordless remote control, and fresh air port etc. IDU shall have
anticorrosive coating suitable for costal area in all respects suitable to
operate on 1-phase, 230V, 50Hz, AC supply complete. The unit
consisting with any additional refrigerant and oil charge as per
requirement during installation. (2.0 TR - 830 CFM)

CSR 3-11-20

38002

Rupees ThirtyEight
Thousand Two Only

Nos.

266014

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




482

22.00

Supply, installation, testing and commissioning of VRF/VRV based ceiling
suspended 4 Way cassette room/indoor unit (IDU-compact/standard
size) of nominal cooling capacity 1.5TR (512 c¢fm) to 1.8TR (618 cfm)
having EER as per BEE standards and specifications, suitable as per site
requirement with swing louvers and adjustable blades from sides. IDU
with drainage arrangements, fan, refrigerant liquid and refrigerant
piping, cordless remote control, and fresh air port etc. IDU shall have
anticorrosive coating suitable for costal area in all respects suitable to
operate on 1-phase, 230V, 50Hz, AC supply complete. The unit
consisting with any additional refrigerant and oil charge as per
requirement during installation. (1.5 TR - 724 CFM)

CSR 3-11-19

37640

Rupees ThirtySeven
Thousand Six
Hundred Fourty Only

Nos.

828080

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

483

24.00

Supply, installation, testing and commissioning of VRF/VRV based ceiling
suspended 2 way cassette room/indoor unit (IDU-compact / standard
size) of nominal cooling capacity 1.8TR (565 cfm) to 2.0TR (618 cfm)
having EER as per BEE standards and specifications, suitable as per site
requirement with swing louvers and adjustable blades from sides. IDU
with drainage arrangements, fan, refrigerant liquid and refrigerant
piping, cordless remote control, and fresh air port etc. IDU shall have
anticorrosive coating suitable for costal area in all respects suitable to
operate on 1-phase, 230V, 50Hz, AC supply complete. The unit
consisting with any additional refrigerant and oil charge as per
requirement during installation. (2.0 TR - 614 CFM)

CSR 3-11-28

64688

Rupees SixtyFour
Thousand Six
Hundred EightyEight
Only

Nos.

1552512

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




484

1.00

Supply, installation, testing and commissioning of VRF/VRV based Hi-
wall type indoor unit (IDU) of nominal cooling capacity 1.3TR (421 cfm)
to 1.7TR (586 cfm) having EER as per BEE standards and specifications
with multiple speed evaporator fan with motor, copper tube aluminium
fin evaporator coil, washable air filter, insulated drain tray, expansion
device, cordless remote control with necessary controls, with 3-core
copper flexible cord of required length and electrical terminal to receive
power supply, etc. IDU shall have anticorrosive coating suitable for
coastal area. Unit shall be suitable for indoor wall mounting, having an
electronic control console, provided with suitable mounting brackets
with any additional refrigerant and oil charge. (1.5 TR - 459 CFM)

CSR 3-11-15

23254

Rupees TwentyThree
Thousand Two
Hundred FiftyFour
Only

Nos.

23254

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

485

1.00

Supplying, erecting, testing and commissioning centralised
programmable remote control panel (HMI) touch manager controls
minimum 16 system of 64 ODU's can be controlled and up to 992 IDU's
can be individually mounted and controlled indoor units having colour
min 200mm size LCD touch panel, yearly schedule, power proportional
distribution function, temperature limitation, history function complete
erected on wall integrated with provided fire alarm system.

CSR 3-11-79

48544

Rupees FourtyEight
Thousand Five
Hundred FourtyFour
Only

NOS.

48544

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

PIPING

486

100.00

Supplying, laying/fixing, testing and commissioning of appropriate
nominal refrigerant copper pipe of 41.3mm dia (OD) for liquid
line/suction line supply and return piping of suitable gauge (hard copper
pipe for liquid main line and soft copper pipe for refrigerant) along with
necessary supports, hangers, clamps, vibration isolators and fittings
such as bends, tees, valves, gauges, strainers with insulation of 19mm
thick elastomeric nitrile rubber along with application of multicoating of
VRV/VRF piping for protection against mechanical damages, fungal
growth, flame spread, water permeance and ultra violet radiations with
OEM standards of VRV/VRF air conditioning system complete.

CSR 3-11-89

2662

Rupees Two
Thousand Six
Hundred SixtyTwo
Only

266200

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




487

100.00

Supplying, laying/fixing, testing and commissioning of appropriate
nominal refrigerant copper pipe of 34.9mm dia (OD) for liquid
line/suction line supply and return piping of suitable gauge (hard copper
pipe for liquid main line and soft copper pipe for refrigerant) along with
necessary supports, hangers, clamps, vibration isolators and fittings
such as bends, tees, valves, gauges, strainers with insulation of 19mm
thick elastomeric nitrile rubber along with application of multicoating of
VRV/VRF piping for protection against mechanical damages, fungal
growth, flame spread, water permeance and ultra violet radiations with
OEM standards of VRV/VRF air conditioning system complete.

CSR 3-11-90

2487

Rupees Two
Thousand Four
Hundred EightySeven
Only

248700

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

488

150.00

supplying, laying/fixing, testing and commissioning of appropriate
nominal refrigerant copper pipe of 28.6mm dia (OD) for liquid
line/suction line supply and return piping of suitable gauge (hard copper
pipe for liquid main line and soft copper pipe for refrigerant) along with
necessary supports, hangers, clamps, vibration isolators and fittings
such as bends, tees, valves, gauges, strainers with insulation of 19mm
thick elastomeric nitrile rubber along with application of multicoating of
VRV/VRF piping for protection against mechanical damages, fungal
growth, flame spread, water permeance and ultra violet radiations with
OEM standards of VRV/VRF air conditioning system complete.

CSR 3-11-91

2435

Rupees Two
Thousand Four
Hundred ThirtyFive
Only

365250

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

489

100.00

supplying, laying/fixing, testing and commissioning of appropriate
nominal refrigerant copper pipe of 22.2mm dia (OD) for liquid
line/suction line supply and return piping of suitable gauge (hard
copper pipe for liquid main line and soft copper pipe for refrigerant)
along with necessary supports, hangers, clamps, vibration isolators and
fittings such as bends, tees, valves, gauges, strainers with insulation of
19mm thick elastomeric nitrile rubber along with application of
multicoating of VRV/VRF piping for protection against mechanical
damages, fungal growth, flame spread, water permeance and ultra
violet radiation with OEM standards of VRV/VRF air conditioning system
complete.

CSR 3-11-92

1634

Rupees One
Thousand Six
Hundred ThirtyFour
Only

163400

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




490

150.00

Supplying, laying/fixing, testing and commissioning of appropriate
nominal refrigerant copper pipe of 19.1mm dia (OD) for liquid
line/suction line supply and return piping of suitable gauge (hard
copper pipe for liquid main line and soft copper pipe for refrigerant)
along with necessary supports, hangers, clamps, vibration isolators and
fittings such as bends, tees, valves, gauges, strainers with insulation of
19 mm thick elastomeric nitrile rubber along with application of
multicoating of VRV/VRF piping for protection against mechanical
damages, fungal growth, flame spread, water permeance and ultra
violet radiations with OEM standards of VRV/VRF air conditioning
system complete.

CSR 3-11-93

1272

Rupees One
Thousand Two
Hundred SeventyTwo
Only

190800

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

491

250.00

Supplying, laying/fixing, testing and commissioning of appropriate
nominal refrigerant copper pipe of 15.9 mm dia (OD) for liquid
line/suction line supply and return piping of suitable gauge (hard copper
pipe for liquid main line and soft copper pipe for refrigerant) along with
necessary supports, hangers, clamps, vibration isolators and fittings
such as bends, tees, valves, gauges, strainers with insulation of 19mm
thick elastomeric nitrile rubber along with application of multicoating of
VRV/VRF piping for protection against mechanical damages, fungal
growth, flame spread, water permeance and ultra violet radiations with
OEM standards of VRV/VRF air conditioning system complete.

CSR 3-11-94

1119

Rupees One
Thousand One
Hundred Nineteen
Only

279750

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

492

300.00

Supplying, laying/fixing, testing and commissioning of appropriate
nominal refrigerant copper pipe of 12.7mm dia (OD) for liquid
line/suction line supply and return piping of suitable gauge (hard copper
pipe for liquid main line and soft copper pipe for refrigerant) along with
necessary supports, hangers, clamps, vibration isolators and fittings
such as bends, tees, valves, gauges, strainers with insulation of 19mm
thick elastomeric nitrile rubber along with application of multicoating of
VRV/VRF piping for protection against mechanical damages, fungal
growth, flame spread, water permeance and ultra violet radiations with
OEM standards of VRV/VRF air conditioning system complete.

CSR 3-11-95

831

Rupees Eight Hundred
ThirtyOne Only

249300

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




493 250.00 Supplying, laying/fixing, testing and commissioning of appropriate 700 Rupees Seven m 175000 As per Instruction given
nominal refrigerant copper pipe of 9.5mm dia (OD) for liquid Hundred Only by Executive Engineer/
line/suction line supply and return piping of suitable gauge (hard copper Site Engineer during
pipe for liquid main line and soft copper pipe for refrigerant) along with execution of work
necessary supports, hangers, clamps, vibration isolators and fittings
such as bends, tees, valves, gauges, strainers with insulation of 19mm
thick elastomeric nitrile rubber along with application of multicoating of
VRV/VRF piping for protection against mechanical damages, fungal
growth, flame spread, water permeance and ultra violet radiations with
OEM standards of VRV/VRF air conditioning system complete.

CSR 3-11-96

494 300.00 Supplying, laying/fixing, testing and commissioning of appropriate 544 Rupees Five Hundred m 163200 As per Instruction given
nominal refrigerant copper pipe of 6.4mm dia (OD) for liquid FourtyFour Only by Executive Engineer/
line/suction line supply and return piping of suitable gauge (hard copper Site Engineer during
pipe for liquid main line and soft copper pipe for refrigerant) along with execution of work
necessary supports, hangers, clamps, vibration isolators and fittings
such as bends, tees, valves, gauges, strainers with insulation of 19mm
thick elastomeric nitrile rubber along with application of multicoating of
VRV/VRF piping for protection against mechanical damages, fungal
growth, flame spread, water permeance and ultra violet radiations with
OEM standards of VRV/VRF air conditioning system complete.

CSR 3-11-97

495 85.00 Supplying and installation of high pressure grade required size copper 6144 Rupees Six Thousand Nos. 522240 As per Instruction given
connection Y or T- Joints/refnut complete erected on wall/ceiling with One Hundred by Executive Engineer/
supports/raceways, Nitrile rubber insulation, painting etc. with brazing FourtyFour Only Site Engineer during
and testing for leakages confirming the normal operation of the execution of work
VRV/VRF air conditioning system.

CSR 3-11-86
496 10.00 Providing and fixing on walls/ ceiling/ floor 50mm dia.CPVC pipe with 778 Rupees Seven RMT 7780.5 BD.V 5 page 551

necessary fittings, remaking good the demolished portion etc. complete.
SSR 42.60

Hundred SeventyEight
Paise Five Only

As per Instruction given
by Executive Engineer/
Site Engineer during




497 50.00 Providing and fixing on walls /ceiling/ floor 40mm dia.CPVC pipe with 565 95 | Rupees Five Hundred | RMT 28297.5 BD.V 5 page 551
necessary fittings,remaking good the demolished portion etc. complete. SixtyFive Paise
Pipeline if necessar yand conveying and stacking the same in PWD NinetyFive Only As per Instruction given
chowky or as directed etc. complete. by Executive Engineer/
SSR 42.59 Site Engineer during
498 100 Providing and fixing on walls/ ceiling/ floor 32mm dia.CPVC pipe with 452 55 |Rupees Four Hundred| RMT 45255 BD.V 5 page 551
necessary fittings,remaking good the demolished portion etc. complete. FiftyTwo Paise
Including removing existing pipeline if necessary and conveying and FiftyFive Only As per Instruction given
stacking the same in PWD chowky or as directed etc. complete. by Executive Engineer/
SSR 42.58 Site Engineer during
execution of work
499 150 Providing and fixing on walls/ ceiling/ floor 25mm dia.CPVC pip ewith 393 75 Rupees Three RMT 59062.5 BD.V 5 page 551
necessary fittings,remaking good the demolished portion etc. Hundred NinetyThree
complete.Including removing existing pipeline if necessary and Paise SeventyFive As per Instruction given
conveying and stacking the same in PWD chowky or as directed etc. Only by Executive Engineer/
complete. Site Engineer during
SSR 42.57 execution of work
500 1700 Providing & erecting hot dipped galvanised perforated type cable tray 590 0 ps Five Hundred Ninety] RMT 1003000 As per Instruction given
manufactured from16SWG Gl sheet of 150mm width & 75mm height by Executive Engineer/
complete with necessary coupler plates & hardware. Site Engineer during
CSR 7-11-6 execution of work
AIR DISTRIBUTION
501 800.00 Supplying, erecting, testing & commisioning Gl sheet 0.6 mm (24 SWG) 1482 0 Rupees One SQM 1185600 As per Instruction given
having zinc coating of 275 microns with galvanization process Thousand Four by Executive Engineer/
compliance to IS 2629:1985 to be used for fabrication of boxes panel Hundred EightyTwo Site Engineer during
boards etc. including cutting, bending, drilling, welding, riveting etc. and Only execution of work
painting with one coat of red lead paint and 2 coats of enamel paint as
per specification no. CP/SH/CR
CSR 6-1-2
502 12.00 Supply, fabrication, installation an testing of flexible canvass 2952 0 Rupees Two NOS 35424 As per Instruction given

connections constructed between ductable unit/dampers/ducting of
suitable size with fire resist flexible double canvas sleeve complete.
CSR 3-11-82

Thousand Nine
Hundred FiftyTwo
Only

by Executive Engineer/
Site Engineer during
execution of work




503 350.00 Providing adhesive thermal insulation for supply return air duct with 1048 Rupees One sQM 366800 As per Instruction given
19mm nitrile rubber insulation having R-value as per the prevailing Thousand FourtyEight by Executive Engineer/
provisions in ECBC 2007. (underdeck insulation) Only Site Engineer during
CSR 3-11-83 execution of work

504 10.00 Providing and applying of acoustic insulation for air ducts with 25mm 1191 Rupees One sQMm 11910 As per Instruction given
thick, 48kg/cu.m fiber glass faced with RP tissue and covered with Thousand One by Executive Engineer/
26SWG perforated aluminium sheets complete. Hundred NinetyOne Site Engineer during
CSR 3-11-84 Only execution of work

505 60.00 Supplying and erecting aluminium powder coated linear grill of suitable 1364 Rupees One JOB 81840 As per Instruction given
size for width length without collar dampers having matching colour Thousand Three by Executive Engineer/
with the existing false ceiling and suitable for deflection of 15/30/45°. Hundred SixtyFour Site Engineer during
CSR 3-11-88 Only execution of work

506 9.00 Supply, installation, testing and commissioning of volume control box 6265 Rupees Six Thousand | NOS 56385 As per Instruction given
with collar for control damper of required sizes in Gl construction with Two Hundred by Executive Engineer/
operating mechanism, mounting arrangement, rubber refrigerant kits SixtyFive Only Site Engineer during
etc. complete. execution of work
CSR 3-11-81

507 5.00 Supplying and installing of collar damper of galvanised iron material of 6948 Rupees Six Thousand | SQM 34740 As per Instruction given
upto 120 microns for anti corrosive resistance for supply air grill of Nine Hundred by Executive Engineer/
suitable size. FourtyEight Only Site Engineer during
CSR 3-11-87 execution of work

508 6.00 Supplying, erecting, testing & commissioning fresh air intake system, 5268 Rupees Five Thousand| NOS. 31608 As per Instruction given
ductable circular inline fresh air fan inlet unit having 300cfm capacity Two Hundred by Executive Engineer/
with maintaining the static pressure minimum 20mm suitable to SixtyEight Only Site Engineer during
operate on 1 phase, 230V, 50Hz, A.C. supply complete. execution of work
CSR 3-11-60

509 4.00 Supplying, erecting, testing & commissioning fresh air intake system, 15884 Rupees Fifteen NOS. 63536 As per Instruction given

ductable circular inline fresh air fan inlet unit having 1000cfm capacity
with maintaining the static pressure minimum 20mm suitable to
operate on 1 phase, 230V, 50Hz, A.C. supply complete.

CSR 3-11-61

Thousand Eight
Hundred EightyFour
Only

by Executive Engineer/
Site Engineer during
execution of work




510 46.00 Supplying and erecting exhaust fan heavy duty 230 V, A.C. 50 cycles 3442 Rupees Three NOS. 158332 As per Instruction given
375/380 mm. 900 RPM complete erected in position as per specification Thousand Four by Executive Engineer/
no. FG-FN/EXF Hundred FourtyTwo Site Engineer during
CSR 2-9-14 Only execution of work

511 150.00 Supplying and erecting iron work, sheet metal work consisting of MS 196 Rupees One Hundred Kg 29400 As per Instruction given
sheets,various sections of iron, plates, chequered plates, rods, bars, MS NinetySix Only by Executive Engineer/
pipes, etc. for panel board or any other purpose with bending, cutting, Site Engineer during
drilling and welding complete erected at the position with necessary execution of work
materials duly painted with one coat of red oxide and two coats of
enamel paint to match the switchgears or as per directions by the site
engineer.(FOR OUT DOOR UNIT)

CSR 6-1-19
Electrical Works 0

512 2600.00 |Supplying and erecting PVC insulated PVC round sheathed FR 1.5 sq.mm 70 Rupees Seventy Only | RMT 182000 As per Instruction given
(30 no. x 0.25mm dia.) 3 core flexible multi stranded copper industrial by Executive Engineer/
cable for voltage grade up to 1.1 KV (Communication cable) Site Engineer during
CSR 1-3-14 execution of work

513 20.00 Supplying and erecting HMS PVC conduit 20mm dia.with PVC 84 Rupees EightyFour RMT 1680 As per Instruction given
accessories on wall / ceiling as per specification no. WG-MA/CON. Only by Executive Engineer/
(provisional) Site Engineer during
CSR 1-2-3 execution of work

514 45.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 867 Rupees Eight Hundred| RMT 39015 As per Instruction given

wire armoured (strip) cable 1100V, 4 core 16 sq. mm. copper conductor
complete erected with glands & lugs, on wall/ trusses/ pole or laid in
provided trench/ pipe as per specification no. CB-LT/CU

CSR 7-2-34

SixtySeven Only

by Executive Engineer/
Site Engineer during
execution of work




515 45.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 605 Rupees Six Hundred RMT 27225 As per Instruction given
wire armoured (strip) cable 1100V, 4 core 10 sq. mm. copper conductor Five Only by Executive Engineer/
complete erected with glands & lugs, on wall/ trusses/ pole or laid in Site Engineer during
provided trench/ pipe as per specification no. CB-LT/CU execution of work
CSR 7-2-33

516 45.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 398 Rupees Three RMT 17910 As per Instruction given
wire armoured (strip) cable 1100V, 4 core 6 sq. mm. copper conductor Hundred NinetyEight by Executive Engineer/
complete erected with glands & lugs, on wall/ trusses/ pole or laid in Only Site Engineer during
provided trench/ pipe as per specification no. CB-LT/CU execution of work
CSR 7-2-32

517 45.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 299 Rupees Two Hundred | RMT 13455 As per Instruction given
wire armoured (strip) cable 1100V, 4 core 4sq. mm. copper conductor NinetyNine Only by Executive Engineer/
complete erected with glands & lugs, on wall/ trusses/ pole or laid in Site Engineer during
provided trench/ pipe as per specification no. CB-LT/CU execution of work
CSR 7-2-31

518 15.00 Supplying, erecting & terminating FR XLPE insulated unarmoured cable 354 Rupees Three RMT 5310 As per Instruction given
1100 V. 1 core 25 sq. mm. copper conductor complete erected with Hundred FiftyFour by Executive Engineer/
provided lugs, laid in provided control panel /distribution boards / pipe Only Site Engineer during
as per specification no. CB-LT/CU (for ODU Earthing)(provisional) execution of work
CSR 7-2-1

519 2000.00 |Providing & erecting hot dipped galvanised perforated type cable tray 846 Rupees Eight Hundred| RMT 1692000 As per Instruction given
manufactured from16SWG Gl sheet of 300mm width & 75mm height FourtySix Only by Executive Engineer/
complete with necessary coupler plates & hardware. Site Engineer during
CSR 7-11-8 execution of work

520 600.00 Providing & erecting hot dipped galvanised perforated type cable tray 590 Rupees Five Hundred | RMT 354000 As per Instruction given

manufactured from16SWG Gl sheet of 150mm width & 75mm height
complete with necessary coupler plates & hardware.
CSR 7-11-6

Ninety Only

by Executive Engineer/
Site Engineer during
execution of work




521 200.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 175 Rupees One Hundred | RMT 35000 As per Instruction given
wire armoured (round) cable 1100V, 3 core 2.5 sq. mm. copper SeventyFive Only by Executive Engineer/
conductor complete erected with glands & lugs, on wall/ trusses/ pole Site Engineer during
or laid in provided trench/ pipe as per specification no. CB-LT/CU (for execution of work
VRF IDU/Fans)

CSR 7-2-14

522 10.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 244 Rupees Two Hundred | RMT 2440 As per Instruction given
wire armoured (round) cable 1100V, 3 core 4.0 sq. mm. copper FourtyFour Only by Executive Engineer/
conductor complete erected with glands & lugs, on wall/ trusses/ pole Site Engineer during
or laid in provided trench/ pipe as per specification no. CB-LT/CU execution of work
(provisional)

CSR 7-2-15

523 100.00 Supplying, erecting & terminating FR XLPE insulated, galvanised steel 197 Rupees One Hundred | RMT 19700 As per Instruction given
wire armoured (round) cable 1100V, 2 core 4 sq mm copper conductor NinetySeven Only by Executive Engineer/
complete erected with glands & lugs, on wall/ trusses/pole or laid in Site Engineer during
provided trench/ pipe as per specification no. CB-LT/CU (for Earthing of execution of work
ODU)

CSR 7-2-9

524 50.00 Supplying 6A 3 pin plug top bakelite type of 230V A.C. supply. 53 Rupees FiftyThree NOS 2650 As per Instruction given

CSR 1-5-14 Only by Executive Engineer/
Site Engineer during
execution of work

525 70.00 Supplying 16A 3 pin plug top bakelite type of 230V A.C. supply. 75 Rupees SeventyFive NOS 5250 As per Instruction given
CSR 1-5-15 Only by Executive Engineer/

Site Engineer during
execution of work

526 10.00 Supplying and erecting SS enclosure of 1.6mm thick with detachable 988 Rupees Nine Hundred| NOS 9880 As per Instruction given

gland plate suitable for upto 100A MCCB. (For ODU RCBO)
CSR 5-11-17

EightyEight Only

by Executive Engineer/
Site Engineer during
execution of work




527 1.00 Supplying, fixing and commissioning 4 pole RCBO up to 25A, with 4062 Rupees Four NOS 4062 As per Instruction given
overcurrent, rated short-circuit breaking capacity (10 kA) and earth Thousand SixtyTwo by Executive Engineer/
leakage protection, with 30/100/300 mA sensitivity and short circuit and Only Site Engineer during
earth leakage trip indications per specification no SW-RCBO. (provisional execution of work
qty)

CSR 5-6-12

528 5.00 Supplying, fixing and commissioning 4 pole RCBO 32/40A, with 4212 Rupees Four NOS 21060 As per Instruction given
overcurrent, rated short-circuit breaking capacity (10 kA) and earth Thousand Two by Executive Engineer/
leakage protection, with 30/100/300 mA sensitivity and short circuit and Hundred Twelve Only Site Engineer during
earth leakage trip indication as per specification no SW-RCBO. execution of work
CSR 5-6-13

529 5.00 Supplying, fixing and commissioning 4 pole RCBO 50/63A, with 4760 Rupees Four NOS 23,800.00 As per Instruction given
overcurrent, rated short-circuit breaking capacity (10 kA) and earth Thousand Seven by Executive Engineer/
leakage protection, with 100 mA sensitivity and short circuit and earth Hundred Sixty Only Site Engineer during
leakage trip indication as per specification no SW-RCBO. execution of work
CSR 5-6-14
INTERIOR 0

530 7.50 ITEM NO.530 9890 Rupees Nine SMT 74,175.00 As per Instruction given
Providing and laying hand made tile of various size and approved Thousand Eight by Executive Engineer/
designs for dado and skirting in required position with readymade Hundred Ninety Only Site Engineer during
adhesive mortar of approved quality on plaster of 1:2 cement mortar execution of work
including joint filling with white/ colour cement slurry cleaning curing
etc. complete.

Approved MR
531 241.60 ITEM NO.531 2450 Rupees Two SMT 591,920.00 As per approved pattern

Providing and fixing frame work of galvanised iron (above 0.6m and
upto 1m drop height) for suspended P.V.C. false ceiling as per
specification provided by the Engineer in charge; fixing screws
mechanically either with screw driver or drilling machine with suitable
attachment etc. complete as per approved design and pattern.
Approved MR

Thousand Four
Hundred Fifty Only

& colour
As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




532

15.60

ITEM NO.532

METAL BAFFLE CEILING : Providing & fixing of horizontal level suspended
ceiling comprising of Vertical Linear Baffle Ceiling made out of
Aluminum Extrusion in Aluminum alloy grade 6063 T5. The baffle blade
shall be in size of 100x25x3600mm in powder coated to
Woodgrain/Plain finish (Red Oak, Cherry, Black & White).. The baffle
shall be electrostatically polyester powder coated to a coating thickness
of 60-80 micron. The powder coating shall pass Salt Spray Test for 750
Hours as per ASTM B117, QUV

—A Test for 1000hours as per ASTM G-154 — (Cycle — 1) and Humidity
test for 1000hours as per DIN 50017. The powder coating shall have an
adhesion of GTO as per EN ISO 2409. The shade variation within a
manufacturing batch shall be delta E<1 using Excite/BYK Gardner
instrument and gloss level 25+5 at 60° as per ASTM D523 (Not
applicable of Wood Grain Shade). The baffle blade shall be suspended
using Slotted U- profile of 20 x 30 x 3700mm (Thk-1.5mm) having slots
in module of 25mm to keep baffles at an on-center spacing in multiples
of 25mm. Longer lengths of Baffle to be connected by Baffle Joiner and
the ends to be fixed with End caps..SUSPENSION: Shall be hanged using
baffle hanger from U-profile made of mild steel with powder coating
thickness of 60-80 micron.

SSR 52.35/468

13788

55

Rupees Thirteen
Thousand Seven
Hundred EightySeven
Paise FiftyFive Only

SMT

215,085.78

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




The U — profile to comprise of alternate square & rectangular slots of
6.5x6.5mm & 28x6.5mm respectively on the web for locking the baffle
hanger using plugin clip to secure the hanger in perfect position and
achieve uniform spacing between baffles. The overall dimension of the
U — profile is 20(W) x 30(H) x 3750(L) mm and is rolled form from
1.5mm thick mild steel with a powder coating thickness of 60-
80micron. U- Profile to be connected to each other using U —Profile
Splice. The U- profile shall be hanged from the true ceiling using
threaded rod using a U- Profile hanger. The Baffle along with suspension
system used together shall carry a 10 year warranty against
manufacturing defect and manufacturer shall provide a warranty
certificate. The supply shall be backed by a Manufacturing Test
Certificate.

INSTALLATION: Installation of U-Grid: The U profile to be suspended at
every 1200mm center to center using 6mm threaded rod from the
structural soffit using U- profile hanger. U-profile splice to be used to
join more than one U profiles of length 3.7M. 1st U-Grid Channel must
be no more than 400mm from the perimeter. Installation of Baffles:
Locate the slot for Baffle Hangers in U Profile section at 12200mm
centers. Hangers are inserted into the slot, then rotated 90° and fixed
into position by tightening the grub screw. Baffle to be lifted into
position and hangers engage over lip of U-Grid Channel. Each Hanger to
be secured into position by inserting the Locking Clip. When doing
continuous installation, Baffles blades are to be connected at ends with
Baffle Joiner, which are inserted into the top and bottom slots of the
Baffle closed profile for alignment only. The bottom Joiner to be located
first and fastened on one side only. The top Joiner to be fitted then and
secured with grub screws on one side. Then the two Baffle sections shall
be joined and the top Joiner is screw fastened on the 2nd Baffle profile.
End Caps to be located by pushing the End Cap tongues into open Baffle
slots. Installation should be carried out as per Manufacturer
recommended procedure.




533 10.00 ITEM NO.533 1332 45 Rupees One SMT 13,324.50 As per Instruction given
Providing and fixing frame work of anodised aluminium sections for Thousand Three by Executive Engineer/
suspended false ceiling consisting of aluminium T 50 mm x 40 mm Hundred ThirtyTwo Site Engineer during
weighing 0.39 Kilogram/m. at 60 cms ¢/c and fixed with ( 15 x 15 mm) Paise FourtyFive Only execution of work
flanges weighing 0.119 Kilogram/m suspended on 6 mm dia. mild steel
rod weighing 0.22 Kilogram/m fixed on wall and beams including
rounding of the edges with aluminium T of 50 mm x 40 mm weighing
0.39 Kilogram/m etc.
including all labour etc. complete.

SSR 38.14/234
534 4.00 ITEM NO.534 914 0 |Rupees Nine Hundred| SMT 3,656.00 As per Instruction given

Providing and fixing in position cement sheet having thickness 12 mm in
provided Frame/Brickwall/RCC Member as directed by Engineer in
Charge and Drawings . item to be completed in all respect including
finishing of joints cut outs, including labour, material, lifts etc. all
complete

RA

SSR 66/528

Fourteen Only

by Executive Engineer/
Site Engineer during
execution of work




535

5.00

ITEM NO.535

Providing, fixing transporting and lifting upto 75ft of 80/114 mm
corrugated Jinroc Roof Panel: Continuous line Mineralwool / Rockwool
insulated corrugated panel having trapezoidal profile with max crest
height of 34mm at maximum pitch of 250mm with Top & Bottom
0.5mm TCT PPGI sheet. The stonewool insulation shall be non-
combustible grade of density 100 Kg/m3 with permissible tolerance as
per IS 8183 and core shall be certified by EUCEB as noncarcinogenic, bio-
soluble. The insulation material should be completely non- combustible
having class Al as per EN13501-1, shall have melting point of more
10000C as per ASTM E794; approved by fire test standards UL 723 and
ASTM E84, the SDI and FSL value should be 0 as per the UL 723 testing.
The Stonewool slab shall be cut into Lamella, rotated & uniformly glued
through online oscillation process using PU based glue of reputed make
and ensure high adhesive uniformity & proper bonding with sheet.
Panel shall be joined together using tongue & groove joinery with max
tolerance of 3mm and shall be packed online before the transportation
to avoid scratches. The top profiled sheet of 0.5mm TCT PPGI and
bottom Micro Ribbed of 0.5mm PPGI.

6609

Rupees Six Thousand
Six Hundred Nine
Only

SMT

33,045.00

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work(All
testing certificate are
necessary)

Sheet shall be of minimum 240 MPa RMP 120 GSM without guard film,
5- 7microns epoxy primer on both side of the sheet and polyester top
coat 20-25 micron. The sheet shall have plastic protective guard film of
minimum 25 micron to avoid scratches during transportation — Kingspan
Jindal. Providing and fixing Flashing for aesthetic and support (girth up
to 600 mm) Providing and fixing Gutter (girth up to 900 mm), (PVC
nozzle length 300mm) (PPGI - 0.5mm thick).

Fire Rated 2 Hr

Approved MR

0.00




536 176.40 ITEM NO 536 2260 6 Rupees Two SMT 398,593.44 light-filtering roller
Providing and Fixing Rollar Blinds AMI Make or approved make & shade Thousand Two blinds/Blacout as per
of 38mm round Aluminium channel with Blackout fabric & telting with Hundred FiftyNine requirement
chain (Ball) system with all necessary fixtures and fitting etc. complete. Paise Sixty Only
(Sample to be final by Engineer In-charge prior execution of work) As per Instruction given
SSR 51.19/355 by Executive Engineer/

Site Engineer during

537 10.00 ITEM NO.537 1076 25 Rupees One SMT 10,762.50 As per Instruction given
Providing and Fixing Vertical Blinds of approved Make and shade of Thousand SeventySix by Executive Engineer/
100mm regular fabric with powder coated aluminium channel with Paise TwentyFive Site Engineer during
telting PVC chain & bottom weight plate with all necessary fixtures and Only execution of work
fitting etc. complete. (Sample to be final by Engineer In-charge prior
execution of work)

SSR 51.20/355
538 40.32 ITEM NO.538 1800 0 Rupees One SMT 72,576.00 As per Instruction given

Providing & fixing Curtains as per drapery details. Including curtain rods
& accessories.

Spec. As directed by Engineer-In-Charge.

Approved MR

Thousand Eight
Hundred Only

by Executive Engineer/
Site Engineer during
execution of work




539 3.60 ITEM NO. 539 1641 Rupees One SMT 5,907.60 As per Instruction given
ROLLER BLINDS - COLOUR BACKING Thousand Six by Executive Engineer/
Providing & fixing premium quality Roller blinds with prestress Solar Hundred FourtyOne Site Engineer during
protection fabric of high tenacity Polyester Yarn with PVC coating and Only execution of work
fungi static treatment and should block the light flux & offer elimination
of glare and sunlight /radiance etc.
complete. Fabric shall have visible light & solar properties & greengaurd
(gold) Indoor Air
quality & children & school certified.

Fabric composition - 39% Polyester / 61% PVC
with alumium backing.
Weight - 290 g/sq.m (+/- 5%)
Thickness - 0.32 mm (+/- 5%)
Fabric openness factor - 3%
Tensile strength (warp / weft) - 160/170 daN/5cm
Tearing Strength (warp/weft) - 11/13 daN
Backing - Aluminium backing.
Fungi static treatment - Degree 0 Excellent (EN ISO 846-A)
Fire retardancy: B-s2,d0/EN 13501-1, class A/ASTM E84.
MCGM - R3-CS-FUR-21
540 274.54 ITEM NO 540 18500 Rupees Eighteen SMT 5,079,027.00 Material, color, quality

Providing and fixing Storage made of 18 mm thk plywood including
shelves & Drawers with all external surfaces finished with approved
laminate of 1.0 mm thk & all internal surfaces finished with
white/offwhite laminate 0.8 mm thk. All wooden surfaces finished with
melamine polish. etc complete with all fittings & fixtures etc.

Approved MR (Front elevational area to be measured, Depth of storage
0.6m)

Spec. As directed by Engineer-In-Charge.

Approved MR

Thousand Five
Hundred Only

as per
Drawing/reference
provided

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




541 5.00 ITEM NO.541 16224 6 Rupees Sixteen NOS 81,123.00 As per Instruction given
MEDIUM HEIGHT STORAGE Thousand Two by Executive Engineer/
Medium Height Steel Storage @ 750Lx450Dx1200HT Hundred TwentyFour Site Engineer during
Providing and fixing Openable Steel Storage of 750 x 450 x 1200Ht, with Paise Sixty Only execution of work
2 adjustable shelves, Complete body & shutter made in 0.8 mm thick &
Top in 2 mm thick CRCA, 2 Shutter to be mounted with the help of cup
hinges, and 4 adjustable levelers, enitre storage in powder coated finish
with 60 to 80 microns. with 25 mm. thk. as per drawing.
SSR 51.36

542 24.00 ITEM NO.542 19871 25 Rupees Nineteen NOS 476,910.00 As per Instruction given
FULL HEIGHT STORAGE Thousand Eight by Executive Engineer/
Full Height Steel Storage @ 750Lx450Dx2100HT Hundred SeventyOne Site Engineer during
Providing and fixing Openable Steel Storage of 750 x 450 x 2100Ht, with Paise TwentyFive execution of work
4 adjustable shelves, Complete body & shutter made in 0.8 mm thick & Only
Top in 2 mm thick CRCA, 4 Shutter to be mounted with the help of cup
hinges, and 4 adjustable levelers, enitre storage in powder coated finish
with 60 to 80 microns as as per drawing.
SSR 51.37

543 3.00 ITEM NO 543 45598 35 Rupees FourtyFive NOS 136,795.05 As per Instruction given
LOCKERS Thousand Five by Executive Engineer/

Multiple Compartment Lockers @ 1140Lx 457D x 1830 mm. Ht.
Providing and fixing Multiple Compartment Lockers @ 1140Lx 457D x
1830 mm. Ht. with 12 Compartments , Complete body & shutter made
of CRCA Sheet with powder coated finish as per approved color.

SSR 51.38

Hundred NinetyEight
Paise ThirtyFive Only

Site Engineer during
execution of work




544 8.00 ITEM NO. 544 5346 Rupees Five Thousand| SMT 42,768.00 Including fevicol, nails
Providing and fixing on site VENEER FINISH WALL Three Hundred other accessories etc.
PANELING made by using approved quality seasoned T.W. framing of 38 FourtySix Only required for fixing
x 25 mm at approximately600 x 450 mm center to center or as per site
conditions and covered by12 mm thick marine ply generally confirming As per Instruction given
to 1.5.303 /1.5.710-1980 finished with 3 mm thick group match veneer of by Executive Engineer/
approved quality with groove pattern including all necessary Site Engineer during
end mouldings, moulding pattern, and melamine polish. Antitermite execution of work
treatment to plywood and woodwork etc.including all leads & lifts
complete as per Architects detailed drg. & design and as instructed by
The Engineer In Charge (Basic Veneer Rate Rs.75/-per sft)
MCGM/ R3-CS-WW-41
545 1.20 ITEM NO 545 26830 Rupees TwentySix SMT 32,196.00 As per Instruction given
Providing and fixing Podium with acrylic finish Thousand Eight by Executive Engineer/
Approved MR Hundred Thirty Only Site Engineer during
Spec. As directed by Engineer-In-Charge. execution of work
546 20.00 ITEM NO.546 7800 Rupees Seven SMT 156,000.00 Material, color, quality
Providing and fixing Wall panelling on wall with 12mm thick commercial Thousand Eight as per
BWR plywood / MDF mounted on ply support frame work with laser Hundred Only Drawing/reference
cutting and backlit With LED Finishing includes covering with approved provided
laminate finish the outside of plywood, Teakwood beading at corners,
skirting level and false ceiling level, etc. as per drawing. As per Instruction given
Approved MR by Executive Engineer/
Spec. As directed by Engineer-In-Charge. Site Engineer during
execution of work
547 178.75 ITEM NO 547 9800 Rupees Nine SMT 1,751,769.60 Material, color, quality

Providing and fixing Wall panelling on wall with 12mm thick commercial
BWR plywood / MDF mounted on ply support frame work with laser
cutting and backlit With LED Finishing includes covering with approved
Veneer finish the outside of plywood, Teakwood beading at corners,
skirting level and false ceiling level, etc. as per drawing.

Approved MR

Spec. As directed by Engineer-In-Charge.

Thousand Eight
Hundred Only

as per
Drawing/reference
provided

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




548

354.79

ITEM NO.548

Providing & Fixing in position, Acoustical Panelling made from Fabric
wrapped Compressed polyester fibre nonwoven 9 mm panels on, 50 x
50 mm sal-wood frame of 600 x 600 c to c having wooden supports
from wall of required length, in front of 1000 gsm synthetic wool 50 mm
thick with chicken mesh on wall side, including cost of required Cut-
Outs, decorative mouldings / finishing-items / paint & Scaffolding, as per
Architectural & Acoustical Design & Instructions & Complete in all
aspects.including all

materials labour,finishing etc complete

SSR 51.01/352

4819

Rupees Four
Thousand Eight
Hundred Nineteen
Paise Fifty Only

SMT

1,709,910.41

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

549

178.00

ITEM NO. 549

PRIVIDING AND FIXING MODULAR ACOUCTICAL WOODEN WALL
PANELLING : Of nominal width 100 / 150mm, having 80mm wide panel
with 20mm reveal having a thickness of 15mm thickness and length
2400 mm. The panel shall be made of a Moisture resistant fibre board
substrate having a minimum density of 595 Kg/m3 with a laminated
facing as per the approved shade (Portland Maple, Sea Beech, Siam
Wood & Mystique Walnut) and a melamine balancing layer on the
reverse side. The panel shall have 0.7mm PVC edge banding along the
length side with a similar finish as that of the face. The back of the panel
shall have a black acoustic felt to cover the reveal of 20mm to attain an
NRC of 0.4 for 150mm. / 0.5 for 100mm. module (Average value of
Absorption Co-efficient readings taken at 250 Hz, 500 Hz, 1000 Hz and
2000 Hz) as per ASTM C423. The panels shall provide a Humidity
Resistance (RH) of 70% with camber limit less than 1mm/1000mm and
bow less than 1Imm/300mm. The back of the panels shall be profile-
grooved to receive 3600mm special main beam carrier with integrated
factory fitted clips for installation. SUSPENSION: The panels shall be
upward mounted on 24 mm wide T - section flanges having rotary
stitching along the length of the beam with a web height of 43mm.
SSR 53.41

11428

Rupees Eleven
Thousand Four
Hundred TwentyEight
Paise Twenty Only

SMT

2,034,219.60

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




550 45.00 ITEM NO 550 1650 Rupees One SMT 74,250.00 As per Instruction given
Providing and applying Wallpaper premium Qulaity Thousand Six by Executive Engineer/
Approved MR Hundred Fifty Only Site Engineer during
Spec. As directed by Engineer-In-Charge. execution of work

551 100.00 ITEM NO 551 3000 Rupees Three NOS 300,000.00 Material, color, quality
Providing and supplying Banquet chairs with cushion of approved color. Thousand Only as per
Complete as per Drawing and specification provided by engineer Drawing/reference
incharge provided
Approved MR

552 210.00 ITEM NO.552 12500 Rupees Twelve NOS 2,625,000.00 Material, color, quality

MID BACK CHAIR

Providing and supplying center pivot, revolving, Mid back chair Depth-
45cm, width-50cm, height- 105cm to 115cm & seat height- 45cm to
55cm. (+/- 2cm ) with five legged metal / moulded nylon base with push
back arrangement. Chairs shall have high density moulded, 360
revolving on suitable base, gas lift, heavy duty twin wheel castors to
take min 80 kg/castor with two - pneumatic height adjustment one
piece moulded type polypropylene armrest etc. complete. The chair
shall be provided with approved tapestry upto Rs 300/m with necessary
beading wherever required. All metal work shall be Epoxy Polyster
Powder Coated and as directed by Architect in charge. The over all
appearance of the product shall be as per photograph. All metal work
shall be Epoxy Polyster Powder Coated and as directed by Architect in
charge.

MCGM R3-CS-FUR-30

Thousand Five
Hundred Only

as per
Drawing/reference
provided

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




553 24.00 ITEM NO 553 15500 Rupees Fifteen NOS 372,000.00 Material, color, quality
HIGH BACK CHAIR Thousand Five as per
Providing and supplying center pivot, revolving, High back chair Depth- Hundred Only Drawing/reference
45cm, width-50cm, height- 121cm to 131cm & seat height 45cm to provided
55cm. (+/- 2cm) with five legged metal /moulded nylon base with push
back arrangement. Chairs shall have high density moulded, 360 As per Instruction given
revolving on suitable base, gas lift, heavy duty twin wheel castors to by Executive Engineer/
take min 80 kg/castor with two - pneumatic height adjustment one Site Engineer during
piece moulded type polypropylene armrest etc. complete. The chair execution of work
shall be provided with
approved tapestry upto Rs 300/m with necessary beading wherever
required. All metal work shall be Epoxy Polyster Powder Coated and as
directed by Architect in charge.
MCGM R3-CS-FUR-29
554 2.00 ITEM NO. 554 16247 Rupees Sixteen NOS 32,495.40 Material, color, quality
Providing & Arrangemnt of High Back Chair - TILT MECHANISM WITH Thousand Two as per
MULTILOCKING, HIGH DENSITY CUSHION ON SEAT COMPOSITE LEATHER Hundred FourtySeven Drawing/reference
WITH METALLIC SILVER FINISH BASE AND ARMS WITH P.U.CASTORS Paise Seventy Only provided
GASLIFT FOR HEIGHT ADJUSTMENT.
SSR51.41 As per Instruction given
by Executive Engineer/
555 8.00 ITEM NO.555 6846 Rupees Six Thousand NOS 54,768.00 Material, color, quality

Providing & Arrangemnt of Mid Back, ECO CTS Mechanism, Fixed
Armrest , Gaslift for Seat height adjustment, Standard 5-prong P/Nylon
Base with Fabric Upholstery

SSR 51.43

Eight Hundred
FourtySix Only

as per
Drawing/reference
provided




556 24.00 ITEM NO 556 9500 0 Rupees Nine NOS 228,000.00 Material, color, quality
VISITOR CHAIR Thousand Five as per
Hundred Only Drawing/reference
Providing and supplying visitor chair having size Depth- 62cm, provided
width-55cm, height-80cm & seat height 45 cm. (+/- 2cm ), having seat &
back, shall be made up of 1.2 cm hot pressed plywood, approved As per Instruction given
tapestry upto Rs.300/m and mould polyurethane foam with P.V.C. by Executive Engineer/
lipping all around etc. complete. The chair shall be provided with two Site Engineer during
one piece armrest made of polypropylene. The chair shall be supported execution of work
by cantilever type powder coated tubular frame dia 2.54cm x 14 B G
M.S.E.R.W. tube. All aluminium steel component shall have Epoxy
Polyster Powder Coated. The chair shall be Ergonimc Dry film thickness
shall be more than 45 Micron. And as directed by Architect in charge.
The over all appearance of the product shall be as per photograph. All
metal work shall be Epoxy Polyster Powder Coated and as directed by
Architect in charge.
MDGM - R3-CS-FUR-32
557 2.00 ITEM NO 557 18958 8 Rupees Eighteen NOS 37,917.60 Material, color, quality
Public Seating Chair. - 3 Seater Thousand Nine as per
Providing and Fixing 3 seater Public seating chair made of complete Hundred FiftyEight Drawing/reference
metal with Legs in Crome finish and seates in silver powder coating Paise Eighty Only provided
finish.
SSR 51.44 As per Instruction given
558 44.10 ITEM NO 558 3331 65 Rupees Three SMT 146,925.77 As per Instruction given

Providing and fixing 20 mm thick Laminated sheet board pelmet box 150
to 200 mm wide to doors or window frames including 20 mm dia.
Aluminium curtain rod with sockets and finishing with french polishing
(without top) etc.complete.

Spec. As directed by Engineer-In-Charge.

SSR:-37.15

Thousand Three
Hundred ThirtyOne
Paise SixtyFive Only

by Executive Engineer/
Site Engineer during
execution of work




559 36.00 ITEM NO 559 8625 75 Rupees Eight SMT 310,527.00 As per Instruction given
Providing & fixing in position Stage flooring Made from 18mm plywood Thousand Six by Executive Engineer/
1200 x 2400 & 18mm Teakwood planks 100 x 800 having tongue & Hundred TwentyFive Site Engineer during
grove on Sal-wood frame of 50 x 100 at 600mm c to c on stage surface Paise SeventyFive execution of work
including cost of required Cut-Outs, decorative mouldings / finishing- Only
items / polish etc., as per Architectural & Acoustical Design &
Instructions & Complete in all aspects. .including all materials
labour,finishing etc complete
SSR 51.06/353
560 1.00 ITEM NO 560 40512 0 Rupees Fourty NOS 40,512.00 As per Instruction given
RECEPTION TABLE Thousand Five by Executive Engineer/
Hundred Twelve Only Site Engineer during
Providing and Supplying Reception table of overall size 1650 X 750 X 750 execution of work
mm made out of 19 mm thick Marine ply (IS 710 : 2010) top Sides and
apron having Top and bottom horizontal patta. The table shall be
externally and internally finished with 4mm thick group match veneer
pattern with grooves including necessary lipping moudling and
hardware.5 mm thick thoughened glass modesty shall be provided with
50 X 30 mm BTC wood frame etc. complete. Antitermite treatement to
marine ply and all wooden accessories on both sides for full faces before
the joineries melamine polish on french polish base coat, hardware as
per drawings. etc. all complete
as per Architects Drawing.
MCGM R3-CS-FUR-23
561 10.00 ITEM NO. 561 97 0 Rupees NinetySeven RMT 970.00 As per Instruction given
Providing & fixing MDF Decorative moulding of size 38 x12mm Only by Executive Engineer/
Approved MR Site Engineer during
execution of work
562 10.00 ITEM NO. 562 108 0 Rupees One Hundred | RMT 1,080.00 As per Instruction given

Providing & fixing MDF Decorative moulding of size 38 x20mm
Approved MR

Eight Only

by Executive Engineer/
Site Engineer during
execution of work




563 ITEM NO 563 As per Instruction given
LOUNGE SOFA by Executive Engineer/
Providing and Placing Lounge Chair are made of steel pipe 30 to 35 mm Site Engineer during
dia of 16 swg. Frame chrome plated, seat & back made of high density execution of work
foam covered with tapestry approved by E-I- Charge. (Basic rate Rs.

300/- metre.)and having steel arms at the side, available in the following
option etc. complete.
MCGM R3-CS-FUR-16
1.00 3 seater 15876 Rupees Fifteen NOS 15,876.00 As per Instruction given
MCGM R3-CS-FUR-16-c Thousand Eight by Executive Engineer/
Hundred SeventySix Site Engineer during
Only execution of work

564 1.00 ITEM NO.564 62500 Rupees SixtyTwo NOS 62,500.00 As per Instruction given
Providing and fixing Sofa-3 seater Thousand Five by Executive Engineer/
with upholstry  (office) Hundred Only Site Engineer during
Approved MR execution of work
Spec. As directed by Engineer-In-Charge.

565 1.00 ITEM NO.565 32500 Rupees ThirtyTwo NOS 32,500.00 As per Instruction given
Providing and fixing Sofa-2 seater Thousand Five by Executive Engineer/
with upholstry . Hundred Only Site Engineer during
Approved MR execution of work
Spec. As directed by Engineer-In-Charge.

566 1.00 ITEM NO.566 18500 Rupees Eighteen NOS 18,500.00 As per Instruction given
Providing and fixing Sofa-1 seater Thousand Five by Executive Engineer/
with upholstry Hundred Only Site Engineer during
Approved MR execution of work
Spec. As directed by Engineer-In-Charge.

567 6.00 ITEM NO.567 16500 Rupees Sixteen SMT 99,000.00 As per Instruction given

Providing and fixing Full Height Wooden Partitions- Veneer finish made
with MR grade Plywood & partly glazed with 10 mm thk toughned glass,
nesesary support frames as directed. Finishing complete in all respects
with melamine polish to all surafaces & beads, etc. as shown in the
drawings.

Approved MR

Spec. As directed by Engineer-In-Charge.

Thousand Five
Hundred Only

by Executive Engineer/
Site Engineer during
execution of work




568

4.00

ITEM NO 568
DEMOUNTABLE ALUMINIUM GLASS PARTITION - TYPE 1

Supply and instalaation of Demountable Modular Aluminium Frame
Glass Partition, Singlre glazed system compromising of 10mm
Toughnend Glass and Aluminium profile Sections of size 75MM x 30MM
for fixing at Floor level and at false ceiling level with approximate
brackets and expansion bolts of standardised S.S. Finish. All Hardware
made of standardised S.S. finish etc. complete. The Profile features and
double sided adhesive tape guarantees perfect structural union and
sound insulation. Finishes exposed aluminium sections are anodized
aluminium finish with 6463 T6 Grade. The Quantity for this item will be
the glass panel of height 2100MM only.

MCGM R3-CS-FUR-33

8250

Rupees Eight
Thousand Two
Hundred Fifty Only

SMT

33,000.00

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

569

6.00

ITEM NO.569

Providing & fixing FULL HEIGHT BOTH SIDE LAMINATED PARTITION at
required location having height more than 2.8 meter & minimum 77
mm thick made by using 50 x 50 mm (finished size) approved quality
seasoned TW section framing at 600 mm center to center,covered with
12 mm marine ply generally confirming to 1.5.303 / 1.5.710-1980 on both
sides.The partitions shall be finished with 1.5 mm thk.approved quality
laminate matt/suede/fine line finished lamination pattern with grooves
on both sides with necessary lipping (BTC) moulding. Antitermite
treatment to plywood and woodwork, door frame including all leads &
lifts etc complete as per Architect's Drawing and instructions of Engineer
In Charge.

MCGM R3-CS-RM-125

7270

Rupees Seven
Thousand Two
Hundred Seventy
Only

SMT

43,620.00

Full height/half height

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

570

27.78

ITEM NO.570

Providing and fixing Partly glazed Sliding folding Partition wooden
partition with veneer and melamine polish including mechanism
Approved MR

18600

Rupees Eighteen
Thousand Six
Hundred Only

SMT

516,708.00

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




571

4.80

ITEM NO.571

Full Height Partitions in Glass finish - Providing and Fixing 80mm to
85mm thick Full height Double Skin partition up to 3 mtr height with All
visible sections in Anodized / Powdercoated finish. Made up of Frames
and Tiles. Frame construction In combinaton of Aluminium Rails and
Bottom ,Center and Top members, Connected with 2 way Round Shape
Post, 3way Post , 4 way Post made up of Aluminium Extruded and Tiles
in 5mm thk. Non Toughened Glass on both side. With all the Joints in
the partitions covered with PVC extrusions to provide better sound
Proofing. Tiles to be separated 55mm from each other to provide
adequate space for drawing cables for electric, data and telephone with
proper facility for fixing electrical and data switch plates. as per design
and drawing.

SSR 52.5/447

8289

Rupees Eight
Thousand Two
Hundred EightyEight
Paise Seventy Only

SMT

39,785.76

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

572

7.20

ITEM NO.572

Providing and fixing double/single leaf shutter(upto 50mm) for partly
paneled partly glazed door without ventilator adopting sections and
sizes as given in the standard specifications or as per detailed drawing,
including fixtures / and fastenings and finishing the wood work with
vaneer etc. complete. (Without frame)

Approved MR

16500

Rupees Sixteen
Thousand Five
Hundred Only

SMT

118,800.00

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

573

2.00

ITEM NO.573
DRESSING TABLE

@400LX 400DX 1800H

Providing & Fixing Dressing Table of size 400LX 400DX 1800H.The
Dressing table unit is made up of 18mm thick Prelam Particle Board with
both side decorative laminate. All exposed edges are sealed with 2mm
thick PVC edge Banding. The unit has one drawer and one shelf. The
dressing table has a mirror of 4mm thick pasted on 18mm thick prelm
particle board attached to the base unit. The mirror size considered is
1155 x 360 x 4(t). The mirror has been pasted using high quality 3M
sticker.

SSR - 51.56

18219

Rupees Eighteen
Thousand Two
Hundred Nineteen
Paise Sixty Only

NOS

36,439.20

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




574 1.44 ITEM NO.574 18500 0 Rupees Eighteen SMT 26,640.00 As per Instruction given
Providing and fixing Dressing Tables (Size :-0.60 m X .45m ) with 2 sets Thousand Five by Executive Engineer/
of drawer & shutter below, made of 19mm thick ply shutters, finished Hundred Only Site Engineer during
with approved Veneer on all outer faces complete as per drawings and execution of work
directions. Cost includes provision of approved hinges, door magnets,
handles, etc. as per drawings and specifications.

Approved MR
Spec. As directed by Engineer-In-Charge.
575 4.00 ITEM NO.575 42408 45 Rupees FourtyTwo NOS 169,633.80 As per Instruction given

WARDROBE WITH MIRROR

@ 900LX 600DX 1965H

Providing and Fixing Wardrobe with Mirror of size 900LX 600DX 1965H
The wardrobe side panels and doors are made up of 18mm thick Prelam
Particle Board with both side decorative laminate. All exposed edges are
sealed with 2mm thick PVC edge Banding. The shelves are made of
18mm thick Prelam Particle Board with decorative laminate on both
sides. The top is made of 36mm prelam particle board with decorative
laminate on both sides. (18mm Prelam Particle board and 18mm batons
on all sides to achieve 36mm overall thickness). The exposed edges of
the top are sealed with 2mm thick PVC edge Banding. The top most part
of the wardrobe has an aluminum hanger rod of EBCO make. One
drawer of size 400(W) x 150(H) x 450 (D) made of 18 mm thick prelam
Particle Board has been considered. The drawer will have a
multipurpose lock of EBCO premium make. The wardrobe handles are
Satin SS finish of 160mm pitch. The wardrobe has a multipurpose lock of
EBCO make. All hinges considered are Hettich make. Necessary good
quality hardwares have been considered as required.

SSRNO - 51.57

Thousand Four
Hundred Eight Paise
FourtyFive Only

by Executive Engineer/
Site Engineer during
execution of work




576 6.00 ITEM NO.576 8597 0 Rupees Eight NOS 51,582.00 As per Instruction given
DINING CHAIR Thousand Five by Executive Engineer/
Providing and fixing SS (IS 6911:1992) grade of steel 304 Dinning chirs Hundred NinetySeven Site Engineer during
for dining Hall and dining Room area as per the drawing or approved Only execution of work
size and shape including all lead lift shifting to work location etc.
complete.
MCGM R3-CS-FUR-25
577 ITEM NO.577
DINING TABLE
Providing and Fixing Dining table of Overall S.S (IS 6911:1992),grade of
steel 304, Thickness of the table is 40 mm Structure top to be Of s.s 18
SWG 304,Grit. Under Structure to be Vertical poles of 50 mm Dia (16
gauge 304 grade) and top and Bottomsupporting frame Structure to be
50 x 50 mm Square tube etc. complete. Glide shall be of Plastic fixed at
the under structure to prevent the damage of table top during stacking.
Legs shall be of SS and 38 mm dia (16 gauge 304 grades). pipe legs are
fixed with under structure and table top etc. complete.
MCGM R3-CS-FUR-24
1.00 6 SEATER 1800 X 1000 X 750 45000 Rupees FourtyFive NOS 45,000.00 As per Instruction given
MCGM R3-CS-FUR-24-b Thousand Only by Executive Engineer/
Site Engineer during
execution of work
578 4.50 ITEM NO.578 10318 35 |[Rupees Ten Thousand| SMT 46,432.58 As per Instruction given

FOR KITCHEN PLATFORM

Providing and constructing granite Kitchen platform with fixing of
stainless steel sink 600 mm x 450 mm size as per detailed drawing
including vertical both side polished kadappah stone 25 to 30 mm thick
supports with kadappah top 35 to 40 mm thick and polished granite 16
to 20 mm top with side strips of granite at front and both sides of
platform raised with two vertical granite supports 15 cm height and top
granite of 75 x 40 cm including cutting, opening for sink of required size
in kadappah as well as granite etc. complete.(Platform top size 1.5 m x
0.60 m and height is 0.75 m)

Spec. As directed by Engineer-In-Charge.

SSR-41.78

Three Hundred
Eighteen Paise
ThirtyFive Only

by Executive Engineer/
Site Engineer during
execution of work




579 9.00 ITEM NO.579 16931 25 Rupees Sixteen RMT 152,381.25 As per Instruction given
KITCHEN TROLLEY Thousand Nine by Executive Engineer/
Providing and Fixing stainless steel kitchen trolley of overall 26 " height Hundred ThirtyOne Site Engineer during
and 22" depth,supported on aluminium pipes ,trolley basket made out Paise TwentyFive execution of work
of 5 mm stainless steel rod fitted on telescopic channel of size 1.5 " x 20 Only
"x 22 " on both sides of trolley of 12 " or above size, panel having
40Kilogramload bearing capacity of trolley made out of 20 mm PUC
coated plywood and colour combination as directed by E-I-C.Inner side
of panel covered by white mica ,100 mm s.s. decorative handle.(The
width and height of individual compartments shall be kept as directed
by Engineer-in-charge)
SSR 51.59

580 6.00 ITEM NO.580 1791 0 Rupees One SMT 10,746.00 For ceiling light,
Providing and fixing acrylic plastic sheet panels of 3mm thick approved Thousand Seven framing separetly
quality and required thickness for ceiling work, plain clear / coloured / Hundred NinetyOne
obscured as specified, including cutting to required size, fixing with Only As per Instruction given
screws, clips or approved fasteners, and all necessary accessories by Executive Engineer/
complete in all respects. complete as per specification Provided by Site Engineer during
Engineer In charge(If required Sandwiched two sheet) execution of work
Approved MR

581 1.00 ITEM NO.581 1058 0 Rupees One SMT 1,058.00 Including fevicol, nails
Commercial plywood : Providing and fixing commercial plywood 12 mm Thousand FiftyEight other accessories etc.
thickness (ISI mark) for partition and ceiling (as per department Only required for fixing
instruction ) Recommended plywood companies : durian ucotech As per Instruction given
greenply, mars (marsgold 100% garjan), euro, orchid, century with by Executive Engineer/
phenol bonded etc.including fixtures. Site Engineer during
Approved MR execution of work

582 64.76 ITEM NO. 582 1763 0 Rupees One SMT 114,171.88 Including fevicol, nails

Providing and fixing 19 mm thick waterproof plywood (durian ucotech
greenply, mars (marsgold 100% garjan), euro, orchid, century with
phenol bonded etc (ISI)

Approved MR

Thousand Seven
Hundred SixtyThree
Only

other accessories etc.
required for fixing

As per Instruction given




583 36.00 ITEM NO. 583 1249 0 Rupees One SMT 44,964.00 Including fevicol, nails
Providing and fixing 3mm thk. veneer with three coats of french Thousand Two other accessories etc.
polishing instead of synthetic enamel painting including all material and Hundred FourtyNine required for fixing
labour. Only
MCGM R3-CS-WW-20-f As per Instruction given

584 36.00 ITEM NO. 584 1293 0 Rupees One SMT 46,548.00 Including fevicol, nails
Providing and fixing 4mm thk. veneer with three coats of french Thousand Two other accessories etc.
polishing instead of synthetic enamel painting including all material and Hundred NinetyThree required for fixing
labour. Only
MCGM R3-CS-WW-20-g As per Instruction given

585 9.00 ITEM NO. 585 858 0 |Rupees Eight Hundred| SMT 7,722.00 Including fevicol, nails
Providing 4 mm thick veneer of National brand, cutting as per drawings FiftyEight Only other accessories etc.
and fixing with the help of Fevicol etc completed.(Second Quality) required for fixing
Approved MR

As per Instruction given

586 48.72 ITEM NO. 586 1018 0 Rupees One SMT 49,596.96 Including fevicol, nails
Proviidng& fixing 1 mm thick laminate to flush doors/partitions instead Thousand Eighteen other accessories etc.
of synthetic enamel painting including all material and labour. Only required for fixing
MCGM R3-CS-RM-131

As per Instruction given

587 5.00 ITEM NO 587 215 25 | Rupees Two Hundred| NOS 1,076.25 As per Instruction given

Sansevieria 6" Pots
Height of plant-20 cm to 30 cm

Providing and supplying inddor Sansevieria having plant height between
20 cm to 30 cm he plants shall be healthy, well-rooted, disease-free and
free from any pest attack, suitable for indoor use, with adequate potting
soil and sufficient moisture around the root zone, complete.
10(a)-25/GARDEN DSR/Pg33

Fifteen Paise
TwentyFive Only

by Executive Engineer/
Site Engineer during
execution of work




588 10.00 ITEM NO 588 147 0 Rupees One Hundred | NOS 1,470.00 As per Instruction given
Areca Palm- 10" x 12" FourtySeven Only by Executive Engineer/
Height of plant-3 to 4 ft. Site Engineer during
execution of work
Providing and supplying indoor Areca Palm plants having plant height
between 3 ft to 4 ft. The plants shall be healthy, well-rooted, disease-
free and free from any pest attack, suitable for indoor use, with
adequate potting soil and sufficient moisture around the root zone,
complete.
11(a)-2/GARDEN DSR/Pg35
589 5.00 ITEM NO 589 288 75 |Rupees Two Hundred| NOS 1,443.75 As per Instruction given
Areca Palm - 13" x 13" EightyEight Paise by Executive Engineer/
Height of plant- 4 to 5 ft. SeventyFive Only Site Engineer during
execution of work
Providing and supplying indoor Areca Palm plants having plant height
between 3 ft to 4 ft. The plants shall be healthy, well-rooted, disease-
free and free from any pest attack, suitable for indoor use, with
adequate potting soil and sufficient moisture around the root zone,
complete.
11(b)-5/GARDEN DSR/Pg35
590 10.00 ITEM NO 590 86 1 Rupees EightySix NOS 861.00 As per Instruction given
Spathiphyllum 6" pots Paise Ten Only by Executive Engineer/
Height of plant- 20 cm to 30 cm Site Engineer during
execution of work
Providing and supplying indoor Spathiphyllum plants having plant height
between 20 cm to 30 cm. The plants shall be healthy, well-rooted,
disease-free and free from any pest attack, suitable for indoor use, with
adequate potting soil and sufficient moisture around the root zone,
complete.
10(a)-26/GARDEN DSR/Pg33
591 20.00 ITEM NO 591 30 0 Rupees Thirty Only |SQ.INCH 600.00 Including engraving of

Providing and fixing of ss plate with engraving the as per required
matter and colour the letters
Approved MR

letters/numerals as per
drawing

As per Instruction given




592 40.00 ITEM NO 592 9 44 Rupees Nine Paise |SQ.INCH 377.6 Including engraving of
Providing and fixing name board on acrylic sheet with golden letters FourtyFour Only letters/numerals as per
with required fixtures and fixing it at site without frame drawing
Approved MR

As per Instruction given

593 20.00 ITEM NO 593 275 0 |Rupees Two Hundred| NOS 5500 Including engraving of
Stainless steel nameplate : Providing and Fixing the 150mmx50mm SeventyFive Only letters/numerals as per
Stainless steel nameplate as per specification provided by engineer drawing
incharge.

Approved MR As per Instruction given

594 10.00 ITEM NO 594 11375 0 Rupees Eleven SMT 113750 Including writing,
Acrylic Board Name plate/Signages : Providing and Fixing Acrylic Board Thousand Three Engraving, Embossing
Namelate / Signages with 3-5mm Fixed with Fixtures and Fitting Hundred SeventyFive etc.
complete including Alphanumeric Letters as per specification provided Only
by engineer incharge. As per Instruction given
Approved MR by Executive Engineer/

595 1.00 ITEM NO.595 44766 75 Rupees FourtyFour NOS 44766.75 As per Instruction given

Executive Table @ 2250Lx2100Dx750HT including Low Height
Credestal @

1200Lx450Dx650HT Providing & Fixing of Table @ 2250Lx2100Dx750HT
TOP & GABLE END to be made of Membrane finish with soft water fall
edges & curved panel & Decorated Anodized section MODESTY PANEL
to be made of 18 mm thick Prelaminated particle board with PVC edge
band. INCLUDING CREDESTAL @ 1200L X 450D X 650H :- To be made
out of Membrane Finish ( 2 Openable Shutter & 3 Drawer Pedestal in
between ) as per drawing.

SSR 51.24

Thousand Seven

Hundred SixtySix

Paise SeventyFive
Only

by Executive Engineer/
Site Engineer during
execution of work




596

ITEM NO.596

EXECUTIVE OFFICE TABLE

Providing and fixing of Modular table with fixed pedestal having 2 book
drawers and 1 file drawer. Table top shall be made of 25mm thick
Marine ply (IS 710 : 2010) , FIRE RETARDENT laminate on all sides /
surfaces. Sides in 25mm Marine ply (IS 710 : 2010). All boards
components like top, sides etc. are finished with 2mm thick machine
pressed PVC edge banding in matching colour. (Rehau Make/or
Equivalent) for better impact resistance. Other components like
modesty panels of 600mm height (apron) shall be made of 18mm thick
Marine ply (IS 710 : 2010) in approved colour and shade as per pre-
approved sample etc.

complete.

Fixed Pedestal Unit

Width of drawer unit shall be of standard size of 450mm. Drawer tray
shall of 18 mm thk Commercial Plywood (IS 303

: 1989) completely (bottom included) of size suitable to accommodate
telescopic glides for smooth operation All visible edges of drawer trays
shall have 2mm thk edge banding to match the colour of the fascia.
Inside edge of trays shall have 0.8mm thk PVC edge banding to match
the colour of the tray. Front Central lock to be provided for

locking all drawers. Aluminium furniture feet — Round tube, diameter 40
mm with 10 mm height adjustable with steel mounting plate with
suitable finish to match handles, 'C' Shape SS Brush finished handles
as indicated in the drawing, suitable locking etc. complete.

Accessories

Key Board Tray -Size: - Width: 600mm, Depth: 270, Height: 70mm
keyboard pullout tray made up of durable ABS (Acrylonitrile Butadiene
Styrene) material provided with sliding telescopic channels. The tray
hanged below the top by steel MS brackets. Finish: All steel components
should be epoxy powder coated with seven tanks anti corrosion pre-
treatment of surface. ABS wire

managers to be provided wherever required for the table top.




CPU Trolley: Size: - Width: 180mm Depth: 245mm, Height:

210mm Made up of press formed MS CR sheet Finish provision

for height & width adjustment. All steel components should be
epoxy powder coated with seven tanks anti corrosion pretreatment
of surface. (Coating thickness 50 to 60 micron).

MCGM R3-CS-FUR-04

1.00 2400 X 1050 X 750 37323 0 Rupees ThirtySeven NOS 37323 As per Instruction given
R3-CS-FUR-04-k Thousand Three by Executive Engineer/
Hundred Site Engineer during
TwentyThree Only execution of work
597 1.00 ITEM NO.597 104060 25 [Rupees One Lakh Four| NOS 104060.25 As per Instruction given

Conference Table @ 3600Lx1400Dx750HT

Providing & Fixing of Main Table @ 3600Lx1400Dx750HT - made up of
18+18mm Thick MDF top with PVC Membrane finish and waterfall edge
profile. Aluminium Anodizied finish beeding of 4mm thich is running all
over the table top edge. Gable ends is Aerofoiled Shape with front edges
in PVC Membrane finish and rest in Prelaminated MDF with batton
structure. Gable ends should be hollow from inside for the provision of
passing electrical and Data wiring. , MODESTY PANEL:- to be made of 18
mm thick Prelaminated particle board with PVC edge band Access Flap:-
For Wire manager 2 Nos.

SSR51.31

Thousand Sixty Paise
TwentyFive Only

by Executive Engineer/
Site Engineer during
execution of work




598

ITEM NO.598

SINGLE BED

Single Bed @ 2025LX 1000DX 650H

Providing and fixing Single Bed of Size 2025Lx1000Dx650H with matress
and pillow. Understructure: - The legs are made of Square tube of size
25 x 25mm made out of MS with a thickness of 1.2 mm. The legs should
have corner brackets welded to it at two levels. The corner brackets are
made of 2mm thick CRCA having a L shaped structure to join the side
panels and headboard to the leg. Three nos. of Horizontal stiffeners are
provided at equal intervals. The stiffeners are made of Square tube of
size 25 x 25mm made out of MS with a thickness of 1.2mm. The middle
Horizontal Stiffener has a leg attached to it to transfer the load to the
ground and add to the strength and stability of the complete structure.
This leg is also made of Square tube of size 25 x 25mm made out of MS
with a thickness of 1.2mm. All Metal components to undergo 7 tank
treatment process and should be powder coated to the thickness of
minimum 50 Microns DFT.Side Panel: - The side panels are made up of
18mm thick Prelam Particle Board with both side decorative laminate.
All exposed edges are sealed with 2mm thick PVC edge Banding. The
overall width of the side panel is 150mm.

The side panels have 18mm thick prelam particle board Baton running
for required length to add rigidity to the structure. Head Board :- The
head board is made up of 18mm thick Prelam Particle Board with both
side decorative laminate. All exposed edges are sealed with 2mm thick
PVC edge Banding. The head board size to be considered as 1000 x
650mm. Foot Board :- The foot board is made up of 18mm thick Prelam
Particle Board with both side decorative laminate. All exposed edges are
sealed with 2mm thick PVC edge Banding. The head board size to be
considered as 1000 x 450mm.

1.00

Bed Base: - The Bed Base is made up of 12mm thick Prelam Particle
Board with both side White laminate

SSR 51.55

20335

35

Rupees Twenty
Thousand Three
Hundred ThirtyFive
Paise ThirtyFive Only

NOS

20335.35

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




599 1.00 ITEM NO.599 29500 Rupees TwentyNine NOS 29500 As per Instruction given
Providing and supplying Single bed (size- 1.95 m x 0.90 m) - made of 18 Thousand Five by Executive Engineer/
mm thk plywood including top all surfaces finished with approved Hundred Only Site Engineer during
laminate of 1.0 mm thk as shown in the drawings. execution of work
Approved MR
Spec. As directed by Engineer-In-Charge.
MISCELLANEOUS

600 1.00 ITEM NO.600 60000 Rupees Sixty NOS 60000 As per Instruction given
Providing and installation of square/Circular shape crystal golden/Silver Thousand Only by Executive Engineer/
finish TYPE 1 ceiling mount and flush mount chandelier/ LED Chandelier, Site Engineer during
including fixtures, fittings & scaffolding complete as per specication execution of work
provided by engineer incharge
Approved MR

601 1.00 ITEM NO.601 120000 Rupees One Lakh NOS 120000 As per Instruction given
Providing and installation of square/Circular shape crystal golden/Silver Twenty Thousand by Executive Engineer/
finish TYPE 2 ceiling mount and flush mount chandelier/ LED Chandelier, Only Site Engineer during
including fixtures, fittings & scaffolding complete as per specication execution of work
provided by engineer incharge
Approved MR

602 1 ITEM NO.602 350000 Rupees Three Lakh NOS 350000 As per Instruction given
Providing and installation of square/Circular shape crystal golden/Silver Fifty Thousand Only by Executive Engineer/
finish TYPE 3 ceiling mount and flush mount chandelier/ LED Chandelier, Site Engineer during
including fixtures, fittings & scaffolding complete as per specication execution of work
provided by engineer incharge
Approved MR

603 12 ITEM NO 603 5600 Rupees Five Thousand| SMT 67200 Fixed on approved

Providing and fixing Mirror Panelling with 12mm thick commercial BWR
plywood / MDF mounted on ply support frame work. Finished with
veneer Border frame and melamine polish. Teakwood beading at
corners, skirting level and false ceiling level, etc. as per drawing. Basic
cost of veneer Rs. 135/- per sq.ft.

Spec. As directed by Engineer-In-Charge.

Six Hundred Only

base, including material
required for
fixing/sticking

As per Instruction given
by Executive Engineer/




10 ITEM NO.604 275 Rupees Two Hundred NOS 2750 As per Instruction given
Stainless steel nameplate : Providing and Fixing the 150mmx50mm SeventyFive Only by Executive Engineer/
Stainless steel nameplate as per specification provided by engineer Site Engineer during
incharge. execution of work
604 Approved MR
1 ITEM NO.605 180000 Rupees One Lakh NOS 180000 As per Instruction given
Supply and installation of digital projector having Full HD 1080p Eighty Thousand Only by Executive Engineer/
resolution with White and Colour Brightness at range of 3000- Site Engineer during
4000lm,HDMI port, USB port, AV port, computer port with spring loaded execution of work
white screen connected with necessary copper mains, required
switchgears. complete as per specifcation provided by engineer in
charge.
605 Approved MR
2 ITEM NO.606 170000 Rupees One Lakh NOS 340000 Including all accessories
Supply and Installation of 75" Crystal 4K UHD Smart TV Make Seventy Thousand (Stand, remote etc.)
Samsung,sony Complete Only Basic software
Approved MR installation
606
49 ITEM NO.607 1522 Rupees One SMT 74602.5 Material, color, quality
Providing & Fixing in position, Carpet more than 800+ gsm, made with Thousand Five as per
100% stain proof fibres of approved make along with 5mm underlay as Hundred TwentyTwo Drawing/reference
per Architectural & Acoustical Design & Instructions & Complete in all Paise Fifty Only provided
aspects including all materials labour, finishing etc complete
SSR 51.13/354 As per Instruction given
607 by Executive Engineer/
2 ITEM NO.608 1200 Rupees One NOS 2400 Material, color, quality
Providing & Fixing Rod (2meter length) & Accessories Thousand Two as per
for Carpet on Steps including brass finish. etc. Hundred Only Drawing/reference
as per architect's instructions provided
Approved MR As per Instruction given
608 Spec. As directed by Engineer-In-Charge. by Executive Engineer/




ITEM NO.609 26500 Rupees TwentySix NOS 53000 Material, color, quality
Providing and supplying Cafe table ( Square shape ) - with laminate Thousand Five as per
finish.(table size -out of 0.90 m x 0.90 m) All wooden surfaces finished Hundred Only Drawing/reference
with melamine polish with moulding finish.location :-Kitchen & Cafe provided
Approved MR
Spec. As directed by Engineer-In-Charge. As per Instruction given
609 by Executive Engineer/
ITEM NO.610 33500 Rupees ThirtyThree NOS 67000 As per Instruction given
Providing and supplying standard Bench seating ( size -out of 3.00m x Thousand Five by Executive Engineer/
0.60 m) . asshown in the drawings.location :-Kitchen & Cafe Hundred Only Site Engineer during
Approved MR execution of work
Spec. As directed by Engineer-In-Charge.
610
ITEM NO.611 12800 Rupees Twelve NOS 38400 As per Instruction given
Providing and supplying Center table - type 01 Table Top with Thousand Eight by Executive Engineer/
Toughened Glass & Metal Legs with natural wooden polish Hundred Only Site Engineer during
Approved MR execution of work
611 Spec. As directed by Engineer-In-Charge.
ITEM NO.612 17500 Rupees Seventeen NOS 52500 As per Instruction given
Providing and supplying Center table - ( Square / Round shape ) - with Thousand Five by Executive Engineer/
laminate finish.(table size -out of 1.20 m x 1.20 m) All wooden surfaces Hundred Only Site Engineer during
finished with melamine polish with moulding finish. execution of work
Approved MR
Spec. As directed by Engineer-In-Charge.
612
ITEM NO. 613 13500 Rupees Thirteen NOS 27000 As per Instruction given
Providing and supplying Corner table Top with Toughened Glass & Metal Thousand Five by Executive Engineer/
Legs with natural wooden polish Hundred Only Site Engineer during
Approved MR execution of work
613 Spec. As directed by Engineer-In-Charge.




614

ITEM NO.614
L - SHAPE WORKSTATION TABLE TOP WITH ONE GABLE END
SUPPORT

Providing table top of required size fixed at a standard table top height
of upto750mm min (including table top thickness). Table top shall be
made of 25mm thick Marine ply (IS 710 : 2010), FIRE RETARDENT
laminate on all sides

/ surfaces. All edges of the work surface shall be provided with
machine pressed PVC edge banding of 2mm thickness etc.

complete. Table top to be principally mounted from the partition frame
with suitable MS powder coated brackets which should be integrated
into the partition frame. Gable End Supports of approved profile and
design between tables consisting of 18mm Marine ply (IS 710 : 2010)
panels duly edge bound (to be integrated with the partition.
Adjustable levellers to be provided to supports.) etc. complete.

Accessories

Key Board Tray - Size: - Width: 600mm, Depth: 270, Height: 70mm
keyboard pullout tray made up of durable ABS (Acrylonitrile Butadiene
Styrene) material provide with sliding telescopic channels. The tray
hanged below the top by steel MS brackets. Finish: All steel components
should be epoxy powder coated after seven tanks anti corrosion pre-
treatment of surface. ABS wire managers to be provided where required
for the table top.

CPU Trolley: Size: - Width: 180mm Depth: 245mm, Height:

210mm Made up of press formed MS CR sheet Finish provision for
height & width adjustment. All steel components should be epoxy
powder coated after seven tanks anti corrosion pre-treatment of
surface. (Coating thickness 50 to 60 micron)

MCGM R3-CS-FUR-07

1800 X 600 & side 1050 x 600
MCGM R3-CS-FUR-07-h

15876

Rupees Fifteen
Thousand Eight
Hundred SeventySix
Only

NOS

95256




615

ITEM NO.615

CHANNELLED WALL PANELLING

CHANNELLED WALL PANELLING OF SIZE: 192X2400X15MM

Providing and Fixing Channelled perforated panels of width 192mm,
thickness of 15mm and length 2400 mm, made of a Moisture resistant
fibre board substrate with a laminated facing as per the approved shade
(Portland Maple, Sea Beech, Siam Wood & Mystique Walnut, Interior
White, Alumina Pearl) and a melamine balancing layer on the reverse
side. The boards shall have a special perforation pattern where the
reverse surface has a “Helmholtz” fluted perforation with consecutive
3mm wide groove followed by 13mm or 21mm of visible pane (G-13/ G-
21). The edges of the panel shall be “tongue-and- grooved” to fix special
clips for installation and seamless visual. The back of the perforated
panel shall have sound absorbing non-woven Soundtex acoustical fleece
hot pressed to achieve NRC of 0.5. for G-21 and 0.6 for G-13. (Average
value of Absorption Co-efficient readings taken at 250 Hz, 500 Hz, 1000
Hz and 2000 Hz) as per ASTM C423 and Humidity Resistance (RH) of 70%
with camber limit less than 1mm/1000mm and bow less than
1mm/300mOne Metric Tonnehe panels shall be mounted on special
aluminium splines (keel) using inside clips provided by Manufacturer
and approved by the Architect/ Engineer-in-Charge.




Installation: An appropriate vapour barrier (by others) shall be
applied/installed on the vertical surface before the installation to
properly seal against entry of any moisture. Vapour barrier (by others)
shall be installed as per Manufacturer’s recommendation. Install
wooden batten grid (provided by others) of section 50x50mm or as
approved by the Architect on the solid wall/partition to provide level
and plumb surface for fixing Keel. Install Keel vertically using screws and
plugs at spacing of not more than 600mm centre- to-centre. The first
and last keel should not be more than 150mm from the ends. Trim the
tongue of the first bottom panel and install using headless nail with
groove side upward. Subsequent panels are installed with tongue side
downward by engaging with each other using tongue and groove
mechanism and secured by inside clip. Continue this process until
required height is achieved. Shorter butt edges need to be joined using
industrial/wood glue. The keel shall also be used for transition of the
butt end of adjacent panel at every 7.2m. Install the Skirting (provided
by others) of width 50mm or more as required by the Architect/
Engineer-in-Charge. Finish off the edges using wooden moulding of
matching colour (by others). Installation should be carried out as per
Manufacturer recommended procedure.

SSR 51.233

5251

Rupees Five Thousand
Two Hundred
FiftyOne Paise Five
Only

SMT

21004.2

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




616

ITEM NO.616

CABIN SOFA

Providing and supplying wooden sofa made with minimum
19mm.Marine ply (IS 710 : 2010) structure and internal frame work
made of C.P. teak / Maranti wood seat made with minimum 19mm.
Marine ply (IS 710 : 2010) and cushion made with foam of 150mm thick -
32 density on seat covered with 14mm thick - 18 density foam. Back
made with wooden frame of minimum 50mm X 40mm with 4 mm. ply
and covered with foam of 100mm thick - 32 densities covered with
14mm thick - 18 density foam for back extra support to the

shape all foam of seat and back covered with tapestry approved

by E-I-Charge. (Basic rate Rs. 450/- metre.) Handle made with

wooden frame with box of 12mm. ply covered with 14mm thick - 18
density foam with tapestry etc. complete.

MCGM R3-CS-FUR-17

3 seater 52920 Rupees FiftyTwo NOS 52920 As per Instruction given
MCGM R3-CS-FUR-17-c Thousand Nine by Executive Engineer/
Hundred Twenty Only Site Engineer during
execution of work
1 seater 17955 Rupees Seventeen NOS 17955 As per Instruction given

MCGM R3-CS-FUR-17-a

Thousand Nine
Hundred FiftyFive
Only

by Executive Engineer/
Site Engineer during
execution of work




617

ITEM NO.617

SIDE / BACK CREDENZA (750mm)

Providing and supplying Modular Side/Back Credenza made up of
required size. Top made of 25mm Marine ply (IS 710

: 2010), having post formed decorative laminate of 0.8mm on top and
FIRE RETARDENT laminate on all sides / surfaces. Sides,

Sides in 25mm thk Marine ply (IS 710 : 2010).

Adjustable shelf made in 25mm thk Marine ply (IS 710 : 2010)

placed on standard shelf pins. Storage Back made of 9mm thick

Marine ply (IS 710 : 2010) etc. complete. Sides, Shutters, Bottom,
adjustable shelf, finished 2mm thick machine pressed PVC Edge banding
of required size etc.

Hardware set to include 110 degree opening self- closing box hinges,
Counter Sunk screw, S.S.Brush Finished, Handles L’ Clips Selves support.
Multipurpose lock, Levelling Bolt with inserts etc. complete Aluminium
furniture feet — Round tube, diameter 40 mm with 100 mm height with
suitable finish to match handles’ Shape SS Brush finished handles as
indicated in the drawing provided by architect,suitable locking provision.
Execution of this item should be make as per the instructions of Achitect
in Charge.

MCGM R3-CS-FUR-13

1200 x 500 x 750
MCGM R3-CS-FUR-13-b

13230

Rupees Thirteen
Thousand Two
Hundred Thirty Only

NOS

13230

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work

618

ITEM NO.618

STAFF OFFICE TABLE

Providing and fixing of Modular table of required size. Table top shall be
made of 25mm thick Marine ply (IS 710 : 2010), FIRE RETARDENT
laminate on all sides / surfaces. Sides in 25mm Marine ply (IS 710 :
2010). All boards components like top, sides etc. are finished with 2mm
thick machine pressed PVC edge banding in matching colour. (Rehau
Make/or Equivalent) for better impact resistance. Other components
like modesty panels of 600mm height (apron) shall be made of 18mm
thick Marine ply (IS 710 : 2010) in approved colour and shade as per pre-
approved sample etc. complete.

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




Accessories

Key Board Tray -Size: - Width: 600mm, Depth: 270, Height: 70mm
keyboard pullout tray made up of durable ABS (Acrylonitrile Butadiene
Styrene) material provided with sliding telescopic channels. The tray
hanged below the top by steel by MS Brackets. Finish. All steel
components should be epoxy powder coated with seven tanks anti
corrosion pre- treatment of surface. ABS wire managers to be provided
wherever required for table top.

CPU Trolley : - Width: 180mm Depth: 245 mm, Height: 210mm Made up
of press formed MS CR sheet Finish provision for height & width
adjustment. All steel components should be epoxy powder coated with
seven tanks anti corrosion pre- treatment of surface. ( Coating thickness
50 to 60 micron).

MCGM R3-CS-FUR-01

24 MCGM R3-CS-FUR-01-c 15309 Rupees Fifteen NOS 367416 As per Instruction given
1200 x 600 x 750 Thousand Three by Executive Engineer/
Hundred Nine Only Site Engineer during
execution of work
619 10 ITEM NO.619 968 76 |Rupees Nine Hundred| SMT 9687.6 As per Instruction given
Float glass sheet of nominal thickness 5mm. SixtyEight Paise by Executive Engineer/
MCGM MA-BLD-AW-8 SeventySix Only Site Engineer during
execution of work
620 ITEM NO.620

COMPUTER TRAINING TABLE

Providing and fixing of Modular table of required size. Table top shall be
made of 25mm Marine ply (IS 710 : 2010) , FIRE RETARDENT laminate
on all sides / surfaces. Sides in 25mm Marine ply (IS 710 : 2010). All
boards components like top, sides etc. are finished with 2mm thick
machine pressed PVC edge banding in matching colour. (Rehau Make/or
Equivalent) for better impact resistance. Other components like
modesty panels of 600mm height (apron) shall be made of 18mm thick
Marine ply (IS 710 : 2010) in approved colour and shade

as per pre-approved sample etc. complete.




Accessories

Key Board Tray - 2 Nos. Size: - Width: 600mm, Depth: 270, Height:
70mm keyboard pullout tray made up of durable ABS (Acrylonitrile
Butadiene Styrene) material provide with sliding telescopic channels.
The tray hanged below the top by steel MS brackets. Finish: All steel
components should be epoxy powder coated after seven tanks anti
corrosion pre-treatment of surface. ABS wire managers to be provided
where required for the table top.

CPU Trolley: 2 Nos. Size: - Width: 180mm Depth: 245mm, Height:
210mm Made up of press formed MS CR sheet Finish provision for
height & width adjustment. All steel components should be epoxy
powder coated with seven

tanks anti corrosion pre-treatment of surface. (Coating thickness 50 to
60 micron).

1200 x 600 x 750
MCGM R3-CS-FUR-03-a

11340

Rupees Eleven
Thousand Three
Hundred Fourty Only

NOS

11340

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




621 1.5 ITEM NO. 621 19688 55 Rupees Nineteen SMT 29532.825 As per Instruction given
NATURAL BAMBOO WALL PANELLING FOR CASH COUNTER Thousand Six by Executive Engineer/
Hundred EightyEight Site Engineer during
Providing & fixing of Wooden Grill panel with backer made of natural Paise FiftyFive Only execution of work
bamboo with 24mm Face black exposed grid. The Grill panels shall be
made of rapidly renewable natural bamboo core having density
600+Kgs/m3 as per BS EN323 (1993) and bending strength of 96+
N/mm?2 as per BS EN310 (1993). The Grill panel shall have a seven layer
UV coating of thickness 0.09- 0.11mm as per BS EN71 finished to natural
or carbonized shades. The Grill panel shall be of nominal size
35x300x2400mm comprising 8 blades/slats of 35x16x2376mm with
centre to centre spacing of 37.5mm fixed through Backer of size
12x22x300mm having centre to centre spacing of 300mm and additional
end backers at 150mm from both the edges. The Grill panel shall have a
fire performance of Class A according to ASTM-E84. The Grill panel shall
have moisture content of 8-14% as per IS 1708 (Part 1):1986 and a
Humidity Resistance (RH) of 70%.
SSR 53.45
622 12 ITEM NO.622 1689 0 Rupees One SMT 20268 As per Instruction given
TOUGHNED FIXED GLASS Thousand Six by Executive Engineer/
Hundred EightyNine Site Engineer during
Providing and fixing 12mm thk toughened etched glass as per the Only execution of work
design, as per the design. Glass
to be fixed at top & bottom in heavy guage aluminium 'c"'
channel concealed in floor & boxing. Cost to be inclusive
of silicon sealant to the periphery of the glass as directed.
MCGM R3-CS-AW-19
82 ITEM NO.623 4500 0 Rupees Four NOS 369000 As per Instruction given

623

Providing and supplying Study Chairs with flap board. Spec. As directed
by Engineer-In-Charge.
Approved MR

Thousand Five
Hundred Only

by Executive Engineer/
Site Engineer during
execution of work




624

50

ITEM NO. 624

FROSTED GLASS FILM FOR GLAZING WINDOW

Providing &Fixing frosted film manufactured by 3 M approved
equivalent on glass partition wherever required as per the instruction of
Architect.

MCGM R3-CS-RM-137

1299

Rupees One
Thousand Two
Hundred NinetyNine
Only

SMT

64950

As per Instruction given
by Executive Engineer/
Site Engineer during
execution of work




