
In Words

Rs. Ps. Rs. Clause No Page No

1 2 3 4 5 6 7 8 9 10 11

1 54.90 ITEM NO. 1

Excavation for foundation in earth, soil of all types, sand, gravel and soft murum, 

including removing the excavated material up to a distance of 50 m. beyond the 

building area and stacking and spreading as directed, dewatering, preparing the bed 

for the foundation and necessary back filling, ramming, watering including shoring 

and strutting etc. complete. (Lift upto 1.5 m.) By Mechanical Means

SSR NO. 21.02

217 35 Rupees Two 

Hundred 

Seventeen Paise 

ThirtyFive Only 

Cu.Mt. 11932.52 As per 

Instruction given 

by Executive  

Engineer/ Site 

Engineer during 

execution of 

work

2 54.90 ITEM NO. 2

TRANSPORTING OF EXCAVATED MATERIALS  lead 20.00 k.m.

SSR in Statement C 1

468 37 Rupees Four 

Hundred 

SixtyEight Paise 

ThirtySeven Only 

Cu.Mt. 25713.51 As Above

3 18.30 ITEM NO. 3

Providing dry/ trap/ granite/ quartzite/ gneiss rubble stone soling 15 cm to 20 cm 

thick including hand packing and compacting etc. complete.

SSR NO. 21.38

3240 42 Rupees Three 

Thousand Two 

Hundred Fourty 

Paise FourtyTwo 

Only 

Cu.Mt. 59299.69 As Above

4 18.30 ITEM NO. 4

Construction of dry lean cement concrete Sub- base over a prepared sub-grade with 

coarse and fine aggregate ( natural sand/ VSI grade finely washed crushed sand) 

conforming to IS: 383, the size of coarse aggregate not exceeding 25 mm, , cement 

content not to be less than 150 kg/ cum, optimum moisture content to be 

determined during trial length construction, concrete strength not to be less than 10 

Mpa at 7 days, mixed in a batching plant/ Weigh batch mixer, transported to site 

with all leads and lifts, laid with a paver with electronic sensor /by suitable means as 

approved by Engineer-incharge , compacting with vibratory roller, finishing, curing 

and including preparation of sub-grade surface if required etc. complete. with fully 

automatic micro processor based PLC with SCADA enabled reversible Drum Type 

mixer/ concrete Batch mix plant (Pan mixer) etc. complete.

S S R 5.13

5334 75 Rupees Five 

Thousand Three 

Hundred 

ThirtyFour Paise 

SeventyFive Only 

Cu.Mt. 97625.93 As Above

Item 

No

In Figures

MIRA-BHAYANDAR MUNICIPAL CORPORATION

SCHEDULE ‘B’

Unit

Total Amount 

according to 

estimated 

quantities

NAME OF WORK : -   Proposed construction of  CC road From Ankur To Sai nagar, Ward no.05 Bhainder(E), in MBMC Area. 

Specification
Additional 

Specification
Item of Work

Quantity 

as per 

Sanctione

d Estimate

Estimated Rate
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5 23.05 ITEM NO.5

Providing and laying in-situ M40 Grade unreinforced plain cement concrete 

pavement over a prepared sub

base with 43 grade cement , coarse and fine aggregate ( natural sand/ VSI grade 

finely washed crushed sand) conforming to IS 383, using fine and coarse 

aggregates combined gradation as per Table 600-3 of MORTH Specification 2013, 

mixed in a Tilting type Concrete Mixer as per approved mix design, admixtures, 

spreading, laying compacting and finished in a continuous operation without paver 

machine, finishing to lines and grades as directed by Engineer-in-charge and curing 

by curing compound /by providing cement vata in cement Mortar 1:8 @0.6m X 0.6m 

centre to centre, admeasuring 80 mm at bottom and 40 mm at top with depth of 

75mm and maintaining the same throughout curing period by any other method 

approved by

Engineer-in-charge.

SSR 5.06

9770 6 Rupees Nine 

Thousand Seven 

Hundred Seventy 

Paise Six Only 

Cu.Mt. 225212.10 As Above

6 1.00 ITEM NO.6

Testing Charges   

690 0 Rupees Six 

Hundred Ninety 

Only 
NOS

690.00 As Above

7 18.30 ITEM NO.7

Royalt Charges  

216 18 Rupees Two 

Hundred Sixteen 

Paise Eighteen 

Only 
Cu.Mt.

3956.09 As Above

Contractor /Agency                                          No.of Correction :    
Executive Engineer                                                                                                                                        

Mira-Bhayandar Municipal Corporation
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