MIRA-BHAINDAR MUNICIPAL CORPORATION

SCHEDULE ‘B’

NAME OF WORK : - Proposed Construction of C.C. Road From Bokadiya Bhavan To Porval Complex in Ward Committee No. 2 at Bhaindar (W) in MBMC Area.

Quantity as Estimated Rate Total Amount - Additional
Itﬁ;n per Item of Work In Figures In Words Unit according to Specification Specification
Sanctioned Rs. Ps. Rs. estimated Clause No | Page No
1 2 3 4 5 6 7 8 9 10 11
ITEM NO. 1 Excavation for As per Instruction
roadway in earth, soil of all sorts, sand, gravel or soft murum given byExecutive
. N X . N . Rupees One . X
including dressing section to the required grade, camber and side Hundred Engineer/ Site
1 175.63 |slopes and conveying the excavated materials with all lifts upto a 185 85 EightyFive Paise CMT 32640.84 Engineer during
lead of 50m. and spreading for embankment or stacking as EightyFive Only execution of work
directed. SSR 2.14
ITEM NO. 2 Rupees Four
TRANSPORTING OF EXCAVATED MATERIALS lead 20.00 k.m. Hundred
2 | 14050 |ggR N statement C1 468 | 37 | g vEight paise | CMT 65807.86 As Above
ThirtySeven Only
ITEM NO. 3
Providing and laying concrete pipes of I.S.NP. class of 225mm Rupees Five
diameter in proper line, level and slope including necessary collars, Hundred
3 8.00 excavation, laying, fixing with collars in cement mortar 1:1 and 589 5 EightyNine Paise RMT 471240 As Above
refilling the trench complete. Five Only
SSR.42.08
ITEM NO. 4
Providing and fixing on walls/ ceiling/ floors, 25 mm dia. heavy
grade having embossed as ISI Mark galvanised iron pipes weight X
of 3.01 Kg/meter with necessary fittings . remaking good the Rupees Six
4 16.00 |demolished portion and applying primer of anti-corrosive oil paint 2 670 95 H“_”d’e‘? Sevgnty RMT 10735.20 As Above
coats Including necessary scaffolding and removing existing pipe Paise NinetyFive
line if necessary and conveying and stacking the same in PWD Only
chowky or as directed etc. complete.
SSR 41.12
ITEM NO. 5 Rupees Three
Providing dry/ trap/ granite/ quartzite/ gneiss rubble stone soling 15 Thousand Two
5 20.27 cm to 20 cm thick including hand packing and compacting etc. 3240 42 |Hundred Fourty CMT 65667.11 As Above
complete. Paise FourtyTwo
S.S.R. 21.38
Only
ITEM NO. 6
Construction of dry lean cement concrete Sub- base over a
prepared sub-grade with coarse and fine aggregate conforming to
IS: 383, the size of coarse aggregate not exceeding 25 mm, ,
cement content not to be less than 150 kg/ cum, optimum moisture .
content to be determined during trial length construction, concrete Rupees Five
strength not to be less than 10 Mpa at 7 days, mixed in a batching Thousand Three
6 27.02 | pjant/ Weigh batch mixertransported to site with all leads and lifts, | 5334 | 75 [Hundred CMT 144144.95 As Above
laid with a paver with electronic sensor /by suitable means as ThlrtyFour Paise
approved by Engineer- in-charge, compacting with vibratory roller, SeventyFive Only
finishing, curing and including preparation of sub-grade surface if
required etc. complete. SSR
5.13/50
ITEM NO. 7
Providing and laying in-situ M40 Grade unreinforced plain cement
concrete pavement over a prepared sub base with 43 grade
cement, coarse and fine aggregate ( natural sand/ VSI grade finely
washed crushed sand) conforming to IS 383, using fine and coarse
aggregates combined gradation as per Table 600-3 of MORTH
Specification 2013, mixed in a Tilting type Concrete Mixer as per R .
R - . . N R upees Nine
approved mix design, admixtures, spreading, laying compacting Thousand Seven
7 62.15 |and finished in a continuous operation without paver machine, 9770 6 Hundred Seventy CMT 607209.23 As Above
finishing to lines and grades as directed by Engineer-in-charge and Paise Six Only
curing by curing compound /by providing cement vata in cement
Mortar 1:8 @0.6m X 0.6m centre to centre, admeasuring 80 mm at
bottom and 40 mm at top with depth of 75Smm and maintaining the
same throughout curing period by any other method approved by
Engineer-in-charge.
SSR 5.06
ITEM NO. 8
Cutting transverse contraction joints 3 to 4 mm wide and depth
60mm. .in concrete slab using concrete cutting machine with Rupees
8 335.10 diamond §tudde_d saw within 48 h_ours_ of casting of bay / slab etc. 79 80 |SeventyNine RMT 26740.98 As Above
complete including subsequent widening of the groove 8 to 10 mm. Paise Eighty Only
wide at top having depth of 15 mm. as directed by Engineer
incharge.
SSR 5.17/57
ITEM NO. 9
Providing to contraction joints polysuphid esealent (Pouring grade)
confirming to BS:5212-1989 into saw ed groove widene da ttop for
seal entre servoir of specifiedsizeand shape as per detailed
drawingin cluding fixing Polyethylene foam back errod of required Rupees Two
diameter (apprao x. 25% larger than the initial 3mm. to 4mm. joint) Hundred
° 33510 \er laid with bond breaking tape as per detailed drawing. Item %913 FiftyNine Paise RMT 86908.19 As Above
includes cleaning the joints with water jet/air compressor and ThirtyFive Only
allowing joint to become thoroughly dry befor esealentis applied
and applying primer. (A) Contraction and longitudinal joints (15
mm. deep x 8 mm.wide.
SSR.NO.5.18




ITEMNO. 10
Construction of granular sub-base by providing close gradedMateri
al,mixing in a mechanical mix plant at OMC, carriage ofmixed Mate Rupees Three
10 27.02 |rial to work site, spreading in uniform layers withmotor grader on pr | 3701 | 4 |Thousand Seven | . .. 100002.10 As Above
epared surface and compacting withvibratory power roller to achiev Hundred One
e the desired density, completeas per clause 401 -- Plant Mix Meth Paise Four Only
od and Grading -Il Material
ITEM NO. 11 Rupees Four
11 27.02 Prow.d‘lng., laying, spreading and compacting Vs?onev ag.grega.tes of 4130 60 Thousand Qne oMT 111608.81 As Above
specific sizes to water bound macadam specification including Hundred Thirty
spreading in uniform thickness, hand packing to proper grade and Paise Sixty Only
ITEM NO. 12
Providing and laying 125 micron Low Density Polyethylene(LDPE) Rupees
12 270.20 |sheet confirming to IS 3395 : 1997 below concrete pavement 31 50 |ThirtyOne Paise SMT 8511.30 As Above
including all materials and labour complete. Fifty Only
SSR 5.19
ITEM NO. 13 Royalty Rupees Two
13| 2432 216 | 1g [Hundred Sixteen | ¢ 5257.07 As Above
Paise Eighteen
Only
ITEM NO. 14 Rupees One
14 1.00 Material testing 1000 0 Thousand Only NOS. 1000.00 As Above

Contractor /Agency

No.of Correction :

Executive Engineer
Mira-Bhaindar Municipal Corporation




