MIRA-BHAINDAR MUNICIPAL CORPORATION

SCHEDULE ‘B’

NAME OF WORK : - Proposed Construction of C.C. Road From Bhavesh Apartment To J H Poddar School in Ward Committee No. 2 at Bhaindar (W) in MBMC Area.

ltem Quantity : Estimated Rate . Total Amount Specification Add.it'ion.al
No as per Item of Work In Figures In Words Unit acco_rdmg to Specification
Sanctione Rs. Ps. Rs. estimated Clause No | Page No
1 2 3 4 5 6 7 8 9 10 11
ITEM NO. 1 Excavation for As per Instruction
roadway in earth, soil of all sorts, sand, gravel or soft murum given byExecutive
. . : . : . Rupees One . .
including dressing section to the required grade, camber and side Hundred Engineer/ Site
1 196.56 [slopes and conveying the excavated materials with all lifts upto a 185 85 : . . CMT 36530.68 Engineer during
. . EightyFive Paise .
lead of 50m. and spreading for embankment or stacking as EightyFive Only execution of work
directed. SSR 2.14
ITEM NO. 2 Rupees Four
TRANSPORTING OF EXCAVATED MATERIALS lead 20.00 k.m. Hundred
ThirtySeven Only
ITEM NO. 3
Providing and laying concrete pipes of I.S.NP. class of 225mm Rupees Five
diameter in proper line, level and slope including necessary collars, Hundred
3 . excavation, laying, fixing with collars in cement mortar 1:1 and e 5 EightyNine Paise RMT 6361.74 As Above
refilling the trench complete. Five Only
SSR.42.08
ITEM NO. 4
Providing and fixing on walls/ ceiling/ floors, 25 mm dia. heavy
grade having embossed as ISI Mark galvanised iron pipes weight of )
3.01 Kg/meter with necessary fittings . remaking good the Rupees Six
4 16.20 |demolished portion and applying primer of anti-corrosive oil paint 2 670 g5 |Hundred Seventy| o\ 10869.39 As Above
coats Including necessary scaffolding and removing existing pipe Paise NinetyFive
line if necessary and conveying and stacking the same in PWD Only
chowky or as directed etc. complete.
SSR 41.12




28.08

ITEM NO. 5

Providing dry/ trap/ granite/ quartzite/ gneiss rubble stone soling 15
cm to 20 cm thick including hand packing and compacting etc.
complete.

S.S.R.21.38

3240

42

Rupees Three
Thousand Two
Hundred Fourty
Paise FourtyTwo
Only

CMT

90990.99

As Above

28.08

ITEM NO. 6

Construction of dry lean cement concrete Sub- base over a
prepared sub-grade with coarse and fine aggregate conforming to
IS: 383, the size of coarse aggregate not exceeding 25 mm, ,
cement content not to be less than 150 kg/ cum, optimum moisture
content to be determined during trial length construction, concrete
strength not to be less than 10 Mpa at 7 days, mixed in a batching
plant/ Weigh batch mixer,transported to site with all leads and lifts,
laid with a paver with electronic sensor /by suitable means as
approved by Engineer- in-charge, compacting with vibratory roller,
finishing, curing and including preparation of sub-grade surface if
required etc. complete. SSR
5.13/50

5334

75

Rupees Five
Thousand Three
Hundred
ThirtyFour Paise
SeventyFive Only

CMT

149799.78

As Above

56.16

ITEM NO. 7

Providing and laying in-situ M40 Grade unreinforced plain cement
concrete pavement over a prepared sub base with 43 grade
cement, coarse and fine aggregate ( natural sand/ VSI grade finely
washed crushed sand) conforming to IS 383, using fine and coarse
aggregates combined gradation as per Table 600-3 of MORTH
Specification 2013, mixed in a Tilting type Concrete Mixer as per
approved mix design, admixtures, spreading, laying compacting and
finished in a continuous operation without paver machine, finishing
to lines and grades as directed by Engineer-in-charge and curing by
curing compound /by providing cement vata in cement Mortar 1:8
@0.6m X 0.6m centre to centre, admeasuring 80 mm at bottom and
40 mm at top with depth of 75mm and maintaining the same
throughout curing period by any other method approved by Engineer
in-charge.

SSR 5.06

9770

Rupees Nine
Thousand Seven
Hundred Seventy

Paise Six Only

CMT

548686.57

As Above




ITEM NO. 8 Cutting
transverse contraction joints 3 to 4 mm wide and depth 60mm. .in
concrete slab using concrete cutting machine with diamond studded
saw within 48 hours of casting of bay / slab etc. complete including

Rupees

8 348.50 Co : . 79 80 SeventyNine RMT 27810.30 As Above
subsequent widening of the groove 8 to 10 mm. wide at top having Paise Eighty Only
depth of 15 mm. as directed by Engineer incharge.
SSR 5.17/57
ITEM NO. 9
Providing to contraction joints polysuphid esealent (Pouring grade)
confirming to BS:5212-1989 into saw ed groove widene da ttop for
seal entre servoir of specifiedsizeand shape as per detailed
drawingin cluding fixing Polyethylene foam back errod of required Rupees Two
diameter (apprao X. 25% larger than the initial 3mm. to 4mm. joint) Hundred FiftyNine
9 348.50 over laid with bond breaking tape as per detailed drawing. Iltem 259 35 Paise ThirtyFive RMT 90383.48 As Above
includes cleaning the joints with water jet/air compressor and Only
allowing joint to become thoroughly dry befor esealentis applied and
applying primer. (A) Contraction and longitudinal joints (15 mm.
deep x 8 mm.wide.
SSR.NO.5.18
ITEM NO. 12
Providing and laying 125 micron Low Density Polyethylene(LDPE) Rupees One
10 28.08  |sheet confirming to IS 3395 : 1997 below concrete pavement 3701 [ 4 | Hundred Eight CMT 103925.20 As Above
including all materials and labour complete. Paise Fifty Only
SCD E 1Q
ITEM NO. 13 Royalty Rupees Four
Thousand One
11 28.08 4130 60 Hundred Thirty CMT 115987.25 As Above
Paise Sixty Only
ITEM NO. 12
Providing and laying 125 micron Low Density Polyethylene(LDPE) .
12 275.00 |sheet confirming to IS 3395 : 1997 below concrete pavement 31 50 Rup_ees 'I_'hwtyOne SMT 8662.50 As Above
including all materials and labour complete. Paise Fifty Only
SSR 5.19
ITEM NO. 13 Royalty Rupees Two
13 | 3370 216 | 1g | Hundred Sixteen | o\ 7284.40 As Above

Paise Eighteen
Only




14

1.00

ITEM NO. 14
Material testing

1000

Rupees One
Thousand Only

NOS.

1000.00

As Above

Contractor /Agency

No.of Correction :

Executive Engineer
Mira-Bhaindar Municipal Corporation




