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Contractor/Agency  No. of Corrections Executive Engineer  

 

 

 

 

MIRA- BHAINDAR MUNICIPAL  

CORPORATION 
 

 

(WATER  SUPPLY  DEPARTMENT) 
 
 

TENDER NOTICE NO. 05 ( 2026-27 ) 
 

 

For 
 

 

Operation & Maintenance of SBR STP- 6C & 8 in Mira Bhyander Municipal 

corporation area. 

 

Executive Engineer 
Water supply dept. 

ChatrapatiShivajiMaharajmarg,  

Bhaindar (w)  Ph. 2819 2828 

Mira -BhaindarMunicipal  Corporation 
 

 

 

SAVE EVERY DROP OF WATER  
 
 

           

          Issued to:……………………………………………………………………… 
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Contractor/Agency  No. of Corrections Executive Engineer  

 

 

MIRA - BHAINDAR  MUNICIPAL  CORPORATION 

WATER  SUPPLY DEPARTMENT 
 

 

Name of Work :- Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 
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Contractor/Agency No. of Correction Executive Engineer  

 
 

 
मिरा-भाईंदर िहानगरपामिका 

स्व. इंदिरा गांधी भवन, मखु्य कायालय, छत्रपती दिवाजी महाराज मागग, 
भाईंिर (प.), ता.ठाणे-४०११०१ िरुध्वनी कं्र.२८१९२८२८ 

पाणी परुवठा व ििमन:सारण मवभाग 

 

    

 

                                                              // निविदा सुचिा क्र. 05 (2026-27) // 
 

 
 
 

 

 

मिरा-भाईंदर िहानगरपामिका हद्दीतीि खािीि कािाांकरीता िोहोरबांद दर e-Tendering पद्धतीने 
िागविण्यात येत आहेत. सदर कािाचे कोरे मनविदा फॉिम दद.06/08/2026 ते दद.14/08/2026 रोजी 12.00 
िाजेपयतं िहानगरपामिकेच्या e-Tendering सकेंतस्थळ https://mahatenders.gov.in येथे उपिब्ध होतीि. 
मनविदाधारकान ेमनविदा फॉिम फी ि इसारा रक्कि ऑनिाईन ररसीप्ट मसस्टीिव्दारे भरणा करािी. अन्यथा मनविदा 
ग्राहय सिजण्यात येणार नाही. तसेच कािाची मनविदा पिूम बठैक दद.11/08/2026 रोजी दठक 12.00 िाजता 
िा.शहर अमभयांता, मिरा-भाईंदर िहानगरपामिका याांचे दािनात रादहि. कािाचा अनभुि ि अटीशती मनविदा फॉिम 
िध्ये निदु केल्याप्रिाणे असािीत.  

सदर कािी िागवििेल्या िोहोरबांद मनविदा दद.14/08/2026 रोजी दपुारी 1.00 िाजेपयतं िरीि 
सांकेतस्थळािर स्स्िकारण्यात येतीि ि दद.17/08/2026 रोजी दपुारी 12.30 िाजता उपस्स्थत ठेकेदार ि तयाांचे 
प्रमतमनधी याांच्या उपस्स्थतीत / अनउुपस्स्थतीत उघडण्यात येतीि. 

कोणतेही कारण न देता कोणतीही ऑनिाईन मनविदा स्िीकारणे अथिा सिमच मनविदा नाकारणे 
याबाबतचा अांमति अमधकार िा. आयकु्त, मिरा-भाईंदर िहानगरपामिका याांनी राखनू ठेििा आहे. 

अ.
क्र 

कािाचे नाि अांदास्जत खचम 
(जी.एस.टी 
िगळून) 

 

इसारा रक्कि  मनविदेचा 
प्रकार 

मनविदा फॉिम 
फी  

िुदत 

1 मिरा-भाईंदर िहानगरपामिका 
क्षेत्रातीि SBR ििननसारण 
कें द्र क्र.6 सी व 8 यांची 
वार्षिक देखभाि व दरुुस्ती 
करणे.  

रु.1,85,46,927/- रु.1,85,469/- बी-1 रु.1000/- + 
रु.180/- 
GST 
= रु.1180/- 
   

12 
िहहने 

टीप :- मिफाफा क्र.1 िधीि ताांविक कागदपिे (HHHH HHHH) मनविदा भरल्यानांतर 72 तासाांच्या आत पाणी 
परुिठा ि ििमनसारण विभागात सादर करण्यात यािी. 
 
 

(ददपक खाांवित) 
शहर अनियांता 

निरा-िाईंदर िहािगरपानिका 
 
 
 
 

जा.क्र.ििपा/पा.प.ुि ििनि/05/2026-27 

दद.03/08/2026 
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Contractor/Agency No. of Correction Executive Engineer  

 
 

MIRA BHAINDAR MUNICIPAL CORPORATION 
Indira Gandhi Bhavan, Chhatrapati Shivaji Maharaj Marg, 

Bhaindar (W) 401101, Tal. Dist - Thane, 28192828 
Water Supply & Sewerage Department 

 

                                                                                                       

             //  TENDER NOTICE No. 05 (2026-27) // 
 

 

     

 Mira Bhaindar Municipal Corporation invites sealed tenders for following works in MBMC area in 
the form of e-Tendering. The tender form and other relevant documents will be available for download on 

MBMC’S e-Tendering website as https://mahatenders.gov.in from Dt.06/08/2026 TO 14/08/2026 
till 12.00 pm. Tender Form Fee & EMD should be submitted through online receipt system.Failing which 
the tender will be disqualified. There is no any concession to qualified unemployed Engineer for EMD/ 

Security Depsit. Tender Form Fee & EMD should be submitted through online receipt system 
Prequalification criteria and other terms and conditions are mention in tender form the pre-tender 
conformance will be held on dt 11/08/2026  at 12.00 hrs in the office of the Hon City Engineer MBMC.              

The last date for submission of tenders completed in all respects on Dt.14/08/2026 up to 1.00 pm 

on the above mentioned website. Mira Bhaindar Municipal Corporation. The tenders shall be opened in 

the presence/absence of the bidders or their representatives on the Dt.17/08/2026 at 12.30 pm at the 

Tender cell of Mira Bhaindar Municipal Corporation.  

Hon.Commissioner of Mira Bhaindar Municipal Corporation has reserve right to accept or reject 

any or all bids without assigning any reasons. 

Sr.
No 

Name of Work 
 
  

Estimate 
Cost (In Rs.) 

 (Excluding GST) 
 

Earnest Money 
Deposit  (EMD)  

(In Rs.) 

Type of  
 Tender 

Cost of  Tender 
documents 
(In Rs.) 

Period of 
Completion 

1 Operation &  Maintenance 
of SBR STP-6C & 8 in 
Mira Bhaindar Municipal 
Corporation area.  
 

Rs.1,85,46,927/- Rs.1,85,469/- B-1 Rs.1000/- + 
Rs.180/- 
GST 
= Rs.1180/- 

12 
Month 

 

 

 

 

Note :- Hard Copy of Envelope No.1 of the same tender shall be submitted in office of Executive 
Engineer Water Supply Department within 72 hours after submission of online tender. 
 
 

 

 

 

 

 

( 

 

 

(Deepak Khambit) 
City Engineer 

   Mira Bhaindar Municipal Corporation 
 

 

No :-  MNP/WS & Sew/05/2026-27 
Date  :-  03/08/2026.  
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Contractor/Agency No. of Correction Executive Engineer  

MIRA - BHAINDAR  MUNICIPAL  CORPORATION  
 

DETAILED  TENDER  NOTICE 
    

Name of Work :- Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 

 

TENDER PROGRAMME.. 

 

1) The tender document are available at https://mahatenders.gov.in from 06/08/2026 to 14/08/2026. 

2) The prequalification criteria , Terms and conditions are available on website. 

3) The digital signature is mandatory. The bidder will have to purchase it from any government digital     

certificate authority. 

4) For any other queries, bidder can contact Help Line No. 0120-4200462, 0120-4001002. 

5) Blank Tender document can be download from above mentioned website. The tender document 

cost Rs.1,180/-(Rs One Thousand one hundred eighty Only) (Non-Refundable) shall be paid by 

online. 

6) Earnest Money Deposit of Rs.1,85,469/- (Rs. One lac eighty five thousand four hundred seventy nine 

Only) should be paid in the form of DD/PAYORDER/CASH-online. 

7) Security Deposit :Initial Security deposit of  3 % in the form of D.D./ Pay order or Bank guarantee  in  

the  name  of  Commissioner, Mira  Bhaindar Municipal Corporation  drawn  on  any  Scheduled  

Bank and balance 2 % will be deducted from R.A. bills. 

Balance 2% Security Deposit of estimated cost or contract value whichever is higher will be 

recovered at the rate of 5% of bill amount through each R.A. Bill  to the extent that total required 

security deposit. 

a) Additional Security Deposit: If the tender is proposed to be accepted at the rate quoted less 

than estimated cost put to tender, security deposit over and above  5.00% at the rate below 

shall have to be paid by the tenderer. 

i) For offer up-to 10% below:  3% intial+2% through R.A.Bill.  

ii) For offer from 10% and up to 15% below:  5% intial+2% through R.A.Bill. 

iii) For offer more than 15% below: 7% intial+2% through R.A.Bill. 

b)  Stamp Duty - Stamp duty at 2.00% of total security deposit or at the rate in force on the 

date of agreement, in addition to Rs.100/- stamp paper.  

c) There shall be no liability on the Mira Bhaindar Municipal Corporation, to pay any interest on 

the security deposited by or recovered from the Contractor. 

d) The security deposit shall be refunded after completion of defect liability period prescribed 

for this contract in accordance with the provision in clause 1 and 20 of he contract.  
 

8) The bidder has to submit the tender Documents and Financial Bid online only. 

9) The tender will be Submission last dt.14/08/2026 day at 1.00 pm online only. 

10) The tendered rates should be inclusive of all statutory duties and taxes GST levied by GOI &  GOM 

in all respect 
 

https://mahatenders.gov.in/
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Contractor/Agency No. of Correction Executive Engineer  

11) Validity of the Offer : 

 120 days from the date of opening of the tender. 

12) Detail Tender Schedule 

Sr. No. Activities Date & Time 

1.  Tender publishing date 06/08/2026 

2.  Document download start date 06/08/2026 at 12 noon 

3.  Document download end date 06/08/2026 at 12 noon 

4.  Pre-bid meeting date 11/08/2026 at 12 noon 

5.  Bid submission start date 14/08/2026 at 12 noon 

6.  Bid submission close date 14/08/2026 at 12 noon 

7.  Bid opening date (Technical Bid) 17/08/2026 at 12.30 pm 

 

13) ELIGILIBILITY OF CONTRACTOR 

 Technical Proposal. :   

    Technical Proposal  work shall contain  following documents.    

1) Form Fee Receipt   

(Online Form fee Receipt - Scan Copy) 

2) Earnest Money Deposit Receipt 

(Online Earnest Money Deposit Receipt (Scan Copy)) 

3) Balance Sheet of Last 3 Years.   

(C.A. certified copy of Balance sheet (Scan Copy). 

(In Year of 2023-24, 2024-25, 2025-26) 

4) GST Registration Certificate. 

(GST Registration Certificate (Scan Copy)) 

5) A Maximum Turnover of 

Bidder in last 05 years  

- It  should be minimum upto 75% of the annual 

amount of the cost of due contract  

(Annual Cost = Total Cost of Work /  

Period of work in years.) 
 

(C.A. Certified copy of last 5 year annual turnover.   (Scan Copy) 

 (In Year of 2021-22, 2022-23, 2023-24, 2024-25, 2025-26) 

6) Following works experience in Govt. / Semi Govt. organization 

 
 

B The minimum cost of 

the work of similar 

nature and value 

completed by the 

contractors in the last 

5 years  

- 

 

 

 

 

 

Three similar completed works, of which work wise 

costing should not be less than the amount equal to 

40% of the estimated cost. In same work following 

work should be done by bidder. 

OR 

Two similar completed works, of which work wise 
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Contractor/Agency No. of Correction Executive Engineer  

  

 

 

 

costing should not be less than the amount equal to 

50% of the estimated cost. In same work following 

work should be done by bidder. 

OR 

One similar completed work costing should not be less 

than the amount equal to 80% of the estimated cost.  

In same work following work should be done by 

bidder. 
 

Similar Work shall mean Operation and Maintenance of STP   and its work completion certificate / 

work Done certificate 

40 %   03  Works 

50 %   02 Works 

80%    01 Works 

 (In Year of 2021-22, 2022-23, 2023-24, 2024-25, 2025-26) 

Note: The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 10% per annum  

7)  Bidder should have carried out following minimum quantities of Items of work 

1. Experience in O&M of Sewage Treatment Plants (STP): The Bidder shall have 

successfully executed or be currently executing a Single Contract comprising  Operation 

and Maintenance of Sewage Treatment Plants based on SBR  Technology, having a 

cumulative treatment capacity of not less than 12 MLD  within the last 5  years ending on 

the last day of the month previous to the one in which the tenders are invited 

(Minimum One year shoud be completed for ongoing work) 

 
 

8)  Bid capacity of Bidders 

(Bid Capacity) 

Bidder should have 

qualified for Bid 

Capacity  

- (A x N x 2) - B where 

A = Maximum Annual Turnover during last 5 

years (at current rate) 

N = Number of years prescribed for completion 

of the project/work  

B = Value of works in hand (during period of the 

due work) 
 

(Tenderer's submission of bid capacity certificate certified by C.A (Scan Copy)) 

9) The Bidder Should Submit / Upload The Service Support Letter On The Letter Head Of 

Original Equipment Manufacturer Of Following Key & Critical Equipment’s  

 

1.Submersible Sewage Pumps namely Aqua machineries Pvt. Ltd. 
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Contractor/Agency No. of Correction Executive Engineer  

10) Affidavit on stamp paper of Rs.500/- stating authenticity of the documents 
enclosed/uploaded while submission of the tender to be enclosed in envelope no.1 as 
per Annexure No. 1 
(It will be mandatory for the tenderer to submit an affidavit in the prescribed format as 
Annexure No. 1 on Rs. 500 stamp paper only dated after the date of publication of the 
tender. Otherwise, the said affidavit will not be considered ) 
 
 
 
 

11) The Bidder Shall not be Blacklisted in any other government / semi government / Urban 
Local bodies on contractors letter head. The Bidder organization shall upload an 
undertaking 
(Submission of declaration letter by the tenderer regarding non-blacklisting. (Scan 
Copy)) 

   

 

Annexure - 1 
 

Affidavit (on Rs.500/- Stamp Paper) 
 

Name of Work :- ---------------------------------------------------------------------------------------------------

-----------------------------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------ 
 

I ……………………………………………………… age …….……….. address ………….. ……………………………………… 

(Authorized signatory to sign the contract), hereby submit, vide this affidavit in truth, that 

I am the owner of the contracting firm ………………………………… / authorized signatory and I am 

submitting the documents in envelope no.1 for the purpose of scrutiny of the contract. I 

hereby agree to the conditions mentioned below :- 

a. I am liable for action under Indian Penal Code for submission of any false / 

fraudulent paper / information submitted in envelope no.1. 

b. I am liable for action under Indian Penal Code if during contract period and 

defect liability period, any false information, false bill of purchases supporting 

proof of purchase, proof of testing submitted by my staff, subletting company or 

by myself, I will be liable for action under Indian Penal Code. 
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Contractor/Agency No. of Correction Executive Engineer  

c. I am liable for action under Indian Penal Code if any paper are found false / 

fraudulent during contract period and even after the completion of contract 

(finalization of final bill). 
 

 
(Signature of 
contractor)  

(seal of company) 
 

 

 

 

 

14)  PRE-TENDER CONFERENCE 

         Pre-Tender conference is open to all prospective tenderers and will be held on 

11/08/2026 at 12.00 hours in the office of the City Engineer, Mira Bhainder 

Municipal Corporation, wherein the prospective tenderers will have opportunity to 

obtain clarifications regarding the work and the tender conditions. 

          The prospective tenderers are free to ask for any additional information or 

clarification either in writing or orally and the reply to the same will be given in 

writing and this clarification referred to as common set of conditions, shall also be 

common and applicable to all tenderers. The minutes of this meeting along with 

the letters of tenderers will form the part and parcel of the tender documents. 

Bidder need to submit online signed copy of pre bid minutes in a technical bid. No 

queries/enquiries later than the date mentioned above will be considered. 

15)   SITE VISIT 

Bidders shall mandatorily visit the site to assess the 'As-Is-Where-Is' operational 

condition of all Electro-Mechanical assets, STPs, and Network lines before quoting.  

16)   Manner of Submission of Tender and it's Accompaniments:  

The Tenderer shall submit the tender and documents in two sealed envelopes as 

below online only   

 

a) Envelope No.-1: Technical Bid 
 

 

b) Envelope No.-2: Financial Bid 



 - 12 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

Financial Bid (Envelope No. 2 ) shall contain only main tender including 

unconditional covering letter. 

The Tenderer should quote his offer on line in prescribed format as 

percentage of estimated rates in word and figure at the appropriated place 

of tender documents. The contractor shall quote for the work as per details 

given in the main tender. Offer shall be unconditional.  

The tender document duly signed and sealed on all pages by authorized 

signatories should upload online. 
 

c) Submission of Tender: On line 

The contractor should quote his tender online. The contractor should 

deposit EMD and Tender fee online. The commissioner, Mira Bhayandar 

Municipal Corporation may at his discretion can extended the deadline for 

the submission of tenders by issuing an amendment to contractor  in which 

case all rights and obligations are reserved by commissioner, Mira 

Bhayandar Municipal Corporation, Bhayandar. 

If tenders have been submitted by multiple bidders from the same IP 

Address, those tenders will be rejected.  

 

17) Opening of Tender:  

The tenders will be opened on the date specified in the Tender Notice. i.e., 

on 12/08/2026 at 12.30hrs, (If possible) in the presence of the intending 

bidders or their authorized representative to whom they may choose to 

remain present. 

Following procedure will be adopted for opening of the Tender.  

 

Envelope No.-1(Technical Bid)  

First of all Envelope No.1 of the Tender will be opened to verify its contents 

as per requirements. If the various documents contained in this envelope do 

not meet the requirements of the MBMC a note will be recorded accordingly 

by the tender opening authority and the said Tenderer's Envelope No.2 will 

not be considered for further action and the same will be rejected. 

 
 

Envelope No.-2 (Financial Bid)  

This envelope shall be open online on the date specified in the tender 

schedule after opening of Envelop No .1 only if contents of Envelope No.1 

are found to be acceptable to the Department and / or fulfill the Qualifying 

Criteria. The tendered rates percentage above or below the estimated rates 

quoted in price bid shall then be read out in the presence of bidders who 

remain present at the time of opering of Envelope No.2   
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18) The tendered rates should be inclusive of all statutory duties and taxes 

Excluding GST. 
   

19)  The EMD will be returned as promptly as possible,   after award and signing 

of the Contract Agreement or expiration of the period of bid validity, 

whichever is earlier. 
 

 

20) In case of dispute or difference of opinion arising between Engineer in 

charge & Contractor matter will be refer to the Commissioner , Mira 

Bhayndar Municipal Corporation the decision of Commissioner will be final 

and binding.  

 

21) All other rules regarding insurance, workman's compensation, labour etc. 

shall be binding on the contractor. The contractor shall be responsible to 

pay compensation to his staff, labourers according to labour compensation 

rules, Labour  laws, on account of any accident and loss of limb, or life, 

property due to accident, etc.  

 

22)      Time of Contract :The contract period is Twelve months including monsoon. 
 
 

23) The tenderer whose tender is accepted is required to note that no foreign 

exchange will be released by the Mira Bhayndar Municipal Corporation. 
 

 

24)  Negotiations  

The Commissioner MBMC may carry out negotiations with the lowest Bidder 

for modification of the bid by the calling the bidder in its office in which 

case the bidder shall remain present in the office for negotiations. The 

bidder may at his discretion give his revised bid in writing. The original bid 

shall then be treated as modified bid and modified shall be treated as a final 

bid. 

 

25)  Right Reserved:  

  

1) Conditional Tender will be rejected.  

2)  Right to reject any or all tenders without assigning any reason thereof is 

reserved by the Commissioner, Mira Bhayndar Municipal Corporation whose 

decision will be final and binding on tenderers.  
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26)   ENQUIRIES 

Clarifications, if any, can be sought from: 

Executive Engineer(Water Supply Dept.) 

Mira Bhayndar Municipal Corporation 

Indira Gandhi Bhavan, ChattrapatiShivajiMaharajMarg, 

Bhayndar 

Maharashtra State, INDIA 

0120-4200462, 0120-4001002 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 - 15 - 
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    Specimen 

  Froms 
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Contractor/Agency No. of Correction Executive Engineer  

 

PROFORMA OF BANK GUARANTEE 

[ON STAMP PAPER OF REQUISITE VALUE] 

To,  

The Commissioner,  

Mira Bhaindar Municipal Corporation, 

Bhaindar. 

 

1 In consideration of the MiraBhaindar Municipal Corporation,  (hereinafter referred as "MBMC” 

which expression shall include its legal representative, successors and assigns) having agreed under 

the terms and conditions of Contract No. _______________ Dated ___________ made between 

_______________ (hereinafter called "the Contractor" which expression shall unless repugnant to the 

subject or context include his heirs, executors, administrators and assigns/its successors and 

assigns) and the MBMC in connection with ___________________________ (hereinafter called "the said 

Contract") to accept a Deed of Guarantee as herein provided for Rs. _____________ (Rupees 

______________________________) from a Scheduled Bank in lieu of the Security Deposit to be made by 

the Contractor for the due fulfilment by the Contractor of the terms and conditions contained in the 

said Contract, we the ___________________ Bank constituted and established under the Banking 

Companies (acquisition and Transfer of Undertaking Act. 1970 (hereinafter referred to as "the said 

Bank" and having our Head Office at ___________________ at the request of ____________________________ 

(Contractor(s) do hereby undertake to pay to the MBMC amount not exceeding Rs. __________ 

(Rupees _____________________________) against any loss or damage caused to or suffered or would be 

caused to or suffered by the MBMC by reason of any breach or breaches by the said Contractor(s) 

of any of the terms and conditions contained in the said Agreement, and to unconditionally pay the 

amount claimed by the MBMC on demand and without demur to the extent expressed.  

2 We, ____________________________________ do hereby undertake to pay (Indicate the name of bank) the 

amounts due and payable under this Guarantee without any demur, merely on a demand from the 

MBMC stating that the amount claimed as due by way of loss or damage caused to or would be 

caused to or suffered by the MBMC by reason of breach by the said Contractor(s) of any of the 

terms or conditions contained in the said Agreement or by reason of the Contractor's failure to 

perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards 

the amount due and payable by the Bank under this guarantee. However, our liability order this 

guarantee shall be restricted to an amount not exceeding Rs.___________________ (Rupees 

___________________)  

 

3 We, ____________________________________________ further agree that (indicate the name of the bank) the 

MBMC shall be the sole judge of and as to whether the Contractor has committed any breach or 

breaches of any of the terms and conditions of the said contract and the extent of loss, damage, 

costs, charges and expenses caused to or suffered by or that may be caused to or suffered by the 

MBMC on account thereof and the decision of the MBMC that the Contractor has committed such 

breach or breaches and as to the amount or amounts of loss, damage, costs, charges and expenses 

caused to or suffered by or the may be caused to or suffered by the MBMC from time to time shall 

be final and binding on us."  

4 We undertake to pay to the MBMC any money so demanded not-withstanding any dispute or 

disputes raised by the Contractor(s) / Supplier(s) in any suit or proceedings pending before any 

Court or Tribunal relating thereto; our liability under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

thereunder and the Contractor(s)/Supplier(s) shall have no claim against us for making such 

payment.  

5 We,________________________________________ further agree that the (indicate the name of Bank) 

Guarantee herein contained shall remain in full force and effect during the period that would be 

taken for the performance of the said Agreement and that it shall continue to be enforceable till all 

the dues of the MBMC under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged or till the MBMC certifies that the terms and conditions of the said 
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Agreement have been fully and properly carried out by the said Contractor(s) and accordingly 

discharge this Guarantee. Unless a demand or claim under this guarantee is made on us in writing 

on or before the ___day of _________ we shall be discharged from all liability under this Guarantee 

thereafter.  

6.     We, ____________________________________ further agree with the MBMC that the MBMC shall have the 

fullest liberty without our consent and without affecting in any manner our obligations herein under 

to vary any of the terms and conditions of the said Agreement or to extend time of performance by 

the said contractor(s) from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the MBMC against the said Contractor(s) and to forbear or enforce any of the 

terms and conditions relating to the said Agreement and we shall not be relieved from our liability 

by reason of any such variation, or extension being granted to the said Contractor(so or for any 

forbearance act or omission on the part of the MBMC or any indulgence by the MBMC to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provisions have effect of so relieving us.  

7. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s)/Supplier(s).  

 

8. We, ___________________________________ lastly undertake not to revoke this Guarantee during its 

currency except with the previous consent of the MBMC in writing.  

 

Date the____________________ day of ____________________2026  

 

For and on behalf of the Bank  

The above Guarantee is accepted by the MBMC. 

 

For and on behalf of the MBMC. 

 

 

Name and Designation 

 

Date: ___________________ 
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MIRA BHYANDAR MUNICIAPL CORPORTION 

 

Name of Work : Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 

 

UNDERTAKING FOR GUARANTEE  BY THE CONTRACTOR 

 

I / we (name of the contracting firm / proprietor) ______________________________ 

_____________________________________________________ guarantee that:  

All the work executed under the contract will be reliable.  

All the work will be of the type, which has been proven in service to be suitable for the 

duty required by the specifications and will have been manufactured and tested in 

accordance with the appropriate standard specifications approved by the Engineer.  

We will replace, repair and adjust free of all charges to the Corporation any part of the 

work, which fails to comply with the specifications or amendment to such specifications, 

covered in the tender documents, fair wear and tear excepted until the completion of 

Defect Liability period.  

We will repair and maintain all the components of the storm water drainage syMBMC in 

the project area as in the scope of the tender and further modifications thereto until the 

completion of Repair and Maintenance period.  

I / We accept & undertake to abide by the clauses relating to quality and guarantee the 

work.  

 

 

Date        Signature of the Contractor  
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MIRA BHYANDAR MUICIPAL CORPORTION 

 
Name of Work : Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 

DECLARATION BY THE CONTRACTOR 

 
I hereby declare that I have personally visited and thoroughly inspected all Sewage 

Treatment Plants (STPs). I have fully understood the existing condition, operational status, 

constraints, and all local factors affecting the work. 

 

I further declare that I have carefully examined all tender documents, specifications, scope 

of work, and contract conditions, and I agree to execute the work in accordance with the 

same. 

 

I hereby unequivocally agree and undertake that all STPs and associated infrastructure 

shall be handed over to me on an “AS IS WHERE IS” basis, including all existing defects, 

deficiencies, non-functional equipment, leakages, damages, and operational issues. I shall 

not claim any extra cost, compensation, or extension of time on account of the present 

condition of these installations. 

 

I undertake to immediately take over the facilities and commence the work of operation 

and comprehensive maintenance, and to restore, repair, rectify, and maintain all systems, 

equipment, and units in safe, efficient, and continuous working condition, meeting the 

prescribed performance standards and statutory norms at all times during the contract 

period. 

 

I further agree that: 

- Any breakdown, failure, or non-performance shall be my sole responsibility. 

- I shall arrange all required manpower, tools, tackles, spares, consumables, and 

equipment at my own cost unless specifically provided in the contract. 

- I shall ensure uninterrupted operation of STPs without causing nuisance, overflow, 

pollution, or public inconvenience. 
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- I shall be fully responsible for compliance with all applicable environmental norms as per 

MPCB and CPCB, pollution control regulations, safety standards, and labour laws. 

 

I understand and accept that any failure to meet performance standards, delay in repairs, 

negligence, or non-compliance shall attract penalties, risk and cost action, or termination 

of contract as per tender conditions. 

 

I undertake to abide by all instructions issued by the Executive Engineer-In-Charge or his 

authorized representative and shall not deviate from the contract conditions under any 

circumstances.  

 

        Signature of the Contractor 
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STATEMENT NO. I 

 

STATEMENT OF LIST OF WORKS IN HAND AND WORK TENDERED FOR AS ON THE LAST 

DATE OF SUBMISSION OF THIS TENDER 

 

Name of Contractor  
 

(A) Works in Hand 

 
Sr.No Name 

of 

Works 

Agreement 

No 

Tendered 

Amount 

Date of 

Commencement 

Stipulated 

date of 

completion 

Value 

of 

work 

already 

Done 

Value of 

Balance 

work to 

be 

executed 

in next 12 

months 

Probable 

Date of 

Completion 

Remarks 

1 2 3 4 5 6 7 8 9 10 

     

 

 

 

SAMPLE 

 

 

 

 

 

 

 

FORM 

    

 

 

(B) Works Tendered For  
 

Sr.No Name of 

Works 

Name and 

Address of 

Client  

Tendered Amount Time Limit  Probable Date 

when decision 

is expected  

Other 

relevant 

details if 

any  

1 2 3 4 5 6 7 

    

 

 

 

SAMPLE 

 

 

 

 

 

 

 

FORM 

  

 

Note :-1) This is only a standard form. Details are to be furnished in this format in the form of 

type written statements which shall be scanned and Enclosed in Envelope No.1 duly 

signed. 
 

2) The documentary proof of work in hand work tendered for should be submitted with 

this statement duly attested by Gazetted Officer.  

 

 

 

Signature of Contractor 
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STATEMENT NO. II 

 

DETAILS OF PLANTS AND MACHINERY IMMEDIATELY OWNED AND AVAILABLE WITH THE 

TENDERER FOR THIS WORK 

 

 

Name of Contractor  

 

Sr No Name of 

Equipment 

No. of 

Units 

Kind & 

make 

Capacity Age & 

Condition 

Present 

Location 

Remarks 

1 2 3 4 5 6 7 8 

    

 

 

 

SAMPLE 

 

 

 

 

 

 

 

FORM 

   

 

 

Note :1) This is only a standard form. Details are to be furnished in this format in the form of type 

written statements which shall be Scanned and Enclosed in Envelope No.1 duly 

signed. 
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STATEMENT NO. III 

 

DETAILS OF WORKS SIMILAR TYPE AND MAGNITUDE CARRIED OUT BY THE CONTRACOTR 

DURING LAST THREE YEARS  

(i.e.2023-24, 2024-25 & 2025-26) 

 

 

NAME OF THE TENDERER  

 

 
Sr.No Name 

of 

Works 

Name and 

Adress of 

the 

organization 

for whom 

the work 

was done  

Place 

and 

Country  

Agreement 

No 

Date of 

Comerncement 

Tendred 

Cost  

Total 

Cost of 

Work 

Done  

Date of 

Completion  

Principle 

features 

in brief  

1 2 3 4 5 6 7 8 9 10 

 

 

 

 

 

 

 

 

 

-----SAMPLE FORM----- 

 

 

 

 

 

 

 

 

 

 

 

Note :- This is only a standard form ; details are to be furnished in this format in the form of type 

written statement which shall be Scanned and Enclosed in Envelope No.1 duly signed. The 

documentary proof of similar type and magnitude should be submitted with statement. 
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STATEMENT NO. IV 

 

 

Sr No Name of 

Person  

Designation  Qualification  Whether 

working 

in field 

or in 

office  

Professional 

Experience 

of work 

carries out  

Which 

the 

person is 

working 

with the 

Tenderer  

Remarks 

1 2 3 4 5 6 7 8 

    

 

 

 

 

 

 

 

 

 

SAMPLE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM 

   

 

Note :- This is only a standard form ; details are to be furnished in this format in the form of type 

written statement which shall be Scanned and Enclosed in Envelope No.1 duly signed. The 

documentary proof of Technical persons should be submitted with statement. 

 

 

Signature of Contractor 
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           GENRAL CONDITIONS 
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MIRA BHAYNDER  MUNICIPAL CORPORATION, 

 

NAME OF WORK: Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 
 

GENERAL CONDITIONS OF CONTRACT 

 

1. DEFINITIONS:  

1.1 In the contract, the following terms shall be interpreted as indicated -  

a) "The Contract" means the agreement entered into between the owner and the 

contractor as recorded in the contract form signed by the parties, includes all 

attachments and appendices there to and all documents incorporated by references 

therein. Contract is the deed of contract together with all its original accompaniments 

and those later incorporated in it by internal consent.  

b) "The Contract Price" means the price payable to the contractor under the contract 

for the full and proper performance of its contractual obligations.  

c) "The Goods" means all of the equipment’s, machinery and/or other materials which 

the" contractor is required to 'supply to the owner under the contract.  

d) "Services" means services ancillary to the contract such as transportation and 

insurance and any other incidental services, such as Provision of Technical staff and 

other such obligations of the contractor covered under the contract.  

e) The "Contractor" means successful tenderer that is the tenderer whose tender has 

been accepted and who has been authorised to proceed with the work.  

f) "Client" means Mira Bhaindar Municipal Corporation. 

g) “MBMC” means Mira Bhaindar Municipal Corporation 

h) "Tender" means the proposal of the contractor submitted in prescribed form setting 

forth the prices for the goods to be supplied and other related services to be rendered 

and setting forth his acceptance of the terms and obligations of the conditions of 

contract and specifications.  
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i) "Contract Time" means period specified in the document for the entire execution of 

contracted works and other services to be rendered commencing from the date of 

notification of award including monsoon period.  

 

j) "Month" means calendar months.  

k) "Site" means location at which the contractor will have to execute the contracted 

work.  

l) "The Engineer" shall mean the Executive Engineer in charge of the work.  

 

2. SCOPE OF WORK 

Scope of work includes providing skilled, semiskilled and unskilled man power, tools and 

equipment, required consumables and skilled expertise to operate maintain and 

carryout repairs to the MBMCs as mentioned in detailed item wise specifications and 

Schedule 'B". 

 

3. SPECIFICATIONS:  

The wording of items in Schedule - B shall be taken as guidelines for general 

provisions and coverage under the item. The detailed specification for relevant items 

shall be as per detailed specifications enclosed and as per P.W.D. Hand Book, Standard 

Specifications relevant and latest editions of I.S. & Green book of Maharashtra Jeevan 

Pradhikaran. The other standard, wherever quoted, shall be applicable.  

 

4. LINE OUT: ( NOT APPLICABLE)  

All details and dimensions of existing structures, pipe line, etc. shall be obtained by the 

contractor before giving line out. The contractor shall himself carryout the line out of 

works in the presence of the representative of the MBMC, and the contractor shall be 

responsible for accuracy of it. He shall employ a qualified Engineer for the purpose as 

well as for supervision of works. 
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5. INTENT AND INTERPRETATION OF CONTRACT DOCUMENTS:  

( NOT APPLICABLE) 

5.1 The contract documents are complementary and what is called for by one is as 

binding as if called for by all. Any work that may be reasonably inferred from the 

drawings or specifications as being required to produce the intended result shall be 

provided by the contractor whether or not it is specifically called for, in schedule – B.  

The contractor shall furnish and pay for all labour, supervision, materials, equipment, 

transportation, construction, equipment and machinery tools, appliances, water, fuel, 

power energy, light, heat, utilities, telephone, storage, protections, safety provisions, 

and all other facilities, services and acceptable execution, testing initial operation and 

completion of the work in accordance with the contract documents, ready for use and 

operation by the owner. The cost of all these arrangements shall be deemed to be 

included in the contract offer and no separate payment shall be admissible therefore.  

 

5.2 INTERPRETATIONS:  

Written clarifications or interpretations necessary for the proper execution or progress 

of the work, in the form of drawings or otherwise, will be issued with reasonable 

promptness by the Engineer and in accordance with any schedule agreed upon. Such 

clarifications or interpretations shall be consistent with or reasonably inferable from 

the intent of the contract documents and shall become a part thereof. Where, there is 

a discrepancy between the drawings and the specifications, the contractor shall obtain 

the “Engineer" Interpretation which shall be binding on the contractor.  

 

5.3 DRAWING:  

Figured dimensions on drawings shall govern over scaled dimensions and detailed 

drawings shall govern over general drawings.  

 

5.3.1 SIGNED DRAWINGS:  

Signed drawings alone shall not be deemed to be in order for work unless it is entered 

in the agreement or schedule for drawings under proper attestation of the contractor 
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and the Engineer or unless it has been sent to the contractor by the Engineer with a 

covering letter confirming that the drawing is and authority for work in the contract.  

5.3.2 TECHNICAL WORDS:  

Work, materials or equipment described in works which so applied have a well known 

trade or technical meaning shall be deemed to refer to such recognized meanings.  

 

6.0 LINE OUT OF THE WORK:  

6.1 SURVEYS AND MEASUREMENTS:  

The contractor shall carefully preserve all surveys as also setting out stakes, reference 

points, bench marks and monuments. Should any stakes, points or benches be 

removed or destroyed by any act of the contractor or his employees, they may be reset 

at the contractor's expense. Any expense incurred in replacing permanent monument 

which the contractor may have failed to preserve shall be borne by the contractor 

unless the removal of the monuments is required by the contract documents. The 

contractor shall supply without charge the requisite number of persons with the means 

and materials necessary for the purpose of working survey, setting out works, and 

counting, weighing and assisting in the measurement or examination at any time and 

from time to time of the work or materials.  

 

6.2 CONTRACTOR'S VERIFICATION:  

The contractor will establish at the work site a substantial B.M., and connect it to a 

permanent B.M. available in the area with known value. The contractor will then carry 

out necessary surveys and leveling, covering his work, in verification of the survey data 

on the working drawings furnished by the Engineer and he will be responsible for 

establishing the correct lines and levels and verification of the lines and level furnished 

on the working drawings.  

If any error has erupted in the work due to non observance of this clause, the 

contractor will be responsible for the error and bear the cost of corrective work.  

6.3 SITE OFFICE:  
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The Contractor shall construct a semi permanent nature site office if required with 

minimum six table, four almarie, twenty numbers of chairs and other facilities. The use 

of the site offices will be done by the departmental staff during their visits to site . 

 

7. SECURITY DEPOSIT AND INDEMNITY BOND  

7.1 SECURITY DEPOSIT:  

The Security Deposit shall be returned to the contractor without any interest when the 

contractor ceases to be under any obligation under the contract. This shall be read 

with Clause No.20 of B-1 Form, Defect Liability Clause.  

 

7.2 LOSS OR DAMAGE INDENITY BOND:  

The Contractor shall be responsible during the progress as well as maintenances for 

any liability imposed by law for any damage to the work or any part thereof or to any 

of the materials or other things used in performing the work or for injury to any person 

or persons or for any property damaged in or outside the work limit. The Contractor 

shall indemnify and hold the owner and the Engineer, harmless against any and all 

liability, claims, loss or injury, including costs, expenses, and attorney's fees incurred in 

the defense of same, arising from any allegation whether groundless or not, of damage 

or injury to any person or property resulting from the performance of the work or from 

any material used in. the work or from any condition of the work or work site, or from 

any cause whatsoever during the progress and maintenance of the work.  

 

8. SUPERVISION AND SUPERINTENDENCE  

8.1 CONTRACTOR'S SUPERVISION:  

The Contractor shall supervise and direct the works efficiently and with his best skill 

and attention. He shall be solely responsible for means, methods, techniques, 

procedures and sequences of construction. The contractor shall co-ordinate all parts of 

the work and shall be responsible to see that the finished work complies fully with tile 
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contract documents, and such instructions and variation orders as the Engineer may 

issue during the progress of the works.  

8.2 WORK ORDER BOOK:  

a) The Contractor shall himself engage an authorized representative all the time on the 

work capable of managing and guiding the work and understanding the specifications 

and contract conditions. A qualified and experienced Engineer shall be provided by the 

Contractor as his representative for technical matters in case the Engineer-in-charge 

considers this as essential for the work and so he directs the contractor. He will take 

orders as will be given by the Executive Engineer or his representative and shall be 

responsible for carrying them out. This representative  shall not be changed without 

prior intimation to the Executive Engineer and his representative on the work site. The 

Engineer-in-charge has unquestionable right to ask for changes in the quality and 

strength of contractor's supervisory staff and to order removal from work of any of 

such staff. The contractor shall comply with such orders and effect replacements to the 

satisfaction of the Engineer-in-charge.  

b) A work order book shall be maintained on site and it shall be the property of MBMC 

and the contractor shall promptly sign orders given therein by the Executive Engineer 

or his representative or his superior officer and comply with them. The compliance 

shall be reported by contractor to the Engineer in good time so that it can be checked. 

The blank work order book with machine numbered pages should be provided by the 

contractor and he will be allowed to copy out the instruction therein from time to time.  

 

9. PROTECTION:  

The contractor shall take all precautions and furnish and maintain protection to 

prevent damage, injury or loss to other persons who may be affected thereby, all the 

works and all materials and equipment to be incorporated therein whether in storage 

on or off the site, under the care, custody or control of the contractor or any of his 

sub-contractors and other improvements and property at the site or where work is to 

be performed including building, trees and plants, pole lines, fences, guard, rails, guide 
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posts, culvert and project, markers sign, structures, conduits, pipelines and 

improvements within or adjacent to streets, right of way, or easements, except those 

items required to be removed by the contractor in the contract documents. The 

contractors protection shall include all the safety precautions and other necessary 

forms of protection, and the notification of the owners of utilities and adjacent 

property.  

The contractor shall protect adjoining site against structural, decorative and other 

damages that could be caused by the execution of works and make good at his cost 

any such damages that could be caused by the execution of works and make good at 

his cost any such damages.  

 

10. UTILITIES AND SUB-STRUCTURES:  

Before commencing any excavations, the contractor shall investigate, determine the 

actual locations, and protect the indicated utilities and structures, shall determine the 

existence, position and ownership of other utilities and substructures in the site or 

before the work is performed by communication with such property owners, search of 

records, or otherwise and shall protect all such utilities and substructures.  

Except for those improvements and facilities require to be permanently removed by 

the contractor, the contractor shall make satisfactory and acceptable arrangements 

with the appropriate owners, and at his expense, shall repair and restore all 

improvements, structures, private and public roads, property, utilities and facilities 

disturbed, disconnected, or damaged as a result or consequence of his work or the 

operations of those for whom he is responsible or liable, including that caused by 

trespass of any of a them, with or without his knowledge or consent, or by the 

transporting of workmen, material or equipment to or from the site.  
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11. WORKMEN:  

The contractor shall at all times enforce strict discipline and good order among his 

employees and shall not employ on the works any unfit person or anyone not skilled 

and experienced in the assigned task.  

The Contractor shall in respect of labor employed by him comply with or cause to be 

complied with the provisions of various labour law and rules and regulations as 

applicable to them in regard to all matters provided therein and shall indemnify the 

owner in respect of all claims that may be made against the owner for noncompliance 

thereof by the contractor.  

In the event of the contractor committing a default or breach of any provisions of 

labour laws and rules and regulations the contractor shall without prejudice to any 

other liability under the acts pay the owner a sum as decided by the Engineer.  

 

12.1 WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS:  

Unless otherwise provided, none of the permanent works shall be carried out during 

night, Sunday or authorized holidays without permission in writing. However, when 

work is unavoidable or necessary for the safety of life, priority of works, the contractors 

shall take necessary action immediately and advice the Engineer accordingly.  

12.2 WORKMANSHIP:  

The quality of workmanship produced by skilled knowledgeable and experience 

workmen, machines and artisans shall be excellent. Particular attention shall be given 

to the strength appearance and finish of exposed work.  

12.3 MATERIALS AND EQUIPMENT:  

All materials and equipment incorporated in the work shall be new. Materials and 

equipment not covered by detailed requirements in the contract documents shall be of 

the best commercial quality suitable for the purpose intended and approved by the 

owner prior to use in the work.  
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13.1 OPTIONAL MATERIALS;  

Only one brand, kind or make of material or equipment shall be used for each specific 

purpose throughout the works, notwithstanding that similar material or equipment of 

two or more manufactures or proprietary items may be specified for the same purpose.  

 

14. LAWS AND REGULATIONS:  

a) Government Law:   

The contract documents shall be governed by the· laws and bylaws of India, the State 

of Maharashtra and the local bodies in this region.  

b) Resolving the disputes:  

In case of disputes, between a Contractor and the field officers, regarding this tender, 

the Municipal Commissioner MBMC shall be the sole arbitrator and no external 

arbitrator shall be appointed.  

 

15. PERMITS, FEES AND TAXES:  

Unless otherwise provided in the contract documents, the contractor shall secure and 

pay for all permits, Govt. fees and licenses necessary for the execution and completion 

of the works. The contractor shall pay all duties, including excise duty, sales tax, local 

taxes, income tax, octroi and other taxes and any other taxes and any other levies 

required by law including sales taxes properly assessed against his equipment or 

property used in connection with the work and clearance certificate shall be shown to 

the Engineer. If the contractor is entitled for any refund / exemption of above taxes, 

necessary certificate regarding the issue of materials for MBMC works will be issued by 

the Commissioner MBMC however, the MBMC authorities will not take any 

responsibility of refund/exemption of such taxes fees and in case of disputes between 

authority refunding and the contractor, the MBMC and its officers shall be indemnified 

by the Contractor. Any violation, in the legal provisions of taxes, duties, permits and 
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fees, carried out by the contractor and detected subsequent shall be the sole 

responsibility of the contractor and his legal heirs.  

 

16. BURRIED AND CONCELLED WORK:  

The contractor shall help in- recording the precise location of all piping, conduits, 

ducts, cables and like work that is buried, embedded in concrete or masonry, or 

concealed in wood or metal frame, walls and structures at the time such work is 

installed and prior to concealment. Should the contractor cover such work before such 

recording take place, he shall uncover the unrecorded work to the extent required by 

the Engineer and shall satisfactorily restore and reconstruct the removed work with no 

change in the contract price or the contract time.  

 

17. WARNINGS AND BARRICADES:  

The contractor shall provide and maintain barricades, guards, guard rails, temporary 

bridges and walkways, watchmen, headlights and danger signals illuminated from 

sunset to sunrise and all other necessary appliances and safeguards to protect the 

work, life property, the public, excavations, equipment’s and materials. Barricades shall 

be of substantial construction and shall be painted such as to increase their visibility at 

night. For any accident arising out of the negligence of above instructions the 

contractor shall be bound to bear the expenses of defense of every suit, action or other 

legal proceedings, at law, that may be brought by any person for injury sustained 

owing to negligence of the above precautions and to pay all damages and costs which 

may be awarded in any such action or proceedings to any such person or which may 

with the consent of the contractor be paid in compromising any claim by any such 

person.  

 

18. PRECAUTIONS WHILE WORKING IN THE VICINITY OF ROAD 

(a) When the work is required to be done along, below or near existing traffic 

road, the contractor(s) shall take steps as are necessary for the safety of the 

road, labour working at site.  He/they will also be required to make program 
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of his/their work so as not to interfere with the movement of road traffic.  

No extra payment shall be allowed for these precautions and also for 

crossing road required during the execution of the work.  It should be 

ensured that the main traffic road is not disturbed. 

(b) In addition to the precautions taken by the contractor for the safety of the 

road and labour, it may be necessary to post flagmen in some locations as 

an additional safety measure.  The contractor(s) shall be fully responsible for 

any damage to or trespass caused by his/their men to surrounding structure, 

MBMC bears no liability whatsoever on this account. 

(c) Instructions given by Road Authority regarding safety shall be strictly 

followed during the execution of work. 

(d) There may be some service lines such as electrical cables, MGL gas line, S&T 

cables, and water pipe lines, CC drains crossing above and below the ground 

levels.  These should be supported as per the satisfaction of the site in 

charge of Concern Authority (Reliance Power/Tata Power/ MGL / Water 

supply Department of MBMC / PWD Department of MBMC)  and after the 

completion of the work these to be restored in their original alignment.  

There should not be any damage to these service lines during execution. 

Contractor is entirely responsible for any damages.  

 

19. TRAFFIC MANAGEMENT 

The contractor has to plan his work including stacking of construction 

materials and placing of machinery such that it will in no way affect the 

traffic on existing.  A board of size 1.0 m x 1.80 m indicating name of the 

work, name of the owner i.e. MBMC, name of the consultant, Cost of the 

work, name of the contractor shall be displayed at suitable location and 

blinkers at night if necessary.  Traffic diversion/caution boards of suitable 
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size shall be provided as directed.  All that is stated above in incidental to 

the work and no separate payment will be made to the contractor. 

 

20. ENGINEER'S STATUS DURING CONSTRUCTION AUTHORITY OF THE 

ENGINEER:  

The Engineer shall have the authority to enforce compliance with the contract 

documents. On all questions relating to quantities, the acceptability of materials, 

equipment, or works, the adequacy of the performance of the work and the 

interpretation of the drawings and specifications, the decision of the Engineer shall be 

final and binding and shall be precedent to any payment under the contract 

agreement unless otherwise provided in the contract documents. The Engineer shall 

have the authority to stop the work or any part thereof as may be necessary to ensure 

the proper execution of the work, disapprove or reject the works which is defective, to 

require the uncovering and inspection or testing of the works, to require reexamination 

of the works, to issue interpretations and clarifications, to order changes or alterations 

in the works and other authority as provided elsewhere in the contract document.  

The Engineer shall not be liable for the results of any ruling, interpretation or decision 

rendered, or request, demand, instruction, or order issued by him in good faith. The 

contractor shall promptly comply with requests, demands, instructions and order from 

Engineer.  

The whole of the works shall be under the directions of the Engineer, whose decision 

shall be final, conclusive and binding on all parties of the, contract, on all questions 

relating to the construction and meaning of plans, working drawings, sections and 

specifications connected with the work. The Engineer shall have the power and 

authority from time to time and at all times to make and issue such further instructions 

and directions as may appear to him necessary or proper for the guidance of the 

contractor and for good and sufficient execution of the works according to the terms 

of specifications. The contractor shall receive, execute, obey and be bound by the same 

according to the true intent and meaning thereof; fully and effectually. Engineer may 
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order any of the works contemplated thereby to be omitted, with or without the 

substitution of any other works in lieu thereof, or may order any works or any portion 

of works executed or partially executed, to be removed, changed or altered and if 

needful, may order that other works shall be substituted instead thereof and the 

difference of expenses occasioned by any such diminution or alteration so ordered and 

directed shall be deducted from or added to the amount of this contract.  

In case the progress of the Contractor is found to be less than the programme given 

by him at any point of time and if the Engineer is convinced that the balance work 

cannot be executed within the balance period of time by the Contractor, a notice of 30 

days will be issued to improve the progress. In case there in no improvement a further 

notice of seven days will be given and thereafter a part or whole of the work will be 

withdrawn from the Contractor and will be got done at the risk and cost of the 

Contractor. The right of Engineer in this respect shall be unquestionable in any court of 

law. On expiry of the seven days notice, as above, the Contractor shall remove his 

materials. men, equipments, plant and management from the site, within seven days so 

that the new agency can take over immediately. Failing to this, the Authority will 

remove the aforesaid things at the cost of the Contractor. This authority is in addition 

to the Clause 3 of the B-1 Form of the Contractor.  

21. DEFECTS AND RECTIFICATION:  

For period specified in the Clause 20 of the defect liability period for the individual 

type of work from the date of issuance of. the completion certificate in accordance 

with para "Final Inspection and Acceptance" contractor shall remain liable for any of 

the works or parts thereof or equipment and fittings supplied which in the opinion of 

the Engineer fail to comply with the requirements of the contract or are in any way 

unsatisfactory or defective (fair wear and tear excepted). The process of the assembly 

commissioning of all sections of pipe lines, tested hydraulically in patches, will involve 

some additional measures such as shaft of suitable height, fixing of air valves at more 

number of places on the alignment and all such measures shall be done by the 

contractor at his cost. MBMC  wants the results of completion of pipelines, included in 



 - 39 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

the tender satisfactorily in time and no excuses or reasoning of the failures. Hence, the 

Contractor shall be conversant with the site limitations and restrictions of particular 

levels at the end and he should execute the work in accordance with exact 

specifications and requirements. To the intent that the works and each part thereof 

shall at or as soon practicable after the expiry of the above period be taken over by the 

Engineer in the condition required by the contract to the satisfaction of the Engineer, 

the contractor shall finish the work (if any) outstanding at the date of completion as 

soon as may be practicable after such date and shall execute all such work of repair, 

amendment, reconstruction, rectification and making good of defects, imperfections, 

shrinkages or other faults as may during the period of maintenance or after it's expiry 

be required of the contractor in writing by the Engineer as a result of an inspection 

made by or on behalf of the Engineer prior to the expiry of the period. All such work 

shall be carried out by the contractor at his own expenses if the necessity thereof shall 

in the opinion of the Engineer be due to the use of materials or to the neglect or 

failure on the part of the contractor to comply with any obligation expressed or 

implied on the contractor's part under the contract. If the contractor fails to do any 

such work as entitled to carry out, such work in which the contractor should have 

carried out at the contractor's own cost, the Engineer shall be entitled to recover from 

the contractor the cost thereof or may deduct the same from the moneys that become 

due to the contractor. Notwithstanding the aforesaid, if the contractor remains in 

default, one calendar month after the Engineer has given written instructions in writing, 

the Security Deposit shall become payable to the MBMC who will deduct the cost plus 

overhead expenses of such works as have been necessary to rectify the contractor's 

default and the balance, if any, shall be disbursed. The Contractor shall submit the 

operation and maintenance manual for the fruitful operation of the works. The 

Contractor will have a liberty to visit the operating works during the defect liability 

period and satisfy himself about the on-going operations in case he do not visit and a 

defect is observed then the Engineer's opinion shall be final and binding as to the 

application of defect liability.  

22. RIGHT TO WITHHOLD:  
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The Engineer may refuse to approve any payment, or because of subsequently 

discovered evidence or the results of subsequent inspections or tests, nullify any such 

payment previously approved and paid to such extent as may be necessary in the 

opinion of the Engineer to protect him from loss because (a) The work is defective, (b) 

Third party claims have been filed or there is reasonable evidence indicating probable 

filing of such claims, (c) of the Contractor's failure to make payment properly to sub-

contractors or for labour, material or equipment (d) of damage to another Contractor, 

or to the property of other caused by the Contractor, (e) of reasonable doubt that the 

work cannot be completed for the unpaid balance of the contractor price, (f) of 

reasonable indication that the work will not be completed within the contract time, (g) 

of the Contractor's neglect or unsatisfactory prosecution of the work including failure 

to clean up. Once the provisions of law that enables or require the Engineer to with 

held such payments are removed, payment will be made for amounts withheld 

because of them to the extent the contractor is entitled to payment.  

 

23. FINAL INSPECTION AND ACCEPTANCE:  

Upon written notice from the contractor, that the entire work required by the contract 

documents is complete and that all submittals required by him are made, and after the 

Contractor has delivered the bonds, certificates of inspection, guarantees, warranties, 

releases and other documents, as required by the contract documents or by law, the 

Engineer will make a final inspection, and he will notify the Contractor in writing of any 

particulars in which this inspection reveals that the work is defective, and will also 

notify the Contractor writing of any deficiencies in the submittals and the documents 

required by him.  

The contractor shall promptly make such corrections as are necessary to rectify all 

defects or deficiencies. After the Contractor has completed any such corrections to the 

satisfaction of the owner, the engineer will issue a written completion certificate of the 

work and file any notice and completion required by law or otherwise.  
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24. CONTINUING OBLIGATION OF THE CONTRACTOR:  

The Contractor's obligation to perform and complete the work in accordance with the 

contract documents is and shall be absolute. Neither the observation during 

construction and final inspection of the work by the Engineer, nor any payment to the 

Contractor under the Contract documents, nor any use or occupancy of the work or 

any part thereof by the Engineer, nor any act of acceptance by the defective work by 

the Engineer shall constitute acceptance of work not in accordance with the contract 

documents.  

 

25. INCOME TAX:  

During the course of contract period the deduction of Income Tax will be made at 2% 

of the gross amount of each bill in excess of Rs.5000/- or as per the advice of the 

Income tax authority. Presently 8% surcharge over the tax is being levied, which 

constitutes the overall percentage as 2%. 

 

26. FORCE MAJEURE:  

Neither party shall be liable to the other for any loss or damage occasioned by or 

arising out of the acts of God and in particular unprecedented floods, volcanic 

eruptions, earthquake or other conclusion of nature and other acts such as, but not 

restricted to, invasion, act of foreign countries, hostilities or warlike operations before 

or after declaration of war, rebellion, military or usurped power which prevent 

performance of the contract and which could not have been foreseen or avoided by a 

present person I such as Earthquake of magnitude more than for which the structures 

are designed.  

 

27. WRITTEN NOTICE:  

Written notice shall be deemed to have been duly served or delivered in person to the 

individual or member of the firm or to an officer of the corporation for whom it was 

intended, or if delivered at or sent by registered or certified mail to the last business 

address known to him who gives the notice. The notice on the Fax Message / E-mail 
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shall be deemed to have been duly served the address given in the contractor's tender 

on which all notices, letters and other communications to the contractor shall be 

mailed or delivered, except that said address may be changed by the Contractor by 

notifying the owner in writing. This shall not preclude the service of any notice, letter of 

other communication upon the Contractor personally.  

 

28. USE OF COMPLETED PORTIONS:  

The owner shall have the right, upon written notice to the Contractor, to take 

possession or occupancy of, and use any completed or partially completed portions of 

the work, notwithstanding that the time for completing the entire work or such 

portions may not have expired but such taking possession or occupancy or a waiver or 

acceptance of any work not completed in accordance with the contract documents.  

 

29. CLEANING UP  

The contractor shall at all times during the work keep the site and premises, adjoining 

property and public property free from accumulations of waste materials, rubbish, and 

other debris resulting from the works, and at the completion of the work shall remove 

all waste materials, rubbish and debris from and about the site and premises as well as 

all tools, construction equipment and machinery and surplus materials, and shall leave 

the site and premises, clean, tidy and ready for occupancy by the owner. The 

Contractor shall restore to their original condition those portions of the site not 

designated for alteration by the contract documents. Paved ways, parking areas and 

roadways disturbed by the construction shall be redone by filing the excavation, if any, 

by sand compacted material and bringing it to its original shape as directed and 

approved by the Engineer. No waste material shall be buried or disposed off on the 

owner's property unless so approved in writing by the Engineer in charge. Before the 

Contractor applies for final inspection and acceptance of the work, all items of work 

shall be complete, ready to operate, and in a clean condition as determined by the 

Engineer.  
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30. OWNER'S RIGHT TO CLEAN UP:  

If the Contractor fails to satisfactorily clean up or if a dispute arises between the 

Contractors or in several Contractors as to their responsibility or cleaning up, the 

Engineer may clean up and charge the cost thereof to the Contractor for his failure, or 

to the several contractors as the Engineer shall determine to be just.  

 

31. FOSSILS ETC.  

All fossils, coins, articles of value of antiquity and structures or other remains or things 

of geological or archaeological interest discovered on the site shall be deemed to be 

the property of the owner and the Contractor shall take reasonable precautions to 

prevent his workmen or any other person from removing or damaging any such article 

or thing and shall immediately upon discovery thereof and before removal acquaint 

the Engineer of such discovery and carry out at the expenses of the Engineer's order as 

to the disposal of the same.  

 

32. LABOUR RULES:  

If demanded by MBMC , the contractor will have to produce to the satisfaction of the 

accepting authority a valid and current licence issued in his favour under the provision 

of Contract Labour (Regulation and Abolition) Act 1970, before starting the work, 

otherwise the Contractor shall have to face the further consequences.  

 

33. STATUTORY INCREASE IN DUTIES, TAXES ETC:  

All the taxes (except work contract tax) and duties levied by the State and Central Govt. 

and by Local Bodies shall be fully borne by the Contractor and shall not be reimbursed 

to him on any account.  

34. INSPECTION, TESTING & FEES:  

All materials and equipment required for the work under this contract irrespective 

whether specified or not, shall be tested at manufacturer’s works laboratory and the 

Test Certificate thereof shall be furnished.  
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The material/equipment of which makes are not expressly specified in the tender shall 

be of a make approved by the Engineer-in-charge. The OAP for the material and 

equipment shall be got approved from the Engineer-in-charge before placing the 

orders and the testing shall be carried out as per approved OAP. The cost required for 

inspection including the departmental inspection and conveyance of the officers shall 

be borne by the Contractor, the cost of which IS deemed to have been included in the 

quoted cost.  

 

35. MACHINERY REQUIRED:  

All machinery required for erection/ execution purposes such as cranes, trucks etc. 

shall be arranged by the Contractor. Department shall not take any responsibility for 

providing such machinery even on rental basis. No concreting shall be permitted 

unless centering and reinforcement is approved by the Engineer-in-charge.  

 

36. DISCREPANCIES AND OMISSIONS:  

The tender drawings and specifications shall be considered as explanatory of each 

other and together shall form the technical requirements and stipulations of tender 

documents. Detailed drawings shall have preference over small scale drawings. 

Similarly, detailed specifications shall have preference over general specifications. 

Should any discrepancy arise as to the meaning, intent or interpretation of any 

specification or drawing the decision of the Engineer-in-charge shall be final and 

binding on the Contractor.  

 

37. NO INTEREST ON DUES:  

No interest shall be payable by the MBMC  on amounts, due to contractors pending 

final settlement of claim. Further, no interest shall be payable by MBMC  on any 

amount / payment.  

 

38. CHANGE IN SITE:  
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No claims shall be paid on account of reasonable change in site or orientation as the 

circumstances may call for.  

39. TOOLS AND PLANT:  

All tools, instruments and machinery and all other materials (not included in the 

Material Schedule 'A') shall be acquired by the Contractor at his cost. It is however, 

open to the Engineer to lend or supply to the Contractor implements, machinery or 

other service not covered by the tender document which he can be and may consider 

desirable. For such tools, instruments, machinery and service provided, the Contractor 

will have to sign an agreement and pay Security Deposit and rental charges as may be 

fixed by the Engineer.  

40. EXCAVATED MATERIALS:  

All excavated stuff shall be MBMC  property and shall be disposed off by the 

Contractor in a manner as directed by the Engineer.  

41. If there is any dispute between the contractor and the Engineer in Charge, the 

contractor is not allowed to go for Arbitration and in such cases the decision of 

Commissioner (MBMC) will be final. Even if the Contractor files a suit in the court, the 

MBMC  may allot the work to the other agency to avoid delay in work.  

42. REFILLING PAYMENT:  

Though the contractor is required to do refilling before hydraulic testing to avoid 

traffic hurdle, no payment for refilling of the trenches of pipeline shall be payable till 

satisfactorily hydraulic testing is given. Re-excavation required if any during testing 

shall be done by the contractor at his own cost.  

43. EXTRA ITEMS:  

It is binding on the contractor to carryout such extra works as will be occurred when 

the same can be conveniently carried out by the contractor in the opinion of the 

Engineer-in-charge as internal part of the main work in addition, alteration or 

legitimate and reasonable extension.  
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Extra charges of claims in respect of extra works shall not be allowed unless the work 

to which they relate are clearly without the spirit and meaning the specifications or 

unless such works are ordered in writing by Executive Engineer or his representative 

and claimed for in specified manner before the work is taken in hand.  
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MIRA BHYANDAR MUNICIPAL CORPORATION 

 

FORM B-1 
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

 

Name of Work: Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 

 
 

GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

  

1.     All works, proposed to be executed by Contract, shall be notified 

in a Form of invitation to tender, pasted on a Notice Board hung up in 

the office of the Executive Engineer, MBMC. 

         This form will state the works to be carried out as well as the date 

of submitting and opening tenders, and the time allowed for carrying 

out the work, also the amount of earnest money to be deposited with 

the tender, the amount of the security deposit to be deposited by the 

successful Tenderer and the percentage, if any, to be deducted from 

bills. It will also state whether refund of quarry fees, royalties and 

ground rents will be granted. Copies of any other documents required 

in connection with the work shall be signed by the Executive Engineer, 

MBMC for the purpose of identification and shall also open for 

Inspection by Contractors at the office of the Executive Engineer, 

MBMC during office hours. 

 

        Where the works are proposed to be executed according to the 

specifications   recommended to a Contractor and approved by a 

competent authority on behalf of the Mira Bhayandar Municipal 

Corporation such specifications with designs and drawings shall form a 

part of the accepted tender. 

2.     In the event of the tender, being submitted by a firm, it must be 
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signed by each Partner thereof, and in the event of the absence of any 

partner, it shall be signed on his behalf by a person holding a power of 

attorney authorizing him to do so. 

2.A(I) The Contractor shall pay along with the tender the sum of Rs. 

9,02,086/-(Rupees Nine Lacs Two Thousand Eighty Six Only) as and by way 

of Earnest Money (should be paid by online receipt say MBMC of 

MBMC). The said amount of Earnest Money shall not carry any interest 

whatsoever. 

 

ii)   DELETED 

iii) If after submitting the tender,  or if after the acceptance of his 

tender, the Contractor neglects to furnish the balance amount of 

Security Deposit without prejudice to any other rights and powers of 

the Corporation hereunder, or in law, Corporation shall be entitled to 

forfeit the full amount to the Earnest Money deposited by him. 

 

iv)  In the event of his tender not being accepted, the amount of 

Earnest Money deposited by the Contractor shall, unless it is prior 

thereto forfeited under the provisions of Sub-Clause (iii) above, be 

refunded to him on his passing receipt therefore. 

 

3.   Receipts for payments made on account of any work, when 

executed by a firm should also be signed by all the partners except 

where the contractors are described in their tender as firm, in which 

case the receipt shall be signed in the name of the firm by one of the 

partners, or by some other person having authority to give effectual 

receipts of the firm. 

 

4.    Any person who submits a tender shall fill up usual printed form 
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stating to what percentage above or below the rates specified in 

Schedule-B (Memorandum showing Item of work to be carried out) he 

is willing to undertake the work. The percentage shall be stated only in 

the form of contract below the title “Tender for works” at the space 

provided there for. Only one percentage rate on all the rates included 

in Schedule B shall be named.  Tenders, which propose any alterations 

in the works specified in the said form of invitation to tender or in the 

time allowed for carrying out the work or which contain separate 

percentage over Estimated Rates/Schedule rates for different sub-

works or items, or, which contain any other conditions, of any sort or 

which are not filled with the percentage at the space provided for the 

purpose and not signed at proper places in the printed B-1 tender 

form will be liable for rejection. No printed form of tender shall include 

a tender for more than one work. But, if the contractors who wish to 

tender two or more works, they shall submit a tender for each work 

separately. Tenders shall have the name and number of the work to 

which they refer, written outside the Envelopes. 

 

5. The Commissioner or his duly Authorized Assistant shall open 

tenders in the presence of contractors who have submitted tenders or 

their representatives who may be present at the time, and he will enter 

the amounts of the several tenders in a comparative statement in a 

suitable, form.  In the event of a tender being accepted, the contractor 

shall for the purpose of identification, sign copies of the specification 

and other documents mentioned in Rule-1.  In the event of tender 

being rejected, the Executive Engineer, MBMC shall authorize the 

MBMC officer  to refund the amount of the earnest money deposited 

to the tenderer, on his giving a receipt for the return of the money.  

 

6. The officer competent to dispose of the tenders shall have the right 
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of rejecting all or any of the tenders without assigning any reason. 

 

7.   No receipt for any payment alleged to have been made by a 

contractor in regard to any matter relating to this tender or the 

contract shall be valid and binding on the Corporation unless it is 

signed by the appropriate officer of Mira Bhaindar Municipal 

Corporation. 

 

8.   Not Used. 

 

9.    All work shall be measured net by standard measure and according 

to the rules and customs of the Mira Bhaindar Municipal Corporation., 

without reference to any other custom. 

 

10.  Under no circumstances shall any contractor be entitled to claim 

enhanced rates for items in this contract. 

 

11.  Every registered contractor should produce along with his tender, 

valid certificate of registration as approved contractor in the 

appropriate class and renewal of such registration with date of expiry. 

 

12. All corrections and additions or pasted slips should be signed. 

 

13 The measurements of work shall be taken according to the usual 

methods in use in the Public Works Department / Maharashtra 

JeevanPradhikaran  and no proposals to adopt alternative methods will 

be accepted.  The decision of Executive Engineer, MBMC as to what is 

the usual method to be used in the Corporation, will be final. 

 

14 The tendering Contractor shall furnish a declaration along with the 

tender showing all works for which he has already entered into 

contract and the value of the work that remains to be executed in each 
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case on the date of submitting the tender, ( with a copy of Certificate 

from the Head of the office concerned duly attested from gazette 

officer).  

 

15 Every Tenderer shall furnish along with the tender information 

regarding the Income-tax Circle or Ward of the district in which he is 

assessed to Income-tax, the reference to the number of the assessment 

and the assessment year or a valid Income-tax clearance certificate. 
 

 

16. No foreign exchange would be released by the Mira Bhaindar 

Municipal Corporation,  for the purchase of plant and machinery or any 

other purpose for the execution of the work contracted for. 

 

17. The contractor will have to construct shed, for storing controlled 

and valuable materials issued to him or purchased by him if any, at 

work site having double locking arrangement.  The materials will be 

taken for use in the presence of the Departmental person.  No 

materials will be allowed to be removed from the site of works without 

written permission of the Engineer-in-Charge. 

 

18. The contractors shall also give a list of machineries in their 

possession and which they propose to use on the work in the form of 

statement as prescribed in this tender. 

 

19. Every registered or unregistered contractor should furnish along 

with tender a statement showing previous experience and technical 

staff employed by him. 

 

20. Successful Tenderer will have to produce to the satisfaction of the 
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accepting authority a valid and current license issued in his favor under 

the provision of Contract Labour (Regulation and Abolition Act, 1973) 

before starting work failing which acceptance of the tender will be 

liable for withdrawal and Earnest Money/Security Deposit will be 

forfeited to Mira Bhaindar Municipal Corporation  

 

21.   The contractor shall comply with the provisions of the Apprentices 

Act 1961 and the rules and orders issued thereunder from time to time.  

If he fails to do so, his failure will be a breach of the contract and the 

Commissioner, MBMC may, in his discretion cancel the contract. The 

Contractor shall also be liable, for any pecuniary liability arising on 

account of any violation by him of the provisions of the Act. 

 

22.   The work order to the successful tenderer will be issued STP  wise 

i.e. works under sr. no 4, 6, 8 & 9 will be issued immediately after 

finalization tender. And work order for remaining works i.e. sr. no  1, 2, 

3, 5 & 7 will be issued as per requirement  

 

 

 

 

 

 

 

 

 

 

 

 

FORMAT for Letter of Commercial Offer(Tender for works)(To be printed 



 - 54 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

on letterhead of the firm and submitted in Envelope -2)  

 

To, 

The Commissioner 

Mira Bhaindar Municipal Corporation, Bhaindar 

 

Sub: Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 

 
(Rs.1,85,46,927/-) 

Dear Sir,   

Bidder’s Offer 

I/We hereby tender for the execution, for MIRA 

BHAINDAR MUNICIPAL CORPORATION (here-in-

before and hereinafter referred to as Corporation 

or MBMC) of the work specified in such 

memorandum at _____ percent below/above the 

estimated rates entered in Schedule ‘B’ 

(Memorandum showing items of work to be 

carried out) and in accordance in all respects 

with the specifications, designs, drawings, and 

instructions in writing referred to in rule 1 hereof 

and in Clause 13 of the annexed conditions of 

contract and agree that when materials for the 

work are provided by the corporation, such 

materials and the rates to be paid for them shall 

be as provided in Schedule ‘A’  hereto. 

In figures as well 

as in words 

 

 

Memorandum 

 

1 A General Description  
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Operation & Maintenance of SBR STP- 6C & 8 in Mira Bhyander 

Municipal corporation area. 

 
Note: Contractor shall carry out necessary surveys for aligning the 

structures prior to construction.  

A. Estimated Cost    Rs. 1,85,46,927.00 

B. Earnest Money              Rs. 1,85,469.00 

C. Security Deposit    Rs. 5% of Accepted Tender Cost. 

i. Initial security deposit At the time of agreement  3% of 

Accepted Tender Cost 

ii. Balance 2% Security Deposit will 

be Deducted from R.A. Bill at rate 

of 5% from each RA bill.  

D. Additional Security Deposit:   

If the tender is proposed to be accepted at the rate quoted less 

then estimated cost put to tender additional security deposit over 

and above 5% in at the below rate shall have to be paid by the 

tenderer.  

a)  For offer upto 10% below                      Nil 

b)  For offer upto 10% to 15% below          2% 

c)  For offer more than 15% below              4% 

(Additional Security deposit shall be based on estimated cost put to 

tender) 

The Additional Security Deposit in full in the form of FDR/Bank 

Guarantee from Nationalized/Scheduled Bank will have to be 

deposited at the time of agreement along with 50% of original 

security deposit 

 

E) Time allowed for completion of the work from date of written order 

to commence 12 (Twelve months) Calendar months including 

monsoon.  
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2 I/We agree that this offer shall remain open for acceptance for a 

minimum period of 120 days from the date of opening the same 

and thereafter until it is withdrawn by me/us by notice in writing 

duly addressed to the authority opening the tenders and sent by 

registered post A.D. or otherwise delivered, at the office of such 

authority. The Earnest money deposited on-line only. The amount 

of Earnest Money shall not bear interest and shall be liable to be 

forfeited to the MBMC should I/We fail to (I) Abide by the 

stipulation to keep the offer open for the period mentioned above 

or (ii) sign and complete the contract documents as required by the 

Engineer and furnish the security deposit, as specified in item (d) of 

the memorandum contained in Para - I above within the time limit, 

laid down in clause, (1) of the annexed general conditions of the 

contract. The amount of earnest money may be refunded to me/us 

after work order if so desired by me/us in writing unless the same 

or any part thereof has been forfeited as aforesaid. 

 

3. Should this tender be accepted I/We hereby agree to abide by and 

fulfill all the terms and provisions of the conditions of contract 

annexed hereto so far as applicable and in default thereof to forfeit 

and pay to Corporation, the sums of money mentioned in the said 

conditions (Earnest Money).  

 

Contractor                             (**) 

Address 

 

Dated the                    day of                 2026 

 

(Witness) 

(Witness) 

Address  
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(Occupation) 

Accepted For Rs.____________________________   Rs. ___________________ 

___________________________________) ______________) % Above/Below/ The 

estimated cost put to tender Rs……………………….………………… 

The above tender is hereby accepted by me for and on behalf of the 

Mira Bhayandar Municipal Corporation.      
 

                                                     (*) 

                                                                      Executive Engineer 

                                                               Mira Bhaindar Municipal 

Corporation 

Dated               day of               20 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

CONDITIONS OF CONTRACT 
 

CONDITIONS OF CONTRACT 
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CLAUSE -1:- Security Deposit 

The person / persons whose tender may be accepted (hereinafter called the 

Contractor, which expression shall unless excluded by or repugnant to the context 

include his heirs, executors, administrators and assignors) shall (A) within seven 

days (which may be extended by the Commissioner, MBMC. up to 15 days, if he 

decides fit to do so) of the receipt by him of the notification of the acceptance of 

his tender, deposit with the Commissioner, MBMC, a sum sufficient which will make 

up full initial security deposit specified in the tender(Initial security deposit of 3 % 

(Three percent)of accepted tender costshall be submitted by successful bidder at the time 

of agreement in the form of  cash/DD/Pay order/ Bank Guarantees from Nationalized 

Banksin the enclosed form in favor of the Commissioner, Mira Bhaindar Municipal 

Corporation) & permit the Corporation at the time of making any payment to him 

for work done under the contract to deduct 2 % (Two percent) of contract sum 

each R.A. Bill at the rate of 5% of the gross amount to the extent that total required 

security deposit Such deductions shall be held by the Corporation by way of 

Security Deposit.  

All compensation or other sums of money payable by the contractor to the 

Corporation under the terms of this contract may be deducted from, or paid by the 

sale of a sufficient part of the security deposit or from the interest arising there 

from, or from any sums which may be due or may become due by the Corporation 

to the contractor under any other contract or transaction of any nature on any 

account whatsoever, and in the event of his security deposit being reduced by 

reason of any such deduction or sale as aforesaid, the contractor shall within ten 

days thereafter, make good in cash or F. D. R. pledged to Commissioner,  MC as 

aforesaid, any sum or sums which may have been deducted from, or raised by sale 

of security deposit or any part thereof. The Security Deposit referred to, when paid 

in cash may, at the cost of the depositor, be converted into interest bearing 

securities, provided that the depositor has expressly desired this in writing.  

If the amount of the security deposit to be paid in a lump sum within the period 

specified at  above, is not paid, the tender / contract already accepted, shall be 

considered as cancelled and legal steps taken against the contractor for recovery of 

the amounts. 

The amount of the security deposit lodged by a contractor shall be refunded along 

with the payment of the final bill, if the date upto which the contractor has agreed 

to maintain the work in good order is over. If such date is not over only 90% 

amount of security deposit shall be refunded alongwith the payment of the final 

bill. The amount of security deposit retained by the MBMC shall be released after 

expiry of period upto which the contractor has agreed to maintain the work in 

good order is over. 

In the event of the contractor failing or neglecting to complete rectification work 

within the period up to which the contractor has agreed to maintain the work in 

good order, then, subject to provisions of Clause 17 and 20 hereof, the amount of 
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security deposit retained by the Corporation shall be adjusted towards cost 

incurred by the Corporation on such rectification work.  

 

CLAUSE 2:- Compensation for delay 

The time allowed for carrying out work as entered in the tender shall be strictly 

observed by the Contractor and shall be reckoned from the date on which the 

order to commence work is given to the Contractor. The work shall throughout the 

stipulated period of the contract, be proceeded with, all due delay hence (time 

being deemed to be of the essence of the contract on the part of the Contractor) 

and the Contractor shall pay a compensation as an amount equal to 0.1% (Point 

one percent), of the amount of the estimated cost of the whole work as shown by 

the tender for every day that the work remains uncommented, or unfinished after 

the proper dates. The total amount of compensation to be paid under the 

provisions of this clause not exceeds 10 percent of the estimated cost of the work 

as shown in the tender And further to ensure good progress. during the executing 

of the work the Contractor shall be bound, in all case in which the time allowed for 

any work exceeds one month to complete. Commissioner should be the final 

authority in this respect. 

for complete minimum quantum of work as compared to accepted tender cost 

as stated below :-  

 

1. ¼  of the work in    ¼ of the time  

2. ½  of the work in    ½ of the time.  

3.  ¾ of the work in    ¾ of the time.  

NOTE  : -  The quantity of the work to be done within particular time to be 

specified above shall be fixed by the Executive Engineer after taking into 

consideration the circumstances of each case. And abide by the program of 

detailed progress laid down by the Executive Engineer. 

 

CLAUSE 3:- Action when whole of the security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the contractor 

shall have rendered himself liable to pay compensation amounting to the whole of 

his security deposit, (whether paid in one sum or deducted by installments) or in 

the case of abandonment of the work owing to serious illness or death of the 

contractor or any other cause, the Commissioner, MBMC on behalf of the 

Corporation, shall have power to adopt any of the following courses, as he may 

deem best suited to the interest of Corporation.  
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a) To rescind the contract (for which rescission notice in writing to the 

contractor under the hand of Commissioner, MBMC shall be conclusive evidence) 

and in that case, the security deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of the Corporation.  

b) To carry out the work or any part of the work departmentally or through 

other contractor, debiting the original contractor with the cost of the work, 

expenditure incurred on tools and plants and charges for advertisement for fixing 

new contractor and those on additional supervisory staff including the cost of work 

charged establishment employed for getting the un-executed part of the work 

completed and crediting him with the value of the work done departmentally / 

through other contractor in all respects in the same manner and at the same rates, 

as if it had been carried out by the contractor under the terms of his contract. The 

certificate of the Commissioner, MBMC as to the costs and other allied expenses so 

incurred and as to the value of the work so done departmentally, shall be final and 

conclusive against the contractor.  

c) To order that the work of the contractor be measured up and to take such 

part thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete, in which case, all expenses incurred on advertisement for 

fixing a new contracting contractor, additional supervisory staff including the cost 

of work charged establishment and the cost of the work executed by the new 

contract contractor will be debited to the contractor and the value of the work 

done or executed through the new contractor shall be credited to the contractor in 

all respects and in the same manner and at the same rates, as if it had been carried 

out by the contractor under terms of his contract. The certificate of the 

Commissioner, MBMC as to all the cost of the work and other expenses incurred as 

aforesaid for or in getting the unexecuted work done by the new contractor and as 

to the value of the work so done shall be final and conclusive against the 

contractor.  

d) In case the contract shall be rescinded under clause (a) above, the contractor 

shall not be entitled to recover or be paid, any sum for any work therefore actually 
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performed by him under this contract unless and until the Commissioner, MBMC  

shall have certified in writing the performance of the such work and the amount 

payable to him in respect thereof and he shall only be entitled to be paid the 

amount so certified.  

e) In the event of either of the courses referred to the clause (b) or (c) being 

adopted and the cost of the work executed departmentally or through a new 

contractor and other allied expenses exceeding the value of such work credited to 

the contractor, the amount of excess shall be deducted from any money due to the 

contractor, by the Corporation under the contract or otherwise howsoever or from 

his security deposit or the sale proceeds thereof provided. However, the contractor 

shall have no claim against the Corporation even if the certified value of the work 

done departmentally or through a new contractor exceeds the certified cost of 

such work and allied expenses; provided always that whichever of the three courses 

mentioned in clauses, (a), (b) or (c) is adopted by the Commissioner, MBMC, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials, or entered in to any 

engagements or made any advance payments on account of or with a view to the 

execution of the work or the performance of the contract.  

 

 

CLAUSE 4:- Action when the progress of any particulars portion of the work is 

unsatisfactory. 

If the progress of any particular portion of the work is unsatisfactory, the 

Commissioner, MBMC shall notwithstanding that the general progress of the work 

is in accordance with the conditions mentioned in Clause 2, be entitled to take 

action under Clause 3(b) after giving the contractor 10 days notice in writing. The 

contractor will have no claim for compensation, for any loss sustained by him 

owing to such action.  

 

CLAUSE 5:-Contractor liable to pay compensation If action not taken under clauses 3 

& 4  
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In any case in which any of the powers conferred upon the Commissioner, MBMC 

by Clauses-3 and 4 shall have become exercisable and the same shall not have 

been exercised, the non-exercise thereof shall not constitute a waiver of any of the 

conditions hereof and such powers shall notwithstanding be exercisable in the 

event of any future case of default by the contractor for which under any clause or 

clauses hereof, he is declared liable to pay compensation amounting to the whole 

of his security deposit and the liability of the contractor for past and future 

compensation shall remain unaffected.  

 

Power to take possession of or require removal of or sell Contractor’s plant  

In the event of the Commissioner, MBMC taking action under sub-clause  

(a) or (c) of Clause 3, he may, if he so desires, take possession of all or any tools 

and plants, materials and stores, in or upon the work or the site thereof or 

belonging to the contractor, or procured by him and intended to be used for the 

execution of the work or any part thereof, paying or allowing for the same in 

account at the contract rates, or in the case of contract rates not being applicable 

at current market rates, to be certified by the Commissioner, MBMC whose 

certificate thereof shall be final.  

In the alternative, the Commissioner, MBMC may, after giving notice in writing to 

the contractor or his clerk of the work, foreman or other authorized agent require 

him to remove such tools, plants, materials or stores from the premises within a 

time to be specified in such notice; and in the event of the contractor failing to 

comply with any such requisition, Commissioner, MBMC may remove them at the 

Contractor’s expenses or sell them by auction or private sale on account of the 

Contractor and at his risk, in all respects, and the certificate of the Commissioner, 

MBMC as to the expenses of any such removal and the amount of the proceeds 

and expenses of any such sale shall be final and conclusive against the contractor.  

 

 

CLAUSE 6 :-  

If the contractor shall desire an extension of the time for completion of 
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the work on the ground of his having been unavoidably hindered in his 

execution or on any other ground, he shall apply in writing to the 

Executive Engineer before the expiration of the period stipulated in the 

tender or before the expiration of 30 days from the date to which he was 

hindered as aforesaid or on which the case for asking for extension 

occurred, whichever is earlier and the Executive Engineer may, if in his 

opinion there are reasonable grounds  granting an extension, grant such 

extension as he thinks necessary or proper.  The decision of the Executive 

Engineer in this matter be final. 

 

Clause 6 A  :-   In the case of delay in handling over the land required for the 

work due to unforeseen cause, the contractor shall not be entitled for any 

compensation whatsoever from the  MBMC  on the ground that the 

machinery or labour was idle for certain period.  Contractor may, however 

apply for extension of time limit which may be granted on the merit of 

the case. 

 

CLAUSE 7:- Final certificate 

On Completion of the work the Contractor shall be furnished with the certificate by 

the Executive Engineer hereinafter called the Engineer-in-charge of such 

completion but no such certificate shall be given nor shall the work be considered 

to be complete until the Contractor shall have been all scaffolding. Surplus material 

and Rubbish and shall have been cleaned, the dirt from all the wood work, doors, 

windows, walls, floor or other parts of the building in or up. On which the work has 

been executed or of which he may have has possession for the purpose of 

executing the work, nor until the works shall have been measured by the Engineer-

in-Charge or where the measurements have been taken by his subordinates until 

they have received the approval of the Engineer-in-Charge the said measurements 

being, binding and conclusive against the Contractor. If the Contractor shall fail to 

comply with the requirements of this clause as to the removal of scaffolding 
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surplus material and Rubbish and cleaning off dirt on or before the date fixed for 

the completion of the work, the Engineer-in-charge may at the expenses of 

Contractor remove such scaffolding surplus materials and Rubbish and dispose of 

the same as he thinks fit and clean off such dirt as aforesaid and the Contractor 

shall for with the pay amount of all expenses so incurred but shall have no claim in 

respect of any such scaffolding or surplus materials as aforesaid except for any sum 

actually raised by the sale thereof 

 

CLAUSE 8:- Payment on intermediate certificate to be regarded as advance, 

No payment shall be made for any work, estimated to cost less than Rupees one 

thousand till the whole of work shall have been completed and a certificate of 

completion given. But in the case of works estimated to cost more than Rupees 

one thousand, the contractor shall on submitting a monthly bill therefor be entitled 

to receive payment proportionate to the part of the work then approved and 

passed by the Engineer-in-charge whose certificate of such approval and passing 

of the sum so payable shall be final and conclusive against the contractor. All such 

intermediate payments shall be regarded as payments by way of advance / on 

account bills against the final payments only and not as payments for work actually 

done and completed and shall not preclude the Engineer-in-charge from requiring 

any bad, unsound, imperfect or unskillful work to be removed or taken away and 

reconstructed, or re-erected, nor shall any such payment be considered as an 

admission of the due performance of the contract or any part thereof in any 

respect or the accruing of any claim, nor shall it conclude, determine or affect in 

any other way the powers of the Engineer-in-charge as to the final settlement and 

adjustment of the accounts or otherwise, or in any other way vary or effect the 

contract. The final bill shall be submitted by the contractor within one month of the 

date fixed for the completion of the work, otherwise the Engineer-in-charge's 

certificate of the measurements and of the total amount payable for the work shall 

be final and binding on all parties. 



 - 65 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

CLAUSE 9:- Payment At reduced rates on account of items of work not accepted as 

completed, to be at the discretion of the Engineer-in -charge. 

The rates for several items on work estimated to cost more than Rs. 1000/- agreed 

to within, shall be valid only when the item concerned is accepted as having been 

completed fully in accordance with the sanctioned specifications. In case where the 

items of work are not accepted as so completed the Engineer-in-charge may make 

payment on account of items at such reduced rates as he may consider reasonable 

in the preparation of final or on accounts bill. 

CLAUSE No. 10:- Bills to be submitted monthly 

A bill shall be submitted by the Contractor in each month on or before the date 

fixed by the Engineer- in-charge for all work executed in the previous month and 

the Engineer -in-charge shall take or cause to be taken requisite measurement for 

the purpose of having the same verified and the claim so far as it is admissible, 

shall be adjusted and paid if possible, within 10 days from the presentation of the 

bill. If the Contractor does not submit the bill within the time fixed as aforesaid, the 

Engineer- in-charge may depute a subordinate to measure the said work in the 

presence of the Contractor or his duty authorized agent whose counter signature 

to the measurement list shall be sufficient warrant, and the Engineer-in-charge may 

prepare a bill from such list which shall be binding on the Contractor in all respects. 

CLAUSE 11:- Bills to be on printed forms 

The Contractor shall submit all bills on the printed forms to be had on application 

at the office of the Engineer-in-charge. The charges to be made in the bills shall 

always be entered at the rates specified in the tender or in the case of any extra 

work ordered in pursuance of these conditions and not mentioned or provided for 

in the tender, at the rates hereinafter provided for such work. 

CLAUSE 12:- Stores supplied by Corporation 

Contractor has to make his own Store arrangement. 

CLAUSE 12 (A):- Storage of controlled material 

All stores of controlled materials such as cement, steel, etc. procured by the 

Contractor, should be kept by the Contractor under lock and key and they will be 
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accessible for inspection by the Executive Engineer or his authorized agent at all 

the times. 

CLAUSE 13:- Works to be executed in accordance with specifications, drawings, 

orders, etc. 

The Contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner, and both as regards material and in every 

other respect in strict accordance with specifications. The Contractor shall also 

confirm exactly, fully and faithfully to the designs, drawings and instructions in 

writing relating to the work signed by the Engineer-in-Charge and loaded in his 

office and to which the Contractor shall be entitled to have access for the purpose 

of inspections at such office or In the site of the work during office hours. The 

Contractor will be entitled to receive one sets of contract drawings and working 

drawings as well as one certified copy of the accepted tender along with the work 

order free of cost. 

 

 

CLAUSE 14   :-   Alterations in specifications and designs not to invalidate contracts. 

The Engineer-in-charge shall have power to make any alterations in or additions to 

the original specifications, drawings, designs, and instructions that may appear to 

him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any instructions 

in this connection which may be given to him in writing, signed by the Engineer-in-

charge and such alteration shall not invalidate the contract and any additional work 

which the contractor may be directed to do in the manner above specified as part 

of the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agreed to do the main work, and at the same rates as are 

specified in the tender for the main work. And if the additional and altered work 

includes any class of work for which no rate is specified in this contract, then such 

class of work shall be carried out at the rates entered in the Schedule of Rates of 
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the Corporation or relevant Government departments, prevailing at the time when 

the extra items crop up or at the rates mutually agreed upon between the 

Engineer-in charge and the contractor, whichever are lower.  

Rates for works not entered in estimate or Schedule of rates  

If the additional or altered work for which no rate is entered in the Schedule of 

Rates, is ordered to be carried out before the rates are agreed upon then, the 

contractor shall within seven days of the date of receipt by him of the order to 

carry out the work, inform the Engineer-in-Charge of the rate which it is his 

intention to charge for such class of work, and if the Engineer-in-Charge does not 

agree to this rate, he shall by notice in writing be at liberty to cancel his order to 

carry out such class of work and arrange to carry it out in such manner as he may 

consider advisable, provided always that if the contractor shall commence work or 

incur any expenditure in regard thereto before the rates shall have been 

determined, as lastly hereinbefore mentioned, then in such case, he shall only be 

entitled to be paid in respect of the work carried out or expenditure incurred by 

him prior to the date of the determination of the rate as aforesaid according to 

such rate or rates as shall be fixed by the Engineer-in-Charge. In the event of a 

dispute, the decision of the Commissioner will be final.  

Where, however, the work is to be executed according to the designs, drawings 

and specifications recommended by contractor and accepted by the competent 

authority, the alternation above referred to shall be within the scope of such 

designs, drawings and specifications appended to the tender.  

Extensions of time in consequence of additions & alterations  

The time limit for the completion of the work shall be extended in the proportion 

that the increase in its cost occasioned by alternations or additions bears to the 

cost of the original contract work, and the certificate of the Engineer-in-charge as 

to such proportion shall be conclusive.  
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CLAUSE 15:- No claim to any payment or compensation for alteration in or 

restriction of work 

a) If at, any time after the execution of the contract documents, the Engineer 

shall for any reason what-so-ever (other than default on the part of the contractor 

for which the Corporation is entitled to rescind the contract) desire that the whole 

or any part of the work specified in the tender should be suspended for any period 

of that the whole or part of the work should not be carried out at all, he shall give 

to the contractor a notice in writing of such desire and upon the receipt of such 

notice the contractor shall forthwith suspend or stop the work wholly or in part as 

required, after having due regard to the appropriate stage at which the work 

should be stopped or suspended so as not to cause any damage or injury to the 

work already done or endanger the safety thereof, provided that, the decision of 

the Engineer as to the stage at which the work or any part of it could be or could 

have been safely stopped or suspended shall be final and conclusive against the 

contractor. The contractor shall have no claim to any payment or compensation 

whatsoever, by reason of or in pursuance of any notice as aforesaid, on account of 

any suspension, stoppage or curtailment except to the extent specified hereinafter.  

b) Where the total suspension of work ordered as aforesaid continued for a 

continuous period exceeding 90 days, the contractor shall be at liberty to withdraw 

from the contractual obligations under the contract so far as it pertains to the 

unexecuted part of the work by giving a 10 days prior notice in writing to the 

Engineer, within 30 days of the expiry of the said period of 90 days, of such 

intention and requiring the Engineer to record the final measurements of the work 

already done and to pay the final bill. Upon giving such notice the contractor shall 

be deemed to have been discharged from his obligation to complete the 

remaining un-executed work under this contract. On receipt of such notice the 

Engineer shall proceed to complete the measurement and make such payment as 

may be finally due to the contractor within a period of 90 days from the receipt of 

such notice in respect of the work already done by the contractor. Such payment 
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shall not in any manner prejudice the right of the contractor to any further 

compensation under the remaining provisions of this Clause.  

c) Where the Engineer requires the contractor to suspend the work for a 

period in excess of 30 days at any time or 60 days in the aggregate, the contractor 

shall be entitled to apply to the Engineer within 30 days of the resumption of work 

after such suspension, for payment of compensation to the extent of pecuniary loss 

suffered by him in respect of working machinery rendered idle on the site or on the 

account of his having had to pay the salary or wages of labour engaged by him 

during the said period of suspension, provided always that the contractor shall not 

be entitled to any claim in respect of any such working machinery, salary or wages 

for the first 30 days whether consecutive or in the aggregate of such suspension or 

in respect of any suspension what-so-ever occasioned by unsatisfactory work or 

any other default on his part. The decision of the Engineer in this regard shall be 

final and conclusive against the contractor.  

d) In the event of  

i. Any total stoppage of work on notice from the Engineer under Sub clause 1) 

in that behalf.  

ii. Withdrawal by the Contractor from the contractual obligations to complete 

the remaining unexecuted work under sub-clause 2) on account of continued 

suspension of work for a period exceeding 90 days. 

Curtailment in the quantity of item or items originally tendered on account of any 

alteration, omission or substitution in the specifications, drawings, designs, or 

instructions under Clause 14, where such curtailment exceeds 25 % in quantity and 

the value of the quantity curtailed beyond 25 % at the rates for the item Specified 

in the tender is more than Rs. 5,000.  

It shall be open to the contractor, within 90 days from the service of (i) the notice 

of stoppage of work or (ii) the notice of withdrawal from the contractual 

obligations under the contract on account the continued suspension of work or (iii) 

notice under Clause 14 resulting in such curtailment, to produce to the Engineer 
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satisfactory documentary evidence that he had purchased or agreed to purchase 

material for use in the contracted work before receipt by him the notice of 

stoppage, suspension or curtailment and require the Corporation to take -over on 

payment such material at the rates determined by the Engineer provided, however, 

such rates shall in no case exceed the rates at which the same were acquired by the 

contractor. The Corporation shall thereafter take over the material so offered, 

provided the quantities offered are not in excess of the requirements of the 

unexecuted work as specified in the accepted tender and are of quality and 

specifications approved by the Engineer.  

 

CLAUSE 15 (A):- No claim to compensation on account of loss due to delay in supply 

of material by MBMC if any. 

Contractor shall not be entitled to claim any compensation from the MBMC for the 

loss suffered by him on account of delay by MBMC in the supply of materials 

entered in schedule “A” where such delay is caused by 

I)  Difficulties relating to the supply of railway wagons. 

II) Force majeure. 

III)  Act of God. 

IV)  Act of enemies of the state or any other reasonable cause beyond control of 

Government. 

In case of such delay in the supply of material, the MBMC shall grant such 

extension of time for the completion of the works as shall appear to the Executive 

Engineer to be reasonable in accordance with the circumstances of the case. The 

decision of the Executive Engineer as to the extension of time shall be accepted as 

final by the Contractor. 
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CLAUSE 16:- Time limit for unforeseen claims. 

Under no circumstances whatsoever, shall the contractor be entitled to any 

compensation from Corporation on any account unless the contractor shall have 

submitted a claim in writing to the Engineer-in-Charge within one month of the 

case of such claim occurring.  

 

CLAUSE 17:- Action & compensation payable in case of bad work 

If at any time before the security deposit or any part thereof, is refunded to the 

contractor, it shall appear to the Engineer-in-Charge or his subordinate in charge 

of the work, that any work has been executed with unsound, imperfect or unskillful 

workmanship or with materials of inferior quality, or that any materials or articles 

provided by him for the execution of the work are unsound, or of a quality inferior 

to that contracted for or are otherwise not in accordance with contract, it shall be 

lawful for the Engineer-in-Charge to intimate this fact in writing to the contractor 

and then notwithstanding the fact that the work, materials or articles complained 

of may have been inadvertently passed, certified and paid for, the contractor shall 

be bound forthwith to rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require, or if so required, shall remove the 

materials or articles so specified and provide other proper and suitable materials or 

articles at his own charge and cost and in the event of his failing to do so within a 

period to be specified by the Engineer-in-Charge in the written intimation 

aforesaid, the contractor shall be liable to pay compensation at the rate of one 

percent of the amount of the estimate for every day not exceeding ten days during 

which the failure so continues and in the case of any such failure the Engineer-in-

Charge may rectify or remove, and re-execute the work or remove and replace the 

materials or articles complained of as the case may be at the risk and expense in all 

respects of the contractor should the Engineer-in-Charge consider that any such 

inferior work or materials as described above may be accepted or made use of it 
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shall be within his discretion to accept the same at such reduced rates as he may 

fix therefor.  

 

CLAUSE 18:- Work to be open inspection. Contractor or responsible agent to be 

present 

All works under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the Engineer-in-

Charge and his subordinates, and the contractor shall at all times during the usual 

working hours, and at all other times at which reasonable notice of the intention of 

the Engineer-in-Charge and his subordinate to visit the work shall have been given 

to the Contractor, either himself be present to receive orders and instructions or 

have responsible agent duly authorized in writing present for that purpose. Orders 

given to the Contractor’s duly authorized agent shall be considered to have the 

same force and effect as if they had been given to the contractor himself.  

CLAUSE 19:- Notice to be given before the work is covered. 

The contractor shall give not less than five days notice in writing to the Engineer-

in-Charge or his subordinate in charge of the work before covering up or otherwise 

placing beyond the reach of measurement, any work in order that the same may be 

measured and correct dimensions thereof taken before the same is so covered up 

or place beyond the reach of measurement and shall not cover up or place beyond 

the reach of measurement any work without the consent in writing of the Engineer-

in-charge or his subordinate in charge of the work and if any work shall be covered 

up or placed beyond the reach of measurement, without such notice having been 

given or consent obtained, the same shall be uncovered at the contractors expense 

and in default thereof no payment or allowance shall be made for such work or for 

the materials with which the same was executed.  

Clause 20: Contractor liable for damage done and for imperfection  

If during the period of 24 months from the date of completion as certified by the 

Engineer-in-Charge pursuant to Clause-7 of the Contract or 24 months after 
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commissioning the work, whichever is earlier in the opinion of the Commissioner, 

MBMC., the said work is defective in any manner whatsoever, the contractor shall 

forthwith on receipt of notice in that behalf from the Commissioner, MBMC, duly 

commence execution and completely carry out at his cost in every respect all the 

work that may be necessary for rectifying and setting right the defects specified 

there-in including dismantling and re-construction of un-safe portion strictly in 

accordance with and in the manner prescribed and under the supervision of the 

Commissioner, MBMC. In the event of the Contractor failing or neglecting to 

commence execution of the said rectification work within the period prescribed 

thereof in the said notice and / or to complete the same as aforesaid as required 

by the said notice, Commissioner, MBMC shall get the same executed and carried 

out departmentally or by any other contractor at the risk on account and at the 

cost of the Contractor. The Contractor shall forthwith on demand pay to the 

Corporation the amount of such costs, charges and expenses sustained or incurred 

by the Corporation of which the certificates of the Commissioner, MBMC shall be 

final and binding on the contractor. Such cost, charges and expenses shall be 

deemed to be arrears of land revenue and in the event of the Contractor failing or 

neglecting to pay the same on demand as aforesaid without prejudice to any other 

rights and remedies of the Corporation; the same may be recovered from the 

contractor as arrears of land revenue. The Corporation shall also be entitled to 

deduct the same from any amount which may then be payable or which may 

thereafter become payable by the Corporation to the Contractor either in respect 

of the said work or any other work whatsoever or from the amount of security 

deposit retained by the Corporation.  
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ANNEXURE TO CLAUSE 20: 

The defect liability period shall be as under 

(DELEATED) 

 

Clause 21: Contractor to supply plant, ladder, scaffolding etc.  

The Contractor shall supply at his own cost all materials (except such special 

materials if any, as may in accordance with the contract, be supplied from the 

Corporation stores), plant, tools, appliances, implements, ladders, cordage, tackle, 

scaffolding and temporary works requisite or proper for the proper execution of 

the work, whether, in the original, altered or substituted form and whether included 

in the specification or other documents forming part of the contract or referred to 

in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to any 

matter as to which under these conditions he is entitled to be satisfied, or which he 

is entitled to require together with the carriage therefor to and from the work. The 

Contractor shall also supply without charge the requisite number of persons with 

means and materials necessary for the purpose of setting out works and counting, 

weighing and assisting in the measurement or examination at any time and from 

time to time of the work or the materials, failing which the same may be provided 

by the Engineer-in-Charge at the expense of the contractor and the expenses may 

be deducted from any money due to the contractor under the contract or from his 

security deposit or the proceeds of sale thereof, or of a sufficient portion thereof.  

 

And is liable for damages arising from non provision of lights, fencing etc. 

The contractor shall provide all necessary fencing and lights required to protect the 

public from accident and shall also be bound to bear the expenses of defense of 

every suit, action or other legal proceeding, that may be brought by any person for 

injury sustained owing to neglect of the above precautions, and to pay any 

damages and costs which may be awarded in any such suit, action or proceedings 
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to any such persons, or which may with consent of the contractor be paid for 

compromising any claim by any such persons.  

 

Clause 21 (A): Scaffolds to comply with regulations  

The Contractor shall provide suitable scaffolds and working platforms, gangways 

and stairways and shall comply with the following regulations in connection 

therewith.  

a) Suitable scaffolds shall be provided for workmen for all works that cannot 

be safely done from a ladder or by other means.  

b) A scaffold shall not be constructed, taken down or substantially altered 

except  

i.  Under the supervision of a competent and responsible person; and  

ii. As far as possible by competent workers possessing adequate experience 

in this kind of work.  

c)  All scaffolds and appliances connected therewith and ladders shall  

i.  Be of sound material,  

ii. Be of adequate strength having regard to the loads and strains to which 

they will be subjected, and  

iii. Be maintained proper completion.  

d) Scaffolds shall be so constructed that so part thereof can be displaced in 

consequence of normal use.  

e) Scaffold shall not be over-loaded and so far as practicable the load shall be 

evenly distributed.  

f) Before installing lifting gear on scaffolds special precautions shall be taken 

to ensure the strength and stability of the scaffolds.  

g) Scaffolds shall periodically inspected by a completed person.  

h) Before allowing a scaffold to be used by his workmen, the contractor shall 

whether the scaffold has been erected by his workmen or not, take steps to 

ensure that it complies fully with the regulation here-in specified  

i) Working platform, gangways and stairways shall:  
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i)  Be so constructed that no part thereof can sag unduly or unequally.  

ii) Be so constructed and maintained, having regard to the prevailing 

conditions as to reduce as far as practicable risks of persons tripping or 

slipping, and  

iii) Be kept free from any unnecessary obstruction.  

j) In the case of working platform, gangways, working places and stairways at 

a height exceeding 3 Meters.  

i)  Every working platform and every gangway shall be closely boarded 

unless other adequate measures are taken to ensure safety  

ii)  Every working platform and gangway shall have adequate width and  

iii)  Every working platform, gangway, working place and stairway shall be 

suitably fenced.  

k) Every opening in the floor of a building or in a working platform shall except 

for the time and to the extent required to allow the excess of persons or the 

transport or shifting of material, be provided with suitable means to prevent 

the fall of persons or materials.  

l) When persons are employed on roof where there is a danger of falling from 

a height exceeding 3 meters suitable precautions shall be taken to prevent 

fall of persons or materials.  

m) Suitable precautions shall be taken to prevent persons being struck by 

articles which might fall from scaffolds or other working places.  

n) Safe means of access shall be provided to all working platforms and other 

working places.  

 

Clause-21(B): Hoisting appliances to comply with regulations  

The contractor shall comply with the following regulations as regards the Hoisting 

Appliances to be used by him  

a) Hoisting machine and tackle, including their attachments, anchorages and 

supports shall  

i. Be of good mechanical construction, sound material and adequate 
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strength and free from patent defect and  

ii. Be kept in good repair and in good working order.  

b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of suitable quality and adequate strength and free from 

patent defect. 

c) Hoisting machines and tackle shall be examined and adequately tested after 

erection on the site and before use and be re-examined in position at 

intervals to be prescribed by the Corporation.  

d) Every chain, ring, hook, shackle swivel and pulley block and in hoisting or 

lowering materials or as a means of suspension shall be periodically 

examined.  

e) Every crane driver or hoisting appliance operator shall be properly qualified.  

f) No person who is below the age of 18 years, shall be in control of any 

hoisting machine, including any scaffold, or shall give signals to the 

operator.  

g) In the case of every hoisting machine and of every chain, ring, hook, shackle, 

swivel and pulley block used in hoisting or lowering or as means of 

suspension, the safe working load shall be ascertained by adequate means.  

h) Every hoisting machine and all gear referred to in preceding regulation shall 

be plainly marked with the safe working load.  

i) In the case of a hoisting machine, having a variable safe working load, each 

safe working load and the conditions under which it is application, shall be 

clearly indicated.  

j) No part of any hoisting machine or of any gear referred to in regulation (g) 

above shall be loaded beyond the safe working load except for the purpose 

of testing.  

k) Motors, gearing transmissions, electric wiring and other dangerous part of 

hoisting appliance shall be provided with efficient safeguards.  

l) Hoisting appliances shall be provided with such means as will reduce to a 

minimum the risk of the accidental descent of the load.  
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m) Adequate precautions shall be taken to reduce to a minimum the risk of any 

part of a suspended load becoming accidentally displaced.  

Clause-22: Measure for prevention of fire  

The Contractor shall not set fire to any standing jungle, trees, brushwood or grass 

without a written permit from the Engineer in Charge. When such permit is given 

and also in all cases when destroying cut or dug up trees, brushwood, grass etc. by 

fire; the contractor shall take necessary measure to prevent such fire spreading to 

or otherwise damaging surrounding property.  

 

Clause 23: Liability of contractor for any damage done in or outside work area  

Compensation for all damages done intentionally or unintentionally by 

Contractor’s labour whether in or beyond the limits of Corporation property 

including any damage caused by the spreading of fire mentioned in clause 22, shall 

be estimated by the Engineer-in-charge or such other officer as he may appoint 

and the estimate of the Engineer-in-charge, subject to the decision of the 

Commissioner on appeal, shall be final and the contractor shall be bound to pay 

the amount of assessed compensation on demand, failing which, the same will be 

recovered from the contractor as damages in the manner prescribed in Clause-1 or 

deducted by the Engineer-in-charge from any sums that may be due or become 

due from Corporation to contractor under this contract or otherwise. The 

Contractor shall bear the expenses of defending any action or other legal 

proceeding that may be brought by any persons for injury sustained by him owing 

to neglect of precautions to prevent the spread of fire and he shall pay any 

damages and cost that may be awarded by the Court in consequence.  

Clause 24: Employment of female labour 

The employment of female labours on works in neighbor-hood of soldier’s 

barracks should be avoided as far as possible.  

 

Clause 25 : Work on Sundays  

No work shall be done on a Sunday without the sanction in writing of the 

Engineer-in-charge.  
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Clause 26: Rescission of contract for subletting work without approval or by Binding 

public officer  

The Contract shall not be assigned or sublet without the written approval of the 

Engineer-in-charge and if the contractor shall assign or sublet his contract, or 

attempt so to do, or become insolvent or commence any proceeding to get himself 

adjudicated and insolvent or make any composition with his creditors or attempt 

so to do or if possible bribe, gratuity, gift, loan perquisite, reward or advantage 

pecuniary or otherwise, shall either directly or indirectly be given, promised or 

offered by the Contractor or any of his servants or agents to any public officer or 

person in the employment of Corporation in anyway relating to his office or 

employment, or if anyway directly or indirectly interested in the contract, the 

Engineer-in-charge may thereupon by notice in Writing, rescind the contract and 

security deposit of the contractor shall thereupon stand forfeited and be absolutely 

at the disposal of Corporation and the same consequences shall ensure, as if the 

contract had been rescinded under clause-3 hereof and in addition the contractor 

shall not be entitled to recover or be paid for any work therefor actually performed 

under the contract.  

 

Clause 27: Sum payable by pay of compensation to be considered as reasonable 

compensation without reference to actual loss. 

All sums payable by a contractor by way of compensation under any of these 

conditions shall be considered as a reasonable compensation to be applied to the 

use of Corporation without reference to the actual loss or damage sustained, and 

whether any damage has or has not been sustained.  

 

Clause 28: Changes in the constitution of firm to be notified  

In the case of tender by partners, any changes in the constitution of a firm shall be 

forthwith notified by the Contractor to the Engineer-in-charge for his information.  

 

Clause 29: Works under direction and control of the Employer  

All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Commissioner, MBMC, who shall 

be entitled to direct at what point or points and in what manner they are to be 

commenced and from time to time carried on.  

Clause 30: Decision of Engineer in charge to be final  

Except where otherwise specified in the contract and subject to the powers 

delegated to him by Corporation, the decision of the Engineer in charge shall be 

final, conclusive and binding on all parties to the contract, upon all questions 

relating to the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship, or materials used 

on the work, or as to any other question, claim, right, matter or thing whatsoever, if 

anyway arising out of, or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or other conditions or otherwise concerning the 

works, or the execution, or failure to execute the same, whether arising during the 
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progress of the work or after the completion or abandonment thereof.  
 

The Contractor may appeal to the Commissioner if the Contractor is not satisfied 

with the order passed by the Engineer in Charge as aforesaid, he may within thirty 

days of receipt by him of any such order, appeal against it to the Commissioner 

provided that  
 

a) The accepted value of the contract exceeds Rs.10.00 Lakh (Rupees Ten Lakh)  

b) Amount of claim is not less than Rs.1.00 Lakh (Rupees One Lakh)  

The Commissioner’s decision in the matter shall be conclusive, final and binding on 

the Contractor.  

 

Clause-31: Stores of European or American manufacture to be obtained from the 

Corporation  

Deleted. 

 

Clause 32: Lump sum in estimates  

When the estimate on which a tender is made includes lump sums in respect of 

parts of the work, the contractor shall be entitled to payment in respect of the 

items of work involved or the part of work in question at the same rates as are 

payable under this contract for each item, or if the part of work in question is not in 

the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-

charge may at his discretion, pay the lump sum amount entered in the estimate 

and the certificate in writing of the Engineer-in-charge shall be final and conclusive 

against the contractor with regard to any sum or sums payable to him under the 

provision of this clause.  

 

Clause 33: Action where no specifications laid down  

In the case of any class of work for which there is no such specification as is 

mentioned in Rule 1 of Form B1, such work shall be carried out with the 

Corporation’s specification & in the event of there being no Corporation’s 

specification, then in such case the work shall be carried out in all respects in 

accordance with all instructions and requirements of the Engineer-in-charge.  

 

Clause 34: Definition of “work”  

The expression “Works” or “Work” where used in these conditions, shall, unless 

there be something in the subject or context repugnant to such construction, be 

construed to mean the works contracted to be executed under or in virtue of the 

contract, whether temporary or permanent and whether original, altered 

substituted or additional.  

 

Clause 35: Contractor’s percentage whether applied to net or gross amount of bill  

The percentage referred to in the tender shall be deducted from / added to the 

gross amount of the bill before deducting the value of any stock issued.  

 

Clause 36: Payment of quarry fees, royalties etc.  
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All quarry fees, royalties, octroi dues/cess and ground rent for stacking materials, if 

any, shall be paid by the contractor.  

 

Clause 37: Workmen related  

The contractor shall be responsible for and shall pay any compensation to his 

workmen payable under the Workman’s Compensation Act 1923 (VIII of 1923) 

(hereinafter called the said Act) for injuries caused to the workmen. If such 

compensation is payable or paid by Corporation as Principal under Sub-section (1) 

of section 12 of the said Act on behalf of the contractor, it shall be recoverable by 

Corporation from the Contractor under sub-section (2) of the said section. Such 

Compensation shall be recovered in the manner laid down in the Act.  

 

Clause 37 (A): Compensation under Workmen’s Compensation Act  

The Contractor shall be responsible for and shall pay the expenses of providing 

medical aid to any workmen who may suffer a bodily injury as a result of an 

accident. If such expenses are incurred by Corporation, the same shall be 

recoverable from the Contractor forthwith and be deducted without prejudice to 

any other remedy of Corporation, from any amount due or that may become due 

to the Contractor.  

 

 

Clause 37 (B): Medical Aid to workmen  

The Contractor shall provide all necessary personal safety equipment and first aid 

apparatus available for use of the persons employed on the site and shall maintain 

the same in condition suitable for immediate use at any time and shall comply with 

the following regulations in connection therewith.  

a) The workers shall be required to use the equipment so provided by the Contractor 

and the Contractor shall take adequate steps to ensure proper use of the 

equipment by those concerned.  

b) When work is carried on in proximity to any place where there is a risk of drowning, 

all necessary equipment shall be provided and kept ready for use and all necessary 

steps shall be taken for the prompt rescue of any person in danger.  

c) Adequate provision shall be made for prompt first-aid treatment of all Injuries 

likely to be sustained during the course of the work.  

 

Clause 37 (C): The Apprentices Act, 1961  

The contractor shall duly comply provision of “The Apprentices Act, 1961 (III)”, the 

rules made there under and the orders that may be Issued from time to time under 

the said Act & the said rules and on his failure or neglect to do so, be subject to all 

the liabilities and penalties by the said Act and said Rules.  

 

CLAUSE 38:- Claim for quantities entered in the tender or estimates. 

1. Quantities in respect of the several items shown in the tender are approximate, and 

no revision in the tendered rate shall be permitted in respect of any of the items so 
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longs as, subject to any special provision contained in the specifications, 

prescribing different percentage of permissible variations, the quantity of the item 

does not exceed the tender quantity by more than 25 percent or so long as the 

value of the excess quantity beyond the limit of tender quantities at the rate of the 

item specified in the tender, is not more than Rs. 5,000/- (whichever is more) 

2.  The Contractor shall, if ordered in writing by the Executive Engineer so to do also 

carry out any quantities in excess of the limit mentioned in sub-clause (1) hereof on 

the same conditions as and in accordance with the specifications in the tender and 

at the rates (I) derived from the rates entered in the current schedule of rates and in 

the absence of such rates, (ii) at the rate prevailing in the market, the said rates 

being increased or decreased as the case may be by the percentage which the total 

tendered amount bears to the estimated cost of the works as put to tender based 

upon the schedule of rates applicable to the year in which the tender were invited 

(For purpose of operation of this clause, this cost shall be taken to be 

RS.1,10,00,000/-(Rupees OneCorers tenLacs Only.)as per DSR 2016-17. 

4.  Claims arising, out of reduction in the tendered quantity, of any item beyond 25% 

will be governed by the provisions of clause 15 only when the amount of such 

reduction beyond 25% at the rate of item specified in the tender is more than Rs. 

5,000/-  This reduction is exclusively of the reduction mentioned in clause No 14 & 

15 of work and site condition. 

5.  This Clause is not applicable to extra items. 

6.  There is no change in the rate if the excess is more than 25% of the tendered 

quantity, but the value of the excess work- at the tendered rates does not exceed 

Rs. 5,000/- 

7.  The quantities to be paid at tendered rate shall include :- 

 Tendered quantity plus.  

 25% excess of the tendered quantity or the excess quantity of the value of    

Rs.5000/- at the tendered rate whichever is more. 

8. In the Schedule B any probable item is included without stating its quantity but by 

stating the rate for such item, then the tendered quantity for such item shall be 

treated as Zero for applicability of this clause. 

9. Till approval for excess quantity is accorded by competent authority interium 

payment will only be released as under:- 

a)   At accepted tender rate or current schedule rate whichever is less for quantity 

exceeding Schedule-B quantity by 25% or of cost upto Rs.5000 (i.e. for entire 

quantity exceeding the quantity stated in the tender subject to condition that total 

expenditure on the tendered work shall not exceed sanctioned cost of the scheme. 

b)    The balance payment due as per provision of clause 38 will be released by the 

Engineer-in-Charge only after approval from the competent authority is received 

by him. 
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Note:    

If the quantity stated in the tender exceeds the tender quantity, i.e. quantity under 

Clause 38 the Executive Engineer shall obtain approval for excess quantity involved 

from The Commissioner Mira Bhaindar Municipal Corporation authorities 

according to power delegated to them as the case may be. 

Clause – 38-A  :  Till approval for excess quantity are accorded by competent authority 

interim 50% payment will be released as under : 

a) At accepted tender rate or current schedule rate whichever is less for (i.e. entire 

quantity exceeding quantity stated in the tender subject to condition that total 

expenditure on the tendered work shall not exceed accepted tender cost. 

b) The excess quantity beyond 25% will be paid at tendered rate of CSR rate 

whichever is minimum till approval of the competent authority is received subject 

to the condition that total expenditure shall not exceed accepted tender cost. 

c) The balance payment due as per provision of Clause-38 will be released by the 

Engineer-in-Charge only after approval from the competent authroity is received 

by him.  
 

Clause – 38-B  :Deleated. 
 

Clause 39: Employment of famine labour etc.  

The Contractor shall employ any famine, convict or other labour of a particular kind 

or class if ordered in writing to do so by the Engineer-in-charge.  
 

 

Clause 40: Claim for compensation for delay in starting the work  

No compensation shall be allowed for any delay caused in the starting of the work 

on account of acquisition of land or in the case of clearance works on account of 

any delay accorded in sanction of estimates and release of any payments.  

 

Clause 41: Claims for compensation for delay in execution of work  

No compensation shall be allowed for any delays in the execution of the work on 

account of water, standing in borrow pits or compartments. The rates are inclusive 

for hard or cracked soil, excavation in mud, sub-soil water or water standing in 

borrow pits and no claim for an extra rate shall be entertained, unless otherwise 

expressly specified.  
 

Clause 42: Entering upon or commencing any portion of work  

The contractor shall not enter upon or commence any portion of work except with 

the written instructions of the Engineer-in-charge or his subordinate in charge of 

the work. Failing such authority, the contractor shall have no claim to ask for 

measurement of or payment for work.  
 

Clause 43 : Minimum age of persons employed and the payment  

a) No contractor shall employ any person who is under age of 18 years.  

b) The Engineer-in-charge or his Agent is authorized to remove from the work any 

person found working which does not satisfy these conditions and no responsibility 
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shall be accepted by Corporation for any delay caused in the completion of the 

work by such removal.  

c) The Contractor shall pay fair and reasonable wages exceeding those stipulated in 

Minimum Wages Act of 1918 and its subsequent amendments, applicable to the 

area in which the work of the contract is located to the workmen employed by him 

in the contract undertaken by him. In the event of any dispute arising between the 

Contractor and his workmen on the grounds that the wages paid are not fair and 

reasonable, the dispute shall be referred without delay to the Commissioner, 

MBMC. who shall decide the same. The decision of the Commissioner, MBMC shall 

be conclusive and binding on the Contractor, but such decision shall not in any way 

affect the conditions in the contract regarding the payment to be made by 

Corporation at the sanctioned tender rates.  

d) Contractor shall provide drinking water facilities to the workers. Similar amenities 

shall be provided to the workers engaged on large work in urban areas. Contractor 

to take precaution against accidents which take place on account of labour using 

loose garments while working near machinery. 
 

Clause 44: Method of payment  

Payment to contractors shall be made by cheque drawn on any Bank within the  

MiraBhaindar Municipal Corporation Limits.  
 

Clause 45: Acceptance of conditions compulsory before tendering the work.  

Any contractor who does not accept these conditions shall not be allowed to 

tender for works. Entering into contract by the contractor with Mira Bhaindar 

Municipal Corporation by the Contractor shall be considered as incontrovertible 

proof of acceptance of all conditions of the contract by the Contract. 
 

Clause 46: Employment of scarcity labour 

If Government declares a state of scarcity or famine to exist in any village situated 

within 16 Kilometer of the work, the Contractor shall employ upon such parts of 

the work, as are suitable for unskilled labour, any person certified to him by the 

Commissioner, MBMC. or be any person to whom the Commissioner MBMC may 

have delegated this duty in writing to be in need of relief and shall be bound to 

pay to such person wages not below the minimum which Government may have 

fixed in this behalf. Any disputes, which may arise in connection with the 

implementation of this clause, shall be decided by the Commissioner, MBMC 

whose decision shall be final and binding on the Contractor.  
 

Clause 47: Contractor’s prices not to exceed controlled prices  

The price quoted by the Contractor shall not in any case exceed the control price, if 

any, fixed by Government or reasonable price which it is permissible for him to 

charge a private purchaser for the same class and description, the controlled price 

or the price permissible under Hoarding and Profiteering Prevention Ordinance, 

1948, as amended from time to time. If the price quoted exceeds the controlled 

price or the price permissible under Hoarding and Profiteering Prevention 

Ordinance, the Contractor will specifically mention this fact in his tender along with 
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the reasons for quoting such higher prices. The purchaser at his discretion will in 

such case exercise the right of revising the price at any stage so as to conform with 

the controlled price on the permissible under the Hoarding and Profiteering 

Prevention Ordinance. This discretion will be exercised without prejudice to any 

other action that may be taken against the Contractor.  

 

Clause 48: Rates inclusive of Sales Tax and other taxes  
 

1. Deleted 

 

Clause 49 : Local labour to be employed  

The Contractor shall employ at least 80 percent of the total number of unskilled 

labour to be employed by him for the work under the contract, from out of the 

persons ordinarily residing in the district in which site of the said work is located. 

Provided, however; that if the required number of unskilled labour from that 

district is not available, the Contractor shall in the first instance employ such 

number of persons as is available and thereafter may with previous permission in 

writing of the Engineer-in-charge of the said work, obtain the rest of the 

requirement of unskilled labour from outside district.  

 

CLAUSE 50 : Wages to be paid to the skilled & unskilled  labour 

Wages to be paid to the skilled and unskilled laborers engaged by the Contractor 

the Contractor shall pay the laborer skilled and unskilled according to the wages 

prescribed by the Minimum Wages Act, 1948 applicable to the area in which the 

work of the Contractor is in progress. 

A Contractor shall comply with the provisions of the Apprentice Act, 1961 and the 

rules and the orders issued there under from time to time. If he fails to do so his 

failure will be breach of the contract and the Executive Engineer may, in this 

discretion, cancel the contract. The Contractor shall be liable for any pecuniary 

liability arising on account of any violation by him of the provision of the act. The 

Contractor shall pay the laborers skilled and unskilled according to the wages 

prescribed by the Minimum Wages Act of 1948 applicable to the area in Which 

the work of the Contractor is in progress. 

 

Clause 51: The dues from the Contractor deemed to be arrears of the Land Revenue  

All amounts whatsoever which the Contractor is liable to pay to the Corporation in 

connection with the execution of the work including the amount payable in respect 

of 

i) materials and or stores supplied / issued hereunder by the Corporation to the 

contractor  

ii) hire charges in respect of heavy plant, machinery and equipment given on hire 

by the Corporation to the contractor for execution by him of the work and / or 

on which advances have been given by the Corporation to the Contractor, shall 

be deemed to be arrears of the Land Revenue and the Corporation may without 
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prejudice to any other rights and remedies of the Corporation, recover the 

same from the Contractor as arrears of revenue.  

 

Clause 52: Compliance with Contract Labour (Regulation and Abolition) Act  

The successful tenders will be required to produce to the satisfaction of the 

specified concerned authority a valid and consequent license issued in favour 

under the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 

before starting the work.  On failure to do so, the acceptance of tender should be 

liable to be withdrawn and also earnest money/Security Deposit forfeited. 

The contractor shall duly comply with all the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970 (37 of 1970) and the Maharashtra Contract 

Labour (Regulation and Abolition) Rules, 1971, as amended from time to time and 

all other relevant statutes and statutory provisions, concerning payment of wages, 

particularly to workmen employed by the Contractor and working on the site of the 

work. In particular the Contractor shall pay wages to each worker employed by him 

on the site of the work at the rates prescribed under the Maharashtra Contract 

Labour (Regulation and Abolition) Rules 1971.  

If the Contractor fails or neglects to pay wages at the said rates or makes short 

payment and the Corporation makes such payment of wages in full or part thereof 

less paid by the Contractor, as the case may be, the amount so paid by the 

Corporation to such workers shall be deemed to be arrears of Land Revenue and 

the Corporation shall be entitled to recover the same as such from the Contractor 

or deduct same from the amount payable by the Corporation to the Contractor 

hereunder or from any other amount payable to him by the Corporation.  

 As per regulation of  Govt of Maharashtra Labour Welfare CESS 1% will deducted 

from each R.A. Bill. 

 

Clause 53: Engaging apprentices as per Apprenticeship Adviser’s recommendations  

The Contractor shall engage apprentices such as bricks-layer, carpenters, wire-men, 

plumber as well as blacksmith as recommended by the State Apprenticeship 

Adviser, Directorate of Technical Education, Dhobi Talav, Mumbai on the 

construction work.  

 

Clause 54:  Where the work are required to work near Machine and are liable to 

accident  

they should not be allowed to wear loose clothes like Dhoti, Jhabba etc. 

 

Clause 55:Provision of all applicable Indian Laws shall be treated as applicable for this 

contract. 

 

Clause 56:  In view of the difficult position regarding the availability of the Foreign 

exchange, no foreign exchange, will be released by the Department for the 

purchase of the Plant and Machinery required for the execution for the work 

concerned. 
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Clause 57: Anti Malaria measures  

a) The anti malaria and other health measures shall be as directed by the Joint 

Director (Malaria and Filaria) of Health Services . 

b) Contractor shall see that mosquitogenic conditions are not created so as to keep 

vector population to minimum level.  

c) Contractors shall carry out anti malaria measures in the area as per guidelines 

prescribed under National Malaria Eradication Programme and as directed by the 

Joint Director (M & F) of Health Services, .  

d) In case of default in carrying out prescribed anti-malaria measure resulting in 

increase in Malaria incidence, Contractor shall be liable to pay to the Corporation 

the amount spent by the Corporation, on anti-malaria measures to control the 

situation in addition to fine.  

e) Relation With Public Authorities :-The contractor shall make sufficient arrangement 

for draining Away the sewage, as well as, water coming from the bathing and 

washing places and shall dispose off this water in such a way as not to cause any 

nuisance. He shall also keep the premises clean by employing sufficient number of 

sweepers. The contractor shall comply with all rules, regulations, byelaws and 

directions given from time to time by any local or public authority in connection 

with this work and shall pay fees or charges, which are leviable on him without any 

extra cost to Govt.  

 

 

Clause 58: No claim in case of shelving the project  

If the project is shelved by the Corporation before commencement, the contractor 

will have no right to claim any losses or compensation due to the same and for 

whatsoever reasons.  

 

Clause 59: Price Variation Clause ( This clause is not applicable) 

 

(deleated) 

 
Clause No. 60 :  The contractor shall provide and maintain barricades, guards, guard rails, 

temporary bridges and walkways, watchmen, headlights and danger signals illuminated 

from sunset to sun rise and all other necessary applications and safeguards to protect the 

work, life, property, the public, excavations, equipment’s and materials.  Barricades shall be 

substantial construction and shall be painted such to increase their visibility at night.  For 

any accident arising out of the neglect of above instructions, the contractor shall be bound 

to bear the expenses of defense of every suit, action or other legal proceedings, at law, 

that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay all damages and costs which may be awarded in any such suit, 

action or proceedings to any such person or which may with the consent of the contractor 

be paid in compromising any claim by any such person. 
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Clause No. 61:  The contractor shall provide in the joint names of the Engineer-in-charge 

and the contractor, insurance cover only from the Government Insurance, Maharashtra 

State, 264, 1st Floor, MHADA, Opp. Kalanagar, Bandra (East), Mumbai-400 051.  Insurance 

policy/policies taken out from any other Corporation will not be accepted.  However, if the 

contractor desires to effect insurance with the local office of any insurance Corporation, 

the same should be made the Co-Insurance-cum-Insurance.  If the policy taken by the 

contractor is not on Co-Insurance basis. (Director of Insurance 60% and Insurance Co. 40%) 

the same will not be accepted and the amount of premium calculated by the Director of 

Insurance will be recovered directly from the amount payable to the contractor. The policy 

shall cover from the date of work order for the following events which are due to the 

contractor’s risks. 

a) Loss of or damage to the Civil and Mechanical and Electrical equipments 

supplied/installed including the materials such as pipes, valves, specials etc. brought on 

site. 

b)   Loss of or damage to contractor’s equipments including his vehicles. 

 

c)   Loss of or damage to property (except the Works, Plant Material and Equipment) in 

connection with the contractor; and; 

 

d)   Personal injury or death due to vehicles of the contractor and/or due to any accident 

that may arise at or around the site to the Contractor'’ personnel or to the MBMC,  staff 

or to any other person not connected with MBMC /Contractor. 
 

61.1    Policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer’s approval before the date of actual starting of work.  All 

such insurance shall provide for compensation to be payable in the types of 

proportions of currencies required to rectify the loss or damage incurred. 

 

61.2  If the Contractor does not produce any of the policies and certificates required, the 

Engineer may effect the insurance for which the contractor should have produced the 

policies and certificates and recover the premiums it has paid from payments 

otherwise due to the contractor or, if no payment is due, the payment of the 

premiums shall be of debt due. 

61.3  Alterations to the terms of an insurance shall not be made without the approval of 

the Engineer. 

61.4  The minimum insurance cover for loss and damages to physical property, injury and 

death shall be 40% of the contract cost per occurrence with number of occurrences 

as 4 (Four).  After each occurrence the contractor shall pay additional premium 

necessary so as to keep the insurance policy valid always till the defect liability period 

is over. 

61.5 No payment will be released to the contractor until the insurance coverage with the 

Govt. Insurance fund, Maharashtra State is providedand unless the proof of insurance 

coverage is produced by the Contractor to the Engineer-in-Charge. 
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CLAUSE 62 :Deleted  

CLAUSE 63:- Disputes 

All disputes and difference arising between Mira Bhaindar Municipal Commissioner 

and the party in any manner connected with this agreement shall be referred to the 

Commissioner; MBMC The decision of the Commissioner will be final, conclusive & 

binding on the parties. 

CLAUSE 64:- (PMC) : If Mira Bhaindar Municipal Corporation appointed PMC as a 

construction supervision and management consultant for supervising / monitoring works 

under this contract. The civil/ mechanical/electrical shall be liable to execute the work 

under the supervision of PMC. All decisions regarding the work in such cases shall be 

taken jointly by Mira Bhaindar Municipal Corporation & PMC and in case of any dispute 

between the PMC and the contractor the decision taken by the Executive Engineer, Mira 

Bhaindar Municipal Corporation will be final and binding on both the parties. All the work 

measurements will be taken and recorded by MBMC Engineer.    
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ADDITIONAL CLAUSES 
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MIRA BHINDAR MUNICIPAL CORPROTION, BHAINDAR 

Name of Work : Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 

INSTRUCTIONS TO TENDERER 

1. AWARD CRITERIA:  

The MBMC will award the contract to the successful bidder whose bid has been 

determined to be substantiality responsive and has been determined as the lowest 

evaluated bid provided further that the Bidder is determined to be qualified to 

perform the contract satisfactorily.  

2. ACCEPTANCE OF THE TENDER:  

The acceptance of the tender rests with MBMC The right to reject any or all the 

tenders without assigning any reason thereof is reserved by MBMC. The tenderer 

whose tender is accepted will have to enter into regular agreement in the type and 

form prescribed by MBMC and abides by all the rules embodied therein.  

2.10  No corrections, additions or alterations in the tender documents shall be made. 

No special stipulations in the tender document shall be permitted.  

2.20  The Tender shall be liable to be rejected outright if while submitting the same.  

i) The tenderer proposes any conditions and alterations in the obligatory 

conditions of the tender.  

ii) If the offer in words and in figures is not filled in ink in appropriate page of B-1 

Form or if there is discrimination.  

iii) If the specified Earnest Money in specified form is not paid.  

iv) Any erasures are made in the tender documents.  

 

2.30  If the tendering contractors are a firm or company, they shall in their forwarding 

letter should mention the names of all the partners of the firm or the company 

as the case may be and the names of the partners who hold the power of 

attorney authorizing him to conduct transactions on behalf of the Company / 

Firm.  
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2.40  Rules and conditions of the contract are subject to amendment till the time of 

acceptance of tender.  

2.50  The notes and conditions stipulated in this notice will form a part of the 

agreement.  

3. SIGNING OF CONTRACT:  

At the same time as the MBMC notifies the successful Bidder that the bid has been 

accepted, the MBMC will send the bidder an acceptance letter informing the 

further necessary line of action including signing of contract etc.  

4. FOR SPECIAL ATTENTION OF TENDERER:  

The tenderer is expected to visit the site before quoting the tender and get himself 

acquainted with the site conditions and site requirements.  

There may be some local problems which will be required to be tackled by the 

tenderer. Local suppliers may create problems of supply of sand and metal during 

execution which shall have to be solved by the successful bidder. On this account 

no extension of time limit will be granted nor any compensation will be given.  

Police Protection, if considered necessary will have to be arranged by the Tenderer 

at his own cost. 

.  
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MIRA BHINDAR MUNICIPAL CORPROTION, BHAINDAR 

Name of Work : Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 

SPECIAL CONDITION OF CONTRACT 

1. GENERAL 

These are to apply as additional specifications and conditions unless otherwise 

already provided for contradictorily elsewhere in this contract. 

2.  ERRORS, OMMISSIONS AND DISCREPANCIES 

a)  In case of errors, omissions, and/or disagreement between written and scaled 

dimensions an drawing or between drawing,-, and specifications etc. the following 

order of preference shall apply. 

i) “Between act” and scaled dimension or descriptions on drawing the later shall be 

adopted. 

ii)  Between the written or shown description or dimension in the drawing and 

corresponding one in the specification, the latter shall apply. 

iv)  Between the written description of the item in the schedule of quantities and the 

detailed description in the specifications of the same items, the latter shall be 

adopted. 

b)  In case of discrepancy between percentage rates quoted in figures and words, the 

lower of the two will be considered for acceptance of tender. 

c)  In all cases of omissions and/or doubts or discrepancies in the dimensions or 

description or any item or specifications, a reference shall be made to the Executive 

Engineer, MBMC Bhayandar whose elucidation, elaboration or decision shall be 

considered as authentic. The Agency shall be held responsible for any errors that 

may occur in the work through lack of such reference and precaution. 

d)  The special provision in detailed specifications and, wording of any item shall gain 

precedence over corresponding contradictory provision (if any) in the Standard 

Specifications of MBMC Bhayandar, Department Hand Book where reference to 

such specifications is given without reproducing the details in the contract. 

 

3.  WORKING METHODS AND PROGRESS SCHEDUILE: 

3.1  PROGRAM OF WORK 

The work is required to be completed within a period of 12 (Twelve Months).  

 

3.2 a) METHODLOGY OF CONSTRUCTION AND CONSTRUCTION EQUIPMENTS 
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Agency shall furnish at least 15 days in advance his programme of commencement 

of item of work, the details of actual methods that would be adopted by the 

Agency for the  execution of various items of work supported by necessary detailed 

drawing and sketches including those of the Plant and Machinery that would be 

used, their locations, arrangement for conveying and handling materials etc. and 

obtain prior approval of Engineer-in-charge well in advance of starting of such 

item of work the Engineer-in-charge reserves the right to suggest modifications or 

make complete changes in the method proposed by the Agency, whether accepted 

previously or not at any stage of the work, to obtain the desired accuracy, quantity 

and progress of the work which shall be binding on the Contactor, and no claim on 

account of such change in method of execution will be entertained by MBMC 

Bhayandar so long as specifications of the item remain unaltered. The sole 

responsibility for the safety and adequacy of the methods adopted by the Agency, 

will however, rest on the Agency, irrespective of any approval given by the 

Executive Engineer. 

In case of slippage from the approved work programme at any stage, the Agency 

shall furnish revised programme to make up the slippage within the stipulated time 

schedule and obtain the approval of the Executive Engineer tothe revised 

programme. 

 

b)  CONTRUCTION EQUIPMENT 

The Agency shall be required to give a trial run of the equipments for establishing 

their capability to achieve the laid down specifications and tolerance to the 

satisfaction of the Executive Engineer before commencement of the work. All 

equipment provided shall be of proven efficiency and, shall be operated and 

maintained at all times, in a manner acceptable to the Engineer and no equipment 

or personnel will be removed from site without permission of the Executive 

Engineer. 

 

C)  PROGRESS SCHEDULE 

The Agency shall furnish. within the period of 15 days of the order to start the 

work, the programme of work-In CPM/PERT charts in quadruplicate indicating the 

date of actual start, the monthly progress expected to be achieved and the 

anticipated completion date of each major item of work to be done by him, also 

indicating dates of procurement and anticipated completion date of each major 

item  of work to be done by him,  also indicating dates to procurement and setting 

up of material And plant machinery The schedule is to be such as is practicable of 

achievement towards the completion of whole In the time limit, the particulars 

Items, If any, on the due dates specified in the contract and shall have the approval 

of the Engineer-In-charge No revised schedule shall be operative without such 

acceptance in writing. the Engineer is further empowered to ask for more detailed 

schedule or schedules say week by week for any item or item, in case of urgency of 
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work- as will be directed by him and the Agency shall supply the same as and when 

asked for. 

The Agency shall furnish sufficient plant, equipment and labour as may be 

necessary to maintain the progress of the schedule. The working and shift hours 

restricted to one shift a day for operations to be done under the MBMC Bhayandar 

supervision shall be such as may be approved by the Engineer-in-charge. They 

shall not be varied without the prior approval of the Executive Engineer each time, 

if requested by the Agency. The Agency shall provide necessary lighting 

arrangements etc. for night work as directed by Executive Engineer without extra 

cost. 

 

Further the Agency shall submit the progress report of work-in prescribed form 

and charts etc. at periodical intervals, as may be specified by the Engineer and 

submit periodically returns thereof as may be specified by the Engineer-in-charge. 

 

4  CO-ORDINATION 

When several agencies for different sub-work of the Project are to work 

simultaneously on the Project site, there must be full co-ordination and 

cooperation between different Agencies to ensure final completion of the whole 

Project smoothly. The scheduled dates for completion specified in each contract 

shall therefore, are strictly adhered to. Each Agency may make his independent 

arrangement for water, power, housing, etc. if they so desire. On the other hand 

the Agencies are at liberty to mutual agreement In this behalf and make joint 

arrangement with the approval of the Engineer No single Agency shall take or 

cause to be taken by steps or action that may cause, disruption, discontent, or 

disturbance of work, labour or arrangements etc of other Agency in the Project 

localities. Any action by any Agency which the Engineer in unquestioned discretion 

may consider and shall be dealt with as such. 

In case of any dispute, disagreement between the Contactors, the Engineer’s 

decision regarding the coordination, co-operation and facilities to be provided by 

any of the Agencies shall be final and binding on the Agencies concerned and such 

a decision or decisions shall not vitalany contract not absolve the Agency(s) of 

his/their obligations under the contract not consider for the grant for any claim or 

compensation. 

 

5.  ASSISTANCE IN PROCURING PRIORITIES, PERMITS, ETC. 

The Executive Engineer, on a written request by the Agency, will if in his opinion, 

the request is reasonable and in the interest of work and is progress, assist the 

Agency in securing-the priorities for deliveries transport perm it's for controlled 

materials etc. where such are needed. The MBMC Bhayandar will not, however, be 

responsible for the non availability of such facilities or delay in this behalf and no 
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claim on account of such failures or delay, in this behalf and no claims on account 

of such failures or delay, shall be allowed by the MBMC Bhayandar. 

The Agency shall have to make his own arrangement for machinery required for 

the work. However, such machinery conveniently available with the Department 

may be spared as the rules in force on recovery of necessary Security Deposit and 

rent with agreement in the prescribed form. Such not form a ground for any claim 

or extension of time limit it for this work. 

 

6.  QUARRIES 

6.1  No quarries are available with MBMC-Bhayandar. The Agency (s) shall have to 

arrange the same himself/themselves. 
 

7. TEMPORARY QUARTERS AND SITE OFFICE 

7.1  The Agency shall at his own expense maintain sufficient experienced supervisory 

staff etc. required for the work and shall make his own arrangement, provide 

housing for them with all Necessary arrangement, including fire preventing 

measures etc. as directed by the Engineer-in charge. 

7.2  The Agency shall provide, furnish, maintain and remove on completion of the work, 

a suitable office on the work-site for the use of Executive Engineer’s representative.  

 

  

8. TREASURE – TROVE 

In the event of discovery-by the Agency or his employees, during the progress of 

the work of any treasure, fossils, minerals or any other articles of value or interest, 

the Agency shall give  immediate intimation thereof to the Engineer and Forthwith 

hand over to the Executive Engineer such being property of MBMC, Bhayandar. 

 

 

9. DAMAGE BY FLOODS OR ACCIDENTS. 

The Agency shall take all precautions against damage by floods or like or from 

accidents etc. No compensation will be paid to the Agency on this account or for 

correcting and repairing any such damages to the work during construction  shall 

be liable to make good at his cost any plant or material belonging to the 

Government lostof  damaged by floods or from any other clause which is in his 

charge. 

10.  POLICE PROTECTION 

For the Special protection of camp and of the Agency’s works, the Department will 

help the Agency as far as possible, to arrange for such protection with the 

concerned authorities, if so required by the Agency in writing. The full cost of such 

protection shall be borne by the Agency. 
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11.  TRAFFIC REGULATION DURING THE WORK 

11-1  Unless, Separately provided in the Contract the Contractor shall have to make all 

necessary arrangements for regulating Traffic, day to night during the period of 

construction to the entire satisfaction of the Executive Engineer. This includes the 

construction and maintenance to diversions, if necessary The Agency shall have to 

provide necessary caution boards Barricades, flags, lights and watchmen etc. so as 

to comply with the latest Motor Vehicles Rules and Regulator and for traffic safety 

and he shall be responsible for all claims fro accidents which may arise due to his 

negligence whether “in Regulation the traffic or in stacking material on the roads 

or due to any other reasons. 

11.2  The Agency at all times carry out the work on the “road in a manner creating least 

interference to the flow of traffic, while consistent with the satisfactory - execution 

of the same. For all works involving improvements & to the existing road, the 

Agency shall, in accordance with the directives of the Engineer-in-charge, provide 

& and maintains during the executing of work a passage for traffic, either along, or 

part of the existing carriageway under improvement or along a temporary 

diversion constructed close to the road. 

Traffic, safety and control shall be as per clause No. 112.4 of M.O.S.T. specifications 

for roads and bridges (2nd revision 1990) 

12  INITIAL MEASUREMENTS FOR RECORD 

Where, for proper measurement of the work, it Is necessary to have an initial set of 

levels or others - measurements taken, the same as recorded in the authorized field 

book or measurement book of MBMC Bhayandar by the Executive Engineer or his 

authorized representative will be signed by the Agency who will be entitled to have 

a true copy of the same made at his cost. Any failure on the part of the Agency to 

get such levels -etc. recorded before starting work will render him liable to accept 

the decision of the Executive Engineer as to the basis of taking measurement. Like 

wise the Agency will not cover any work which will render its subsequent 

measurements difficult or Impossible without first getting the same jointly 

measured by himself and the autopsied representative of the Executive Engineer. 

The record of such measurements on the MBMC Bhayandar side will be signed by 

the contactor and he will be entitled to have a true copy of the same made at his 

cost. 

 

13 TESTING ETC.:  

The contractor shall make arrangements for testing of all materials for cement 

concrete, compression test etc. Necessary cubes of 15 cm x 15 cm. Size will be cast 

as per the directives of the Engineer in charge and as specified in I.S. which shall be 

tested in Govt. laboratory for compressive strength of mix. The Contractor shall 

bear all the expenses in this regard and get the cube testing done from approved 

govt. laboratory.  
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The weld tests required to be carried out as per the provision of IS shall be at the 

cost of the contractor and from the reputed Govt. laboratory.  

14  MISCLLANEOUS 

14.1  Item Quoted by Agency shall be inclusive of all Govt. Taxes e.g. Sales Tax GST etc. 

14.2 For providing electrical wiring or water lines etc. recesses shall be provided if 

necessary through walls, slabs, beams etc and later on refilled up with bucks or 

cement moiled with out any extra cost, 

14.3  In case it becomes necessary for the due fulfillment of Contract for the Agency to 

occupy land outside the MBMC Bhayandar limits the Agency will have to make his 

own arrangement with the land owners and to pay such rents if any are payable as 

mutually agreed between them.  

14.4  The special provision, in detailed specification or working of any item shall main 

precedence over corresponding contradictory provision (if any) in the standard 

specifications or P. W. D Hand Book where reference to such specification-s is 

given without reproducing the details in contract. 

14.5  Suitable separating barricades and enclosures shall be provided to separate 

material brought by Agency and material issued by MBMC Bhayandar to Agency 

tender Schedule ‘A’ same applies for the material obtained from different sources 

of supply. 

14.6  The Stacking and storage of construction material at the site shall be in such a 

manner so as. to prevent deterioration or intrusion of foreign matter and to ensure 

the preservation of their quality, properties and fitness for the work Suitable 

precautions shall be taken by the Agency to protect the material against 

atmospheric actions, fire and other hazards. The materials likely to be carried away 

by wind shall be stored in suitable stores or with suitable barricades and where 

there is likely hood of subsidence of soil; such heavy materials shall be stored on 

approved platforms. 

14.7 The Agency shall be responsible for making goods the damages done to the 

existing property during construction -by his men. 

14.8 If it is found necessary from safety point of view to test any part of the structure, 

the test shall be carried out by the Agency with the help of the Department at his 

own cost. 

14.9  Defective work is liable to be rejected at any stage. The Agency on no account can 

refuse to rectify the defects merely on reasons that further work has been earned 

out No extra payment shall be made for rectification. 

14.10  General directions or detailed description of work, materials item coverage of rate 

given in the specification are not necessary repeated In the Bill of Quantities. 

Reference is, however, drawn to the appropriate section clause(s) of the General 

Specifications in accordance with which the work is to be carried out. 
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14.11  In the absence of specific directions to the contrary the rates prices inserted in the 

items are to be considered as the full inclusive rate and price for the finished work 

described there under and are to cover all lab our, materials, wastage, temporary 

work, plant, overhead charges and profits, as well as, the general liabilities, 

obligations and risks arising out of the General Conditions of contract. 

14.12 The quantities set down against the item in the Schedule ‘B” is only indicative in 

nature. 

14.13 All measurements will be made in accordance with the methods indicated in the 

specification and read in conjunction with the General Conditions of contract. 

 If there is any typographic mistake in units of the quantity or at any other places in 

such cases the stranded code of practices given in hand book / red book or 

stranded procedure in MJP will be followed and decision of Executive Engineer in 

this matter will be final & binding on contractor.   

14.14  The details shown on drawings and all- other information pertaining to the work 

shall be treated as indicative and provisional only and are liable to variations as 

found necessary while preparing working drawings which will be supplied by the 

MBMC Bhayandar during execution. The Agency shall not on account of which 

variation be entitled to any increase over the ones quoted in the tender which are 

on quantity basis. 

14.15  The, recoveries if any due from Agency will be affected as arrears of land revenue 

through the collector of the District. 

14.16 Extraneous materials and steps to minimize dust nuisance during construction shall 

be as per clause II of M.O.S.T. specifications (Second Edition 1990) 
 

15 PROTECTION OF UNDERGROUND- TELEPHONE CABLE AND. AERIAL -

TELEPHONE WIRES AND POLES, TRANSMISSION TOWERS, ELECTRICITY 

CABLE AND WATER SUPPLY LINES 

During the execution of work, it is likely that the Agency may meet with telephone 

cable, electrical, cable, water supply lines, etc. It will therefore, be the responsibility 

of the Agency to protect it carefully. All such cases should be brought to the notice 

of the Engineer-in-charge by the Agency and also to the concerned Department. 

Any damage whatsoever done to these cable and pipelines by the Agency shall be 

made good by him at his cost. 
 

16  MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR LABOUR 

EMPLOYED IN THE CONSTRUCTION BY THE AGENCY. 

a)  The Agency shall provide an adequate supply of potable water for daily use of 

laborers on works and in camps. 

b)  The Agency shall construct trench or semi permanent latrines for the use of the 

Labours. Separate latrines shall be provided for men and women.  
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c) The Agency shall build sufficient number of huts on a suitable plot of land for use 

of the lab ours according to the following specifications. 

1.  The Agency must find his own land. 

2.  The Agency shall construct a sufficient number of bathing places. Washing places 

should also be provided for the purpose of washing clothes. 

3.  The Agency shall construct sufficient arrangements for draining away the surface 

and sewage water as well as water from the bathing and washing places and shall. 

Dispose off this waste in. such a way as not to cause any nuisance. 

d)  The Agency shall engage a medical officer with a traveling dispensary for a camp 

containing 500 or more persons if there is no Government or other private 

dispensary situated within 8 kilometer from the camp. In case of emergency the 

Agency shall arrange at his own cost for transport for quick medical help to his sick 

worker. 

e)  The Agency shall provide the necessary staff for affecting a satisfactory drainage 

syMBMC and cleanliness of the camp to the satisfaction of the Engineer At least 

one sweeper per 200 people should be engaged. 

 

17 SAFETY CODE 

Suitable scaffolds shall be provided for all workmen that firmly supported on 

ground or from solid construction except such short period works as can be done 

safely from ladder. When ladder is used an extra labours shall be engaged for 

holding the ladder and if the ladder is use for carrying materials as well, suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be 

given an inclination not steeper - than 1 to 4 (I horizontal and 4 vertical). 
 

Scaffolding or staging more than 3.25m above the ground or Roofs, swain or 

suspended from an overhead’ support or erected with stationary supports or shall 

have a guard rail properly attached, bolted, brace’ and otherwise assured at least In 

high above the floor or platform of such scaffolding or staging an extending along 

the entire length of the outside and ends thereof with only such opening as may h 

necessary for the delivery of materials. Such scaffolding or Staging shall be so 

fastened as to prefer it from swaying from the building of structure. 

Working platform gangways, and stairways shall he so constructed that they do so 

sag unduly or i more than 3,25 m above ground level or floor level, it shall be 

closely boarded, have adequate width and suitably fenced as described in 2 above. 

Every opening In floor of the building or in a Working platform shall be provided 

with suitable protection to prevent fall of persons or material by providing suitable 

fencing or railing with minimum height of 1 meter - 

Safe means of access shall be, provided to all working platform and other working 

places. Ever ladder shall be securely fixed. No portable single ladder shall be over 

9m in length; width between side rails in a sung ladder shall in no case less than 30 
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cm for ladders up to and including 3 m. in length. For longer ladder this width shall 

be increased at least 6 mm for each additional 30 cm of length. Uniform step 

spacing shall not-exceed) 30cm. 

Adequate precautions shall be taken to prevent danger from electrical equipments. 

No material on any’ of the site shall he stacked or placed as to cause danger or 

inconvenience to any person or the public. The Agency shall provide all necessary 

fencing and Lights to protect public from accidents and shall be bound to bear 

expenses of defense of every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to the neglect of the above 

precaution and to pay any damages and costs which may be awarded in any such 

suit action or proceedings to any such person or which may with the consent of the 

Agency to be paid to comprise any claim by any such person. 
 

18 EXCAVATION AND-TRENCHING 

All trenches, 1.5 meters or more in depth, Shall at all times be supplied ladder for 

each 30 meters in length or fraction thereof. Ladder shall be extended from bottom 

of trench to at least I meter above surface of the ground, sides of a trench which is 

1.5 meters or more in depth shall be stepped back to give suitable slope, or 

security held by timber bracing, so as to avoid the danger of sides collapsing. 

Excavated materials shall not be placed within 1.3 meters of edge of trench or half 

of depth of trench whichever is more. Cutting shall be done from top to bottom 

under no circumstances shall undermining or undercutting be done. 
 

 

19 DEMOLITION 

Before any demolition work is Commenced and also during the, processor the 

work. 

a)  All roads and open areas adjacent to the work- site shall either be closed of 

suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by operator shall remain electrically charged. 

c)  All practical steps shall be taken to prevent danger to person employed, from risk 

or Fire explosion of holding. No floor, roof or other Part of a building shall be so 

overloaded with debris of materials as to render it unsafe. 

All necessary personal safety equipments as considered adequate by the Engineer-

in-charge shall b available for use of persons employed on the site and maintained 

In a condition suitable for immediate use and Agency shall take adequate step to 

ensure proper use of equipment by those concerned, 

a)  Workers employed on mixing asphalted materials cement and time mortars 

concrete shall be provided with protective footwear and protective goggles. 

b)  Those engaged in handling any materials which is injurious to eyes shall be 

provided with protective goggles. 
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c)  Those engaged in handling any works shall be provided ‘with welder's protective 

eyes hyoids. 

d)  Stone breakers shall be provided with protection goggles and protective clotting 

and seated at sufficiently safe internals. 

e)  When workers are employed in sewer and manholes which are in use. The Agency 

shall ensure that manhole covers are opened and tm hold are ventilated at least for 

an hour before workers are allowed to get into them, Manhole opened shall be 

cordoned off- with suitable tailing and provided with warning single or boards to 

prevent accident to public. 

t)  The Agency shall not employ, men below the age of 18 and women on the work- 

of painting with. products containing- lead in any form wherever men above the 

age of 18 are employed on the work of lead painting the following precautions 

shall he taken. 

i)  No paint containing lead or lead product shall be used except in the form of pastor 

or ready made paint. 

ii)  Suitable face masks shall be supplied for use by workers when paint is applied in 

the form of spray or a surface having lead paint dry, Rubbed and scrapped 

iii)  Overalls shall be supplied by the Agency to workmen and adequate facilities shall 

be provided to enable working painters to wash during on cessation of work 

g)  When work, is done near any place where there is risk of drowning all necessary 

equipment shall be provided and kept ready for use and all necessary steps, taken 

for prompt rescue of any person in danger and adequate provision made for 

prompt first aid treatment of all injuries likely to be sustained during the course of 

the work. 
 

20 Use of hoisting machines and shackles including the attachments, anchorage 

supports shall con firm to the following 

a) i) These shall be of good mechanical- construction, round materials and 

adequate strength and free from potent defects and shall be kept in good repair 

and in good working order. 

ii) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and of adequate strength and free from potent defects 

b)  Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the area of 21 years shall he in charge of any hoisting machine 

including any scaffolding. 

c)  Incase of every hoisting machine and of every chain ring hook. Shackle own and 

pulley block used in hoisting or lowering or as means of suspension safe working 

load shall be ascertained by adequate means. Every hosting machines and all gear 

referred to above shall be mainly marked with safe working loads. In case of 

hoisting machine having a variable safe working load and the conditions under 

which it is applicable shall be clearly indicated No part of any machine or of gear 
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referred to above in this paragraph shall be loaded beyond safe working load 

except for the purpose of testing. 

d)  In case of departmental machine safe working load shall be notified by the 

Engineer-in-charge. As regards Agency’s machine the Agency’s shall modify safe 

working load of each machine to- the Engineer in-charge whenever he brings, it to 

site of work and get it verified by the Engineer In-charge. 

Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with such means as will reduce to the minimum risk of 

accidental descent of load. Adequate precaution shall be taken to reduce to the 

minimum the risk of any of a suspended-load becoming accidentally displaced, 

when work are employed. On electrical installations, which are already energized 

insulating materials wearing approved such as glove, sleeved and coats as may be 

necessary shall be provided. Workers shall nor wear any rings, watches and carry 

keys or other materials which are good- conductors of electricity. 

All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in a safe condition and no scaffold ladder equipment shall be 

altered or removed while it is in use Adequate washing facilities shall be provided 

at or near places of Work. 

These safety provisions shall be brought to the notice of all concerned by display 

on a notice board at a prominent place at the work spot persons responsible 

ensuring compliance with the safety code shall be named there & by the Agency. 

i)  To ensure effective enforcement of the rules and regulations reading to safety 

precautions arrangements made by the Agency shall be open to inspection by the 

Engineer in charge o his representatives and the inspecting officers, 

ii)  Failure to comply with the provision hereunder shall make the Agency liable to pay 

to the Department as penalty an amount not exceeding Rs. 500/- for each default 

and decision of the Engineer-in charge shall be final and binding. 

Not with standing the above conditions 110 14 the Agency is not exempted from 

the operation o any other Act or rules enforce. 
 

21  SCOPE OF RATES FOR DIFFERENT ITEMS OF WORK: 

For item rate contract, the contract unit rates for different items of work shall be 

payment in full for completing the work to the requirements of the specifications 

including full compensation for all the operations detailed in the item wise 

specifications given in relevant section. In the subsequence of any directions to the 

Agency the rates are to be considered as the full inclusive rate for finished work 

covering all labour materials, wastage, temporary work plant, equipment, overhead 

charges and profit as well as the general, liabilities obligations and risks arising out 

of the General Conditions of Contract. 
 

The item rates quoted by the Agency shall unless otherwise specified also include 

compliance with supply of the following. 
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I)  General works such as setting out, clearance of site before setting out and 

clearance of works after completion. 

ii)  A detailed program for the construction and completion of works (using CPM/PERT 

techniques) giving in addition. to construction activities, detailed network activities 

for the submission and approval of materials, procurement of critical materials and, 

equipment, fabrication of special products equipments and their installations and 

testing and for all activities of the employer that are likely to elects the progress of 

the work, etc. including updating of all such activities on the basis of the decisions 

taken at the periodic site review meeting or as Directed by the Engineers 

iii.)  Samples of various materials proposed to be used on the work for conducting tests 

thereon as required as per the provision of the contract. 

iv).  Design, of mixes as per relevant clauses of the- specifications giving proportions of 

ingredients, sources of aggregates and binder along with accompanying trial mixes 

as per the relevant clauses of these specifications to be submitted to the Engineer 

for his approval before use of the works. 

v)  Detailed design calculations and drawings for all temporary works (such as form 

work, staging, centering, specialized constructional handling and launching 

equipment and the like) 

vi)  Detailed drawing for template, support and end anchorage, details for 

prescreening cable profiles, bar bending and cutting schedule for reinforcement 

material for fabrication of structural steel etc. 

 

vii)  Mill test reports for all mild and high tensile steel and cast steel as per the relevant 

provisions of the specifications. 

Testing of various finished items and materials including bitumen, cement concrete 

bearings as required under these specifications and furnishing test 

report/certificates these specifications and furnishing test report/certificates. 

ix) Inspections Reports in respect of form work, staging reinforcement and other items 

of works as per the relevant specifications. 

x)  Any other data which may be required as per these specifications or the conditions 

of contract or any other annexure/schedules forming part of the contract. 

xi)  Any other item of work which is not specifically provided in the Bill of Quantities, 

but which is necessary for complying with the provision of the contract and 

xii)  All temporary works, form work and false works. 

Portions of road works beyond the limits and or any other work may be 

constructed by the employee directly through other agencies, Accordingly, other 

agencies employed by the Employers may b working in the vicinity of the work 

being executed by the Agency The Agency shall liaise with such agencies and 

adjust his construction program for the completion of the work accordingly and no 

claim or compensation due to any reason whatsoever will be entertained, on this 
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account. The employer will be indemnified by the Agency for any claims from other 

agencies on this account. 
 

22.  PAYMENTS 

A)  Running Bills: 

One payments in the months will be, granted by the Engineer-in-charge if the 

progress is satisfactory. Agency should submit it bills to the Engineer-in-charge in 

appropriate forms. 

B)  Final Bill 

The Agency should submit it final bill within one month after completion of the 

work and the same will be paid within 3 months if it is in order. Disputed, item and 

claims if any shall be excluded from the final bill and settled. separately later on. 

 

23  HANDING OVER OF WORK 

All the work and materials before finally taken over, by MBMC, Bhayandar will be 

the entire liability of the Agency for guarding Maintaining and making good any 

magnitude Interim payments made for such work will not alter this position. The 

handing over by the Agency and taking over by the Executive Engineer or his 

authorized representative will be always in writing of which copies will go to the 

Executive Engineer or his authorized representative and the. contract for, it is 

However understood that before taking over such work MBMC Bhayandar will not 

put into regular use as distinct from causal, or incidental one. Except as specifically 

mentioned elsewhere in this contract, or as mutually agree to.  

24 The testing of materials used in the work, like material, concrete cube, etc. will be 

carried out by the Agency at his own cost. 

25 The sign boards required at the work site viz., ‘work in progress’, ‘Diversion’, etc. 

should provided by the Agency at his cost. where ever necessary and as ordered 

out by site Engineer. 

26 It is necessary to keep the record like cement consumption work, progress report, 

Laboratory test, monthly progress always on site. 

27 The excavation should be done carefully in case of damages by the Agency to 

water supply Pipes, electric or telephone cables, gas pipeline or any other utility 

services will be made good at the cost of the Agency. 

28 Agency should give the power of attorney to his representative who attends the 

Municipal Office for letter correspondence signing of MB Etc. 
 

29 SPECIAL CONDITION (TECHNICAL) 

29.1 The construction material brought at site shall be as per the relevant ISS/BIS 

standard and offered to the site Engineer for his approval before use.  It will be 

entirely at the discretion of the site Engineer whether to accept or reject the 
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materials brought at site after the prima facie inspection.  In case any lot is rejected 

the same shall be removed by the contractor at his own cost. 

29.2 The test certificate of material shall be produced by the contractor as per the 

directions of Engineer-in-charge. 

29.3 In spite of the production of above test certificate, it shall be at the discretion of 

the Engineer-in-charge to take random samples.  The contractor will have to make 

all arrangements for taking the sample as instructed by Engineer-in-charge and get 

the samples of cement/steel and other material tested from the Govt. approved 

lab/reputed lab at his own cost. 

29.6 The tendered rates should be inclusive of all statutory duties and taxes excluding      

           GST  

29.7 Procurement of required machinery and plants, other specialized machineries etc. 

should be done by contractor at his own cost and no extra payment will be made.  For 

reduction of friction between soil and MS Pipe during pushing, suitable arrangement 

will have to be made to reduce the disturbance of road to the minimum. 

 

29.9 The contractors should use only potable water for construction purpose including 

curing and they should make their own arrangement for potable water and power 

supply at their own cost.  MBMC will not provide water and electric connection for 

execution purpose. 

30. INSPECTION, REGISTER AND RECORDS   

 The contractor/s shall maintain accurate records, plan and charts showing the dates 

and progress of all main operations and the Engineer shall have access to this 

information at all reasonable times.  Records of tests made shall be handed over to 

the Engineer’s representative after carrying out the tests.  The following registers 

will be maintains at site by the Contractor(s). 

 (i) Work order Register 

 The Contractor/s shall promptly sign orders given therein by the Engineer or his 

representative or his superior offices and comply with them.  The compliance shall 

be reported by the contractor/s to the Engineer in good time so that it can be 

checked. 

 (ii) Cement Register 

  This register will be maintained to record daily receipt and issue of the 

cement duly indicating the balance quantity. The quantum of the work done for 

the cement issued on a particular date will also be maintained. 

 

 (iii) Steel Register 
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 The register will record the receipts of steel items and details of reinforcements and 

members wherever steel is used. 

 

 (iv) Pipe Stock register (MSA) 

This register will be maintained to record daily receipt and issue of the MS 

pipes duly indicating the balance quantity. 

 (v) Pipe laying register 

This register will be maintained to record daily Chainage wise pipe laying. 
 

 (vi)Labour Register 

 This register will be maintained to show daily strength of labour in different 

categories employed by the Contractor/s. 
 

 (vii)Log book of events 

 All events are required to be chronologically logged in this book shift wise and 

data wise. 

 

 (viii)Inspection Register / Work order book 

 An inspection register shall be maintained at the site of work by the agency where 

to instructions regarding the working etc. shall be record by the Engineer or his 

executive subordinates.  It is the liability of the contractor or his representative at 

the site to note such instructions wherever asked upon to do so and take action 

accordingly and comply with these instructions strictly, within reasonable time and 

without any delay. 

 

 (vii) Program and Progress Register 

 In this register programme as per bar chart submitted by contractor and actual 

progress achieved will be shown. 
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MIRA BHINDAR MUNICIPAL CORPROTION, BHAINDAR 

Name of Work : Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 

ADDITIONAL CONDITIONS OF CONTRACT  

1)  General: 

The contract under execution is of operation and maintenance of SBR  STP’S in Mira 

Bhayander Region and is to be let the contract to contractor in consolidated 

responsibility as a special case. If performance is not found satisfactory in contract 

period then contract will be terminated by 15 days notice. Hence following special 

conditions are imposed and specifically highlighted.  

1)  The Contractor should Construct Temporary site office The site office should be 

well furnished with 2 tables, 5 chairs, 1 cupboard etc. for keeping all relevant 

records. The Contractor will have to make his own arrangement for obtaining 

Telephone facility from Telephone authorities. The Contractor shall bear all 

charges deposits, monthly rental etc. as levied by Telephone dept.  
 

2)  Maintenance work covered under this Contract is an essential service hence o&m 

should be Un-interrupted even on holidays & 24 hours. If Contractor shows 

disinterest / negligence / lithergy in maintenance of proper & timely maintance a 

notice of 8 days will be given & work shall be get done at risk & cost of 

Contractor.  

 

2)  SCOPE OF WORK 

i. The Contractor  shall operate  and maintain  the  entire plant within  its Contract 

price  for  a  total operation  and maintenance  period   

ii. All necessary repairs, maintenance minor, replacements etc., shall be made during 

the O & M to maintain  the  plant  at  the  status  of  formal  handing  over. 

Contractor  shall  be  responsible  for  preventive repair, breakdown repair, for 

operation and maintenance during the period of O&M.  
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iii. At  the  end of O & M period  the plant  shall be handed over  to  the MBMC  in  

fully  functional condition except normal wear and tear expected during the period 

of operation and maintenance. 

iv. During O & M period cost of power consumed shall not be in  the Contractor price 

and bills of electric power shall be paid by the MBMC as per actual consumption. 

v. The scope shall but not limited to the following items:  

 

1. Operation and Maintenance including Mechanical, Electrical, Civil, and all allied 

works.  

2. Sampling and testing of influent wastewater based on the tests and frequency 

desired by the MBMC’S  representative  and  in  general  in  accordance  with  the  

CPHEEO  manual  on  Sewerage and Sewage Treatment.  

3. Sampling  and  testing  of  additional  samples  for  the  day  to  day O & M  of  the  

STP  and  as mutually agreed from time to time between the Contractor and the 

MBMC representative.  

4. MPCB or any other laboratory effluent treatment charges shall be borne by the 

Tenderer.   

5. Sampling of final treated sewage to ensure that the guarantee Parameters are as 

stipulated in the Bid   document.  

6. The sampling frequency to be as per relevant norms of Maharashtra pollution 

Control Boardor higher as decided by MBMC representative. The MBMC reserves 

right to collect samples at random at the will of the MBMC through any agency 

nominated by him. 

7. The MBMC shall have right to seek part of sample collected by the Contractor 

without any prior intimation to cross check the result on random basis, however 

the analysis charges of such samples shall be borne by Contractor.   

8. Maintenance of Proper records of sampling as per approved Performa.  

9. Loading, Unloading  and Transportation of  screening, dewatered  sludge  and wet 

grit out of treatment plant site as directed by MBMC  representative.  
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10. Maintenance of log books of all the equipments/instruments connected to the 

PLC/SCADA shall  forwarded  at monthly  intervals  in  the  form  of  a  hard  copy  

as monitored  by  the  PLC.Such records are given regularly to the MBMC in the 

form of hard copy at monthly intervals.   

11. The  reports  shall  contain  sufficient  appropriate  and  adequate  data  to  make  

the  recordsmeaningful and amenable to analysis for evaluating the performance 

of the plant as well as to help in O & M decisions.  

12. Security of the campus and contents therein shall be Contractor’s responsibility.  

13. The  records maintained  by  the Contractor  shall  be  produced  periodically  to  

the MBMC representative  for  proper  monitoring.  The  MBMC  representative’s  

remarks  shall  be attended  to  on  nest  submission.  Consolidated  summary  

report  shall  be  furnished  to  the MBMC monthly, quarterly and yearly containing 

salient features.  

14. The Contractor shall also maintain history sheets of overhauling, maintenance, 

replacement of all the important electrical and mechanical equipment.  

15. The O &M  shall  include  the  appropriate preventive maintenance of  equipment  

as per  the Manufacturer’s recommendation.  

16. All  the  equipment  even  standby  supplied,  installed  and  commissioned  by  the  

Contractor should be in operational/ functional condition throughout the O & M 

period. The Contractor shall take all preventive measures to maintain them in 

working condition.  

17. The frequency of break downs of various equipments shall be the least as far as 

possible. The total  number  of  such  re-occurrences  shall  not  exceed  three  

times  per  annum  otherwise penalty shall be levied on the Contractor at the 

discretion of Engineer-in-charge. 

18. The  operation,  maintenance  and  repairs  services  shall  be  performed  

according  to  thefollowing.   

(a) Down time:  

•   The  plant  shall  never  be  operated  at  less  than  50%  of  its  design  capacity  

due  to maintenance and repair reasons, if adequate quantity of sewage is available.  
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•   The period of such exceptional operation shall not exceed two consecutive days and 

shall not be more than three days a week otherwise penalty shall be levied on the 

Contractor at the discretion of Engineer-in-charge.  

•   The maximum downtime of the whole plant shall not exceed 24 hours.  

•   The  periods  for  repairs  and  maintenance  have  to  be  communicated  to  the  

MBMC representative at least 5 calendar working days in advance.  

(b) Operation of the plant as per O & M Manual   

•   The plant shall be operated according to the rules and procedures laid down in the 

O & M manual (as per CPHEEO MoUD Manual)  

•   The plant must be in position to Work at the design capacity at any time.  

      i) Operation of the Pumps  

•   The following points should be observed while operating the pumps.  

 

•   Dry running of the pumps should be avoided.   

•   Centrifugal pumps if installed with negative suction should be primed before 

Starting.   

•   Pumps should be operated only within the recommended range of the head-

discharge   

•   If  pump  is  operated  at  a  point  away  from  duty  point,  the  pump  efficiency  

normally reduces.   

•  Operation near the shut-off point should be avoided, as it causes substantial 

recirculation within  the  pump,  resulting  in  overheating  of  sewage  in  the  

casing  and  consequently,              overheating of the pump.   

•   Voltage  during  operation  of  the  pump-motor  set  should  be within  ±10 %  of  

the  rated voltage. Similarly, current should be below the rated current shown on 

the name plate of the motor.   

•   When parallel pumps are to be operated, the pumps should be started and stopped 

with atime  lag  between  two  pumps  to  restrict  change  of  flow  velocity  to  

minimum  and  to restrict  the  dip  in  voltage  in  the  incoming  feeder  and  

should  be  adequate  to  allow  the pump head to stabilize.   
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•   When  the  pumps  are  to  be  operated  in  series,  they  should  be  started  and  

stopped sequentially, but with minimum  time  lag. Any pump next  in sequence 

should be started immediately  after  the  delivery  valve  of  the  previous  pump  is  

even  partly  opened. Due care  should  be  taken  to  keep  open  the  air  vent  of  

the  pump  next  in  sequence,  before starting that pump.   

•   The  running  of  duty  pumps  and  standby  pumps  should  be  scheduled  so  that  

no  pump remains idle for a long period and all pumps are in ready-to-run 

condition. Similarly, the running  schedules  should  be  ensured  so  that  all  pumps  

do  not  wear  equally  needing simultaneous overhaul.   

•   If any undue vibration or noise is noticed, the pump should be stopped immediately 

and the cause for vibration or noise should be checked and rectified.   

•   Generally,  the  number  of  starts  per  hour  shall  not  exceed  four.  Frequent  

starting  and stopping should be avoided as each start causes overloading of motor, 

starter, contactor and contacts. Although overloading lasts only for a few seconds, it 

reduces the life of the equipment.   

•   Troubles in a sewage pumping station can be mostly traced to the design stage 

itself. This is all the more true when too much grit is likely to come into the sewage 

pumping stations from  sewage  at monsoon  time, which  is  difficult  to  handle. 

Hence,  sewers  should  not collect any storm water.  

 

 GATES, VALVES AND ACTUATORS  

     Sluice gates are commonly used to control sewage levels in STPs. Attention should 

be paid to the following points for proper operation:  

•   Operate inactive sluice gates by smearing grease on stem threads.  

•   Clean sluice gate with wire brush and paint with proper corrosion-resistant paint.  

•   Ensure unobstructed operation of gate and headstock.   

•   Ensure that the spindle is not touching the stem guide.   

•   Remove foreign matter like paint, concrete, etc. in the fully open position of gate. 

Do’s for sluice gates   

•  Operate the gate at least once in every three months.   



 - 115 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

•  Check the nuts of all construction and foundation bolts once in a year. Tighten the 

bolts, if loose.   

•  Examine the entire painted surface for any signs of damage to the protective paint. 

Don’ts for sluice gates   

•  Do not remove lock plates until the gate has been properly installed.   

•  Do not keep the gate out of operation for more than three months.   

•  Do not forget to set the stop nut in the correct position.   

•  Do not disturb the adjustment of wedge block bolts/studs.   

•  Do not over torque the crank handle/hand wheel.  

 

 Sludge Feed Pump  

      Operators should check the following items:   

•  Inlet and outlet flow rate   

•  Noise or vibration   

•  Bearing housing temperature   

•  Running amperage   

•  Pump speed   

•  Pressure  

•  Check the level and condition of the oil in the gear reducer   

•  Check the shaft alignment   

•  Check the condition of all painted surfaces   

•  Visually inspect mounting fasteners for tightness   

•  Clean dirt, dust or oil from equipment surfaces   

•  Check all electrical connections   

•   Stop  and  start  equipment,  checking  for  voltage  and  amp  draw  and  any  

movement restrictions because of failed bearings, improper lubrication or other 

causes   

•  Check the drive motor for any unusual heat, noise or vibration   

•  Check mechanical seals and packing for leakage or wear  

Maintenance  

During operation, the operator should check for the following:   
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•  The oil level and the flow of oil to the bearings in circulating oil systems   

•  Flow of cooling water and oil temperature, to ensure it is operating in the proper 

range   

•  Machine vibration   

•  Ammeter reading on the bowl motor   

•  Bearing temperatures, by touching them   

•  System for leaks   

•  Centrate quality   

•  Because the centrifuge will shut itself down in the event of a fault, the operator 

typically only looks at the mechanical parameters once per shift.  

(a) Awareness & Cleanliness  

•   The Contractor and their personnel shall maintain a high degree of awareness in 

operation and maintenance of the plant and all relevant safety codes and 

procedures.  

•   At  all  times  the  plant,  its  equipment  and  surrounding  shall  be  kept  clean  

and  in  order inducing the buildings, floors, walls, roofs, windows and garden etc.  

(b) Preventive maintenance  

•  The preventive maintenance shall be carried out according to the preventive 

maintenance schedule of the plant.(annexure I)  

•  The  regular  staff  may  be  reinforced  with  short-term  specialists  by  the  

Contractor  forspecial maintenance  tasks, after duly  informing  the MBMC  

representative of  the need and the schedule.  

(c) Repairs   

•  Repairs  shall  be  made  as  and  when  needed  very  promptly  on  the  spot  or  at  

the Contractor’s  /  Manufacturer’s  workshop.  The  need  of  repair  on  the  spot  

or  at  the Contractor’s workshop has to be defied in co-ordination with the MBMC 

representative and according to the status of spare parts availability.  

.  (d)  Spare parts  

•  The  Contractor  shall  keep  a  reasonable  stock  of  spare  parts  so  that  the  down  

time  of equipment can be kept within the limits specified.  
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•  The contents of  the stock and  the reorder  level of  the  inventory have  to be 

approved by the MBMC representative.  

(e) Transportation   

All  necessary  transportation  shall  be  arranged  and  made  by  the  Contractor  at  

his  ownexpense.  For  better  communication  internet  facility  is  provided  

throughout  the  entire operation & maintenance period on his own cost.  

(f) Oil, Grease, Lubricants, Chemicals and Consumables  

The Contractor has to ensure that there is always sufficient stock of 15 days of Oil, 

Grease, Lubricants consumables, and laboratory chemicals.  

 

 

General Obligations  

•  The Contractor shall operate and maintain the entire plant under this Contract for the 

period specified in this Contract.  

•  The  Contractor  will  submit  a  detailed  operation  and  maintenance  plan  for  

approval  of  MBMC representative.  

•   All operation and maintenance activities shall be carried out strictly  in accordance 

with  the approved plan.  

•   If for any reason the sewage standards are not met and the penalty is imposed by 

MPCB, the same  shall be  recovered  from  the Contractor’s payable  amount. 

However MBMC  reserves right to terminate the Contract on statutory ground or 

default of the Contractors.  

.   

The services shall include but not be limited to the flowing items:  

a)  Operation  and maintenance  of  the  Sewage  Treatment  Plant  from  the  inlet  

chamber  up  to disposal into channel leading to creek.  

b)  Training for O & M staff designated by MBMC as per requirement.  

c)   Generation and maintenance of periodic reports.  
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Operation  

 (a)  Operational services  

 The Contractor shall operate the complete Sewage Treatment Plant and associated 

services on a continuous 24-hous basis.  

 The Contractor  shall  operate  and  utilize  the  control  and monitoring  system  

provided,  if found  necessary,  he  shall make  adjustment  (within  the  operation  

range)  of  the  control system  and  equipment,  so  that  the  plant  operation  

matches  the  treatment  process requirements.  

 If it is determined that the facility is not capable of meeting the design Parameters 

for any reason  beyond  the Contractor’s  control  and  not  attributable  to  him,  

the Contractor  shall determine  the specific cause of  failure/abnormality  in  the 

plant  functioning and  report  to the MBMC representative and seek his directive 

on the necessary corrective action to be taken /adopted.  

 The Contractor will  be  required  to  furnish  the  details  of  electricity  

consumption  in  the format prescribed by the MBMC representative.  

 All  consumables,  Polyelectrolyte, Chlorine gas, lab Chemical  and  spares  required  

in  operating  and maintaining the plant in good condition shall be provide by 

contractor  

 The  screenings  grit,  dewatered  sludge  and  other  garbage  generated  in  the  

plant  shall  be removed  from  the  site  on  periodic  basis.  No  accumulation  of  

such  residues  will  be permitted within  the Sewage Treatment Plant  campus 

without  application by Contractor giving  valid  reasons  as well  as  permission  of 

MBMC  representative 

 The  Contractor  shall  clarify  that  such  residues  are  in  conformity  to  

Environmental regulation / rules in force.  

 The MBMC representative may, if required , decide the mode and timing of disposal 

of such  residues  in  consultation with  concerned  Environmental  and  Civic 

Authorities  and such  directions  shall  be  promptly  followed  by  the  Contractor,  

both  in  letter  and  spirit, without any reservations promptly and without any 

impact on the quoted and awarded and awarded O&M price and other costs.  
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 The  Contractor  at  his  own  expense  shall  provide  all  tools,  cleaning  and  

housekeeping equipment, security and safety equipment.  

 

Laboratory Services  

a)  The  Contractor  using  the  existing  facility  shall  perform  all  tests,  sampling  and  

analysis regularly as stipulated in the Bid document and as required by the 

regulatory agencies and as directed by engineer-in-charge.  

Manpower   

a)  The  Contractor  shall  provide  the  required  qualified  managerial,  technical  

supervisory, laboratory, administrative and non technical personnel and labour 

necessary to operate and maintain the treatment plant and the premises in a safe 

way and efficiently on a continuous 24 hours basis for the full term of the O & M 

period.  

b)  The qualification and capability of Contractor’s personnel shall be appropriate for 

the tasks they are assigned to perform.  

c)  The staff provided shall possess the necessary skills and trained in the operation of 

the plant prior to assign to the Work.  

d)  If in opinion of the MBMC representative a person of Contractor’s staff is considered 

to be inadequately trained and  skilled  or  otherwise  inappropriate  for  the  

assigned  task  and MBMC representative may inform the Contractor in writing, the 

Contractor shall replace him with a person of appropriate skills and training for the 

task, approved by the MBMC representative, immediately of being so informed.  

g.  Normal  time  duty  hours  for  the  Contractor’s  O &M  personnel  shall  be  

notified  by  the Contractor and if necessary be modified in consultation with the 

MBMC representative.  

h.  A  shift  schedule  shall  be  established  by  the  Contractor  and  approved  by  the  

MBMC representative to ensure the presence of necessary number of Contractor’s 

staff for duty at site 7 days a week, including holidays.  

i.  In the event it becomes necessary for more than one of the Contractor’s key 

personnel to be absent  from  the  plant,  the  Contractor  shall  provide  a  qualified  
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replacement  at  his  own expense and ensure that specified project duty coverage 

is maintained.  

j.   The Contractor shall include in his cost medical and accident insurance expenses of 

all the staff employed by him along with all provision of the labour welfare acts 

prescribed from time to time by the state and central government  

k.  Adequate insurance cover shall also be maintained during O &M period for all 

MBMCs aswell as casual temporary employees and visitors.  

l.   MBMC  is not  liable  for any compensation on arising due  to any accident/ mishap 

of any nature occurring in the plant premises.  

 

Safety   

The Contractor shall be responsible for safety of his staff during O & M of the plant 

and shall procure, provide and maintain all safety equipment necessary  for 

satisfactory O & M such as gloves, boots, mats, safety belts, masks, respiratory 

system for chlorine operation, etc.  

 

1.  The  Contractor  shall  utilize  awareness  procedures  in  every  element  of  

operation  and maintenance.  

2.  The Contractor shall emphasize site safety including adoption of maintenance.  

a.  Safe working procedures, cleanliness and care of the plant as a whole   

b.  Accident and hazardous conditions prevention and reporting  

c.  Shall  impart safety  training  to all members at  regular  intervals, especially  for 

new comers.  

d.  Shall provide Notice Boards and display boards  at appropriate  locations, 

detailing precautions tobe taken by O & M personnel to Work in conformity to 

regulations and procedures and by the visitors to the plant.   

e.  Shall  notify  the  MBMC  representative  immediately  if  any  accident  occurs 

whether  on-site  or  off  site  in  which  Contractor  is  directly  involved  and  

results thereof any injury to any person, whether directly concerned with the site 

or a third party.  Such  initial  notification  may  be  verbal  and  shall  be  

followed  by comprehensive report within 24 hours of the accident.   
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3.  The Contractor may  refuse  entry  into  the  plant,  to  all  personnel’s  including 

MBMC representative on grounds of safety and person not carrying proper 

identification.  

4.  Personnel  shall  be  permitted  entry  into  the  plant  only  on  disclosing  their  

identity  and those  authorized  personnel  including  MBMC  representative  shall  

be  issued  identity cards with photographs by the Contractor, this also includes 

casual visitors who shall beissued a temporary visitors entry permit.   

 

Reporting   

a.  The  Contractor  shall  prepare  consolidated  monthly  reports  on  plant  

operation  and maintenance and submit  the same  to  the MBMC  

representative within  first 7 working days of the next calendar month.  

b.  The daily reports are to be prepared and retained at site for inspection.  

c.  Overall reporting formats shall be approved by MBMC representative and may 

have to be modified from time to time as required and approved by MBMC 

representative.   

d.  Contractor may have  to prepare and  submit additional  reports on particular 

matters and incidents  having  special  significance  as  and  when  required  by  

the  MBMC representative.  Maintenance   

General Obligations   

(i)  The  Contractor  shall  ensure  the  continuity  of  the  plant  operations  and  that  

the breakdown  or  the  deterioration  in  performance  of  the  plant  are  

minimized  by  a preventative maintenance schedule.   

(ii)  The  maintenance  schedule  of  all  critical  components  shall  primarily  

comprise  of preventative and break down maintenance.   

(iii)  Regular  preventative  operational  maintenance  comprises  of  planned  and  

regular maintenance carried out by  the Contractor on a day-to-day basis,  

including cleaning, lubricating, minor adjustment, together with the preventive 

and corrective maintenance plan for those items of the plant and equipment 
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within the treatment works which have been commissioned and made 

operational.  

(iv)  Breakdown maintenance comprises of any unplanned maintenance required.  

(v)   Non  commissioned  assets  /  components  of  the  plant  if  any  shall  have  to  

undergo  a regular “non operational& storage maintenance”.  

(vi)   The Contractor shall carry out the maintenance of the plant installations in 

accordance with  the  requirements  of  the  O  &  M  Manual  and  the  

equipment  manufactures instructions  and  only  approved  grades  of  

lubricants will  be  used.  The  frequency  of lubrication,  adjustments  to  be 

made  regularly  and  recommended  spare  parts  by  the equipment/machine/ 

instrument manufactures/supplier shall always be carried out and appropriate 

inventory shall be held in store.   

(vii)  The Contractor shall maintain a maintenance log of all repairs, oil & lubricant 

changes carried out for each equipment’s maintenance Log Card.   

 

Building and Site Maintenance   

  The Contractor shall be responsible for:  

I.  The total maintenance of building and all electrical, ventilation, plumbing and 

drainage installation in the building.  

II.  Housekeeping and cleaning of all buildings  

III.  Preventive  and  breakdown  maintenance  of  the  site  water  and  wastewater  

services, cabling and earthing systems, air conditioning and the site road lighting 

system., Theupkeep of landscaped areas, tree plantation and flower pots etc.,  

IV.  Maintenance of the communication system of the plant.  

.  

VI.  Routine housekeeping maintenance shall be carried out in accordance with 

procedures.   

VII.  Normal  breakdown maintenance  shall  be  attended  to within  a  period  of  3 

working days.  
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VIII. Any  unusual  breakdown  due  to  forces  of  nature  covered  under  insurance  

shall  be inspected  to  and  attended  to  only  after  being  permitted  to  do  so  

by  the  insurance agency in writing.   

.  

Training  

(a)  The Contractor shall be  responsible  for  instruction and  training of all his 

personnel  in all  aspects  of  plant  operation  and  maintenance  till  the  end  

of  the  operation  and maintenance period.   

(b)   The  Contractor  shall  also  be  responsible  for  training  personnel  

nominated  by  the MBMC who  shall  submit  the CVs  of  the  person  to  be  

trained  to  the Contractor  for assessment if the person is qualified to be 

trained.   

(c)  The  training will be  imparted  to  skilled personnel possessing a basic 

qualifications as stipulated by the MBMC representative which shall be  similar 

to those possessed by the Contractors personnel, will operate the plant at the 

expiry of the Contract, this shall be done in the last six months of the operation 

and maintenance Contract.  

(d)  The Contractor will make available for this purpose competent staff as well as 

proposed schedule  information  that  may  be  necessary  for  effective  

execution  of  the  training programme.  

(e)  The training shall be organized in three (3) stages as follows : 

 

i.  Basic  technical  training  education  to be carried out during  the  final  

stages of  the erection period of the Contract through literature, manuals, 

handouts demonstration at site, etc.  

ii.  Intensive on the job training during commissioning and maintenance period.  

iii.  Examination at the end of the training and only  those persons who qualify 

should be permitted to operate the plant.  

(f)  By  the  end  of  this  training  period,  these  personnel  should  be  able  to  

carry  out  their respective  duties  efficiently  under  the  supervision  of  MBMC  

representatives  and supervisory staff of the MBMC.  
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.  

Other Records   

 The Contractor  shall maintain detailed  record of  consumption of 

Polyelectrolyte, Chlorine, Coagulants, dewatering polymer and other scrubbing 

chemicals (if used)  

 Record of dewatered sludge  transported out of  the plant  site  shall be 

maintained. Similarly record of material movement shall also be maintained as 

appropriate and approved by MBMC representative.   

 These  records  shall  be  available  to  the MBMC  representative  for  scrutiny  

and copies shall be furnished on demand.  

 During O & M period  tests  for BOD, SS, COD, TN, NH3N, Phosphates and pH, 

VSS, SVI shall be done daily on composite samples.   

 The results of these Parameters shall have compliance of the guaranteed values. 

 The  Contractor  shall  also  maintain  the  records  for  daily,  monthly  and  

annual reporting to the MBMC  

 

3)  Responsibility for payment of wages by the Contractor:-  

1)  The contractor will have to pay the wages before 7th of every month in advance 

prior to receive bill payment from MBMC for previous month.  

 

2)  The contractor will have to pay his contribution as per the Employee's Provident 

Fund and Miscellaneous Provisions Act, 1952 and Employee's State Insurance Act, 

1948 amended from time to time.  

 

3)  It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the authorized representative of MBMC.The contractor shall have to 

open the Accounts in the name of labour and contractor and should deposit EPF, 

ESIC & Prof. Tax amount every month and attested challans should be submitted 

to MBMC before preparing monthly bill.  

 

4) Monthly Bill Preparation, Submission & Payment:  



 - 125 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

i)  The required documents for preparation of bill for this work shall be 

submitted upto 10th of every month. The following documents duly attested 

(True Copy) are to be submitted to MBMC in triplicate.  

a)  Typed bill in R.A. Bill form.  

b)  Acquaintance Roll of monthly payment of labour.  

c)  Monthly Muster Roll  

d)  ESIC / EPF / Prof. Tax Challans etc.  

ii)  The certificate from D.E. maintaining all workers attended duties in uniform 

approved by E.E.  

iii)  The contractor shall submit all the relevant forms of return e.g.  

Form No.3, 6 (a) & 9 for EPF and any other forms and submit it to MBMC as 

and when demanded.  

5) Initial contract shall be for one year extendable upto one year on satisfactory 

performance report from Deputy Engineer, MBMC. Initial contract agreement is to be 

made on stamp paper of Rs.501- (Cost of stamp paper is to be borne by contractor 

only).  

 

6) Recovery of absentee of labours will be made from each bill as reported by Deputy 

Engineer, at the rate proposed in the tender.  

 

 7) In case of any accident, it is full responsibility of the contractor / agency to pay 

workman compensation to Contract labour under workman compensation Act and 

MBMC will not pay extra separately to the contractor. Accident compensation if any 

granted by Hon. Labour Court shall be paid by contractor only. He should not claim 

on this account to MBMC. Contractor should draw Group Insurance with Life 

Insurance Corporation including natural death on duty of contract labour of minimum 

amount of Rs.20,000/- each.  

 

8) Income Tax on gross value of the bill at the prevailing rate will be deducted from each 

R.A. / Monthly bill.  
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9) Contractor / Agency has to issue identity card having the signature of their authorized 

person to each member with their designation and other details of Duty etc.  

10)  Contractor will be held responsible for any theft of material, machinery etc. There 

shall not be any illegal business in plant / work premises by any person I employee.  

11) If there is loss of MBMC property including pumping machinery etc. due to 

negligence of Contract labour, same shall be recoverable from agency at the rate 

recommended by Deputy Engineer.  

12) Contractor shall timely report the arrangement made for the purpose of 

transportation work including Maintenance Vehicle Registration number.  

13) Overtime expenses shall be fully borne by agency,  

14) Monthly payment made by contractor to their labours shall be inclusive of all i.e. 

annual admissible leaves, medical leaves weekly of etc. Contractor is empowered to 

deduct the daily wages / salary for any absentee from wages of contract labour.  

 

15) Agency shall submit details of duties and responsibility statement of each contract 

labour through Deputy Engineer, MBMC, within 15 days from the date of work order. 

However decision of Deputy Engineer, shall be final regarding duties to be fixed.  

 

16) Contractor shall produce police-record report regarding character of the contract 

labour employed as and when demanded by MBMC.  

 

17) It is not permissible to increase the number of contract labour in any case.  

 

18) Agency shall submit the weekly report of the operation work in detailed through 

Deputy Engineer, to Managing Director for acceptance and suggestions.  

 

19) Separate register for material supplied by agency, issued by department, consume 

and balance shall be maintained by the agency.  
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20) Contract Agreement under execution constitutes the full and complete 

understanding between the parties here to the said contract agreement including 

validity, performance or breach there of. If the parties hereto cannot reach by mutual 

understanding the same shall be referred to The Commissioner, MBMC as an 

Arbitrator and whose decision shall be final and binding on the parties hereto.  

 

21) The different machineries required for M & R work should be provided as and when 

required during breakdown on emergency basis. No work should be hampered due to 

non availability of material and machinery.  

 

22) The Contractor should see that no illegal PROPERTY  connections are done ON 

DRAINAGE LINES. It is responsibility of Contractor to keep watch by patrolling. If 

illegal connection is found it should be immediately informed to Engineer-in-charge 

& disconnected. If it is found that the Contractor is involved in this, legal action 

against Contractor will be taken. 

23)  The Contractor must appoint One experienced Supervisors for overall monitoring of 

all M&R works covered under this Contract.. They should have a mobile phone and 

two wheeler for proper Co-ordination with MBMC officials, Concerned local bodies.. 

 

27.  IDENTIFICATION BADGE WITH IDENTITY CARD:  

Contractor will have to provide identification badge with title name plate strip to be 

displayed on shoulder or front pocket to each staff as approved by Engineer-in-charge 

along with identity card etc.  

 

28.  HOLIDAYS AND LEAVES:  

Weekly off and leaves should be given to staff as per relevant labour rules, during 

holidays / causal leaves / earned leaves etc. and contractor shall arrange for the 

substitute the MBMC shall not make any separate payment or overtime for these 

substitute provided by the Contractor during above periods.  

 

29.  CONDUCT:  
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All employees of the Contractor shall follow the instruction of Engineer-in-charge. If any 

employee misbehaves with Engineer-in-charge he/she should be immediately removed 

from duty and substitute for that should be employed by the Contractor. If contractor 

fails to do so as non-refundable penalty of Rs.100/(Rupees One Hundred only) per day 

per such case will be recovered from the bill.  

 

30.  MACHINERY REQUIRED:  

Vehicles such as Motor Cycles / rickshaw, cycles etc. besides Maintenance Vehicle  

required for maintenance and repairs of various components or conveyance of 

messages in respect of power or machinery failures or routine instruction etc. shall be 

arranged by the Contractor to attend the site immediately.  

 

No extra payment shall be made for transportation required for maintenance and repairs 

from one site to another. The vehicles shall be in the charge of Engineer-in-charge and 

shall be ready for 24 hours for day to day maintenance and operation.  

 

31.  TENDER TO BE STRICTLY TO TENDER CONDITIONS AND SPECIFICATIONS:  

It should be clearly noted that the Contractor has to strictly comply with the conditions 

and specifications laid down in the tender and no variation or deviations are permissible. 

Deviations made by the tenderer submitting the tender without following above 

instructions would result in treating the tender as conditional and it would not be 

binding on the MBMC to consider such conditional tender. In case the conditional 

tender is accepted due to oversight or any other reasons. It shall be treated as 

unconditional and all the conditions! deviations from NIT and minutes of pre-bid 

conference shall be treated as null and void for all purpose.  

 

32.  GOVERNING OF LABOUR LAWS:  

The contractor shall be fully responsible for making arrangements entirely at his cost for 

housing all labour employed by him and make necessary satisfactory arrangements for 

the same as may be required under the rules and laws of the central Government, State 
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Government or local body, MBMC's quarters if available may be given on rental basis, 

but it is not binding on the MBMC. All the rules regarding workman's compensation etc. 

shall be binding on the Contractor without any claim on MBMC No guarantee shall be 

given by the MBMC to provide quarters to all the staff employed by the agency. So also 

food grains for the labour shall be arranged by the contractor where it is not available in 

the open market.  

 

33.  ACCIDENT ON THE WORK  

The contractors shall be fully responsible for any accident may occur to the labour on his 

work on duty and report the same to the Engineer-in-charge and concerned 

government labour department authority and shall pay all necessary compensation as 

per rules, failing which it may be paid by MBMC from the amount payable to him. 

Contractor shall also be fully responsible for any loss to any individual or public property 

occurred due to him or his workers under the scope of this contract.  

 

34.  LABOUR LICENCES:  

Agency has to produce labourlicence from labour department and its timely renewal is 

to be got done. Also agency has to pay to his labors as per labour act and should 

protect the interest of labour. Agency has to maintain various labour register as 

necessary as per labour act and should produce on demand. Other facilities like leave 

with pay overtime, bonus etc. are to be paid to labours without any extra claim. The 

agency is bound to comply the remarks raised by concerned labour authority for the 

tenure of contract.  

 

35.  LOSS OR DAMAGES AND IDENTITY AGREEMENT:  

The contractor shall be responsible during the progress as well as maintenance for any 

liability imposed by law for any damage to the work of any part thereof or to any of the 

materials or other things used in performing the work of injury to any person or persons 

or for any property damaged in or outside the works limit. The Contractor shall 

indemnify and hold the owner and the Engineer harmless against any and all liability, 
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claims, loss or injury including cost expenses and attorney's fees incurred in the defence 

of same arising from any allegations whether groundless or not, or damage or injury to 

any person or property resulting from the performance of the work or from any cause 

whatever during the progress and maintenance of the work. The agency has to properly 

maintain all register and other records as per labour act and factory act and other 

Governing laws! rules / laws. The agency should produce all such records as and when 

required (even after within three years from the completion of work).  

 

36.  SAFETY OF CONTRACTORS STAFF & LOSS TO CONTRACTOR BY TERRORIST:  

The work under this contract are in the proximity of Mumbai, where the activities of 

terrorists is increasing day by day. The safety of his staff is his sole responsibility and any 

loss due to above if occur to contractor that will not be entertained by MBMC.  

 

37.  USE OF SITE:  

The contractor shall not unreasonable encumber the site with material and equipment. 

The Contractor should not use land for his private purpose. Use of MBMC's land for the 

purpose of housing of the labours may be permitted by MBMC but it is not binding on 

MBMC.  

 

38.  COMPLIANCE:  

The contractor shall be bound by all ordnance acts codes, rules, regulations, orders and 

decrees of which in any way affects conduct of work or workman engaged for the works. 

The Contractor shall protect and indemnify compensation the MBMC against any claim 

or liability arising from violation of above.  

 

39.  HANDLING OF CHEMICALS:  

Safety and facilities to the staff for handling of chemicals and equipments is an 

important consideration. Handling of chemicals needs Special attention. Following 

instructions are for guidance of the Contractor and observing them strictly at his cost.  
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40.  CHLORINE (T.C.L. POWDER)  

At the time of mixing T.C.L precautions to be taken. Chlorine vapour is extremely 

hazardous avoid prolonged breathing suitable gas mask may be used anticoloro 

solution shall be ready for quick relief.  

 

Special precaution for keeping store room well ventilated be seen before entering, 

smoke test be carried out.  

 

As chlorine is a dangerous gas and above certain levels inhalation of this gas is fatal. 

Therefore, it is essential that all operators working with chlorine are considered to be 

familiary with dangers of the gas. It is imperative to have protection equipments always 

readily available at site at the contractor's cost.  

 

41.  TESTS:  

Routine tests should be performed and recorded to control the operation. All testing 

and sampling procedures should be carried out in accordance with standard methods 

for the examination of water and waste water published by the American Public Health 

Association. All analysis should be recorded in the registers as per predetermined 

formats based on guide lines given in CPHEEO manual on SEWEAGE. The contractor 

should send samples of raw and treated sewage to MPCB at Thane it is responsibility of 

agency to collect and send the samples and get it tested.  

42.  MAINTEANCE AND SUBMISSION OF RECORD TO MBMC:  

The Contractor shall maintain various record as per prescribed format by MBMC. and 

submit the same once in a week. The details are as below:-  

 

1.  Job register containing date of complaint, type of complaint and compliance done 

by agency, material consumption and date of compliance of complaint duly 

signed with concern Mistry/ Mukudam/ Engineer-in-charge. 

2.  CHEMICAL. consumption register at every STP.  

 

43.  NO INTEREST ON DUES:  
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No interest shall be payable by dept. on the amounts due to contractors pending final 

settlement of the claims.  

 

44.  POWER OF ATTORNEY:  

In case of tenderer is a firm or a company it shall in its forwarding letter mention the 

name of partners and of the persons who could hold the power of attorney, authorizing 

him to conduct the transactions on behalf of firm or company and shall produce 

certified true copy of power of attorney and partnership deed along with tender and 

original shall produced for verification on demand.  

45.  EXTRA ITEMS: It is binding on the contractor to carry out such extra works as and 

when required and ordered in writing will be ordered when the same can be carried out 

by the contractor in the opinion of the Engineer in charge as internal part of the main 

work either in addition alteration or legitimate and reasonable extra item cropped up 

will be paid at current sanctioned scheduled of rates of the M.J.P. / P.W.D. division. The 

decision of the MBMC will be binding. Payment of extra item will be released only after 

it approved finally by the appropriate Authority.  

 

1.  Unless or otherwise specifically provided for either in the item or in the 

specifications or in the schedule of supply of materials, all items in tender are 

inclusive of the cost of all materials required for the execution of the item and 

such of them as are not proposed to the notes below will be provided by the 

contractor of the approved type and make.  

 

2.  Other unforeseen items to be done in course of work will have to be done by the 

contractor as per specification in P.W.D. Hand Book Vol. I & II. 

 

3.  The contractor shall be responsible and liable to pay any damage to public 

property.  

 

46. The contractor shall make proper and economic use of all the materials supplied 

by the Government whether free of cost or on payment and whether directly to him or 

through any other person for utilization in the execution of the contract. He shall keep 
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the account of such materials in suitable book which would be available for inspection 

by the Engineer-in-charge by the MBMC.  

The contractor will be responsible for proper handling the safe custody of all materials 

deliver to him by government for use on work and shall return to government all surplus 

materials after completion of the work. The materials charge to the contractor and 

remaining surplus will be taken back and paid for and as required by Department. All 

surplus materials supplied to the contractor free of charge will be returned to 

government and delivered to places as directed and if any shortages are noticed or 

material found in damaged or unserviceable condition the cost therefore as fixed by the 

MBMC will be recovered from the contractor.  

 

47.  In case of legal dispute for materials brought and stored at site without permission 

of Engineer-in-charge contractor will be responsible for all legal dispute at his own cost 

and consequences without reference to Government.  

 

48.  Contractor shall give receipt of all materials issued either free of cost or at cost. In 

case if received free of cost he will make a mention of the same specifically in receipt 

book.  

49.  Extra charges of claims in respect of extra works shall not be allowed unless the 

work to which they relate are clearly without the spirit and meaning of the specifications 

or unless such works are ordered in writing by the MBMC and claimed for in specified 

manner before the work is taken in hand.  

 

50.  If it is found that a agency or owner of a agency working in the MBMC, misused 

the Power of Attorney for cheating to MBMC, given by the another agency which also 

working in MBMC, then no blank form to both the said agencies will be issued. 

 

51.  Salary should be paid to employed labour. Rise/Amendment in salary as per 

government norms (Minimum Wages Act) will be applicable and binding on contractor 

should quote accordingly. No reimbursement of any kind of rise is admissible to 

contractor. It is to be paid by the contractor to the labour only. 

 

52.  If agency/ tenderer not communicate their unwillingness to do the work beyond 

original time limit /extended time limit well before 3 months of expiry. It will be binding 

to the contractor to execute work for further 3 Months or finalization of new agency / 

contract whichever is earlier after said time limit. 

 

53.  During extension period if there is rise in wages contractor is bound to pay first 

accordingly and will be paid / reimbursed to contractor. 
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SCHEDULE “A” 
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MIRA BHAYANDER MUNICIPAL CORPORATION  

 

 

SCHEDULE ‘A’ OF B1 TENDER 
 

 

NAME OF WORK  : Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 

 
  Schedule ‘A’ showing (approximately) the materials to be supplied from the 

Departmental Store for the work contracted to be executed and the rates at which they are 

to be charged for. 

 

 

Sr. 

No. 

Particulars Quantity Rate at 

which the 

materials 

will be 

charged to 

the 

contractor 

Unit Place of Delivery 
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           CONDITIONS OF 

 

                 SCHEDULE “A” 
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MIRA BHAYANDER MUNICIPAL CORPORATION  
 

 

NAME OF WORK  : Operation & Maintenance of SBR STP- 6C & 8 in Mira 

Bhyander Municipal corporation area. 
 

 

Conditions of supply under Schedule ‘A’ 

1. Materials indicated in the schedule above will only be supplied by the Corporation at the 

issue rates shown against them and only on production of unstamped receipt thereof. 

2. Materials will be issued at the place of delivery indicated in the schedule. Carting of 

materials from Corporation Store to site of work will have to be done by the Contractor at 

his own cost. 

3. Contractor shall maintain account of materials received from Corporation and its 

consumption. The account shall be produced for review of the Inspecting Officer as and 

when demanded. 

4. Contractor shall at the site of work provide a leak-proof pucca shed, with proper double 

locking arrangements to store materials, issued by the Corporation. 

5. The stores shall be accessible for checking by Corporation Officer whenever desired. 

6. If, after completion of work, materials issued by Corporation is found surplus and unused, 

such surplus materials in good condition only shall be returned to the Corporation at its 

place of delivery indicated in the schedule. Transport required therefore will be at 

Contractor’s cost. For such materials, rates allowed will be rates as indicated in Schedule ‘A’ 

minus (-) Storage charges at 3% (Percent). Contractor shall therefore be cautious in getting 

materials issued. 

7. If surplus material is misused or is not returned by the contractor, recovery at double the 

issue rate indicated above or market rate whichever is high will be made. 

8. Portland or Pozollana cement whichever is available will be supplied in jute bags. Each bag 

shall be considered as having 50 kgs. cement in it. No cement will be issued on actual 

weighment basis. 

 

Note : The tenderer submitting the tender should see that the rates in the above schedule are 

filled up by the Executive Engineer on the issue of the form prior to submission of the 

tender. 
 

I/We have carefully studied the various items mentioned in schedule B herein above with the 

scope of work and detailed specification and all other terms and condition of this tender, also 

inspected the work site. On the basis of that I/we hereby undertake to execute the work of MBMC 

water Distribution Scheme . 
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Note :- 1) All work shall be carried out as per Public Works Department Hand Book and Other 

Specification of the MJP/Corporation or as directed. 

2) Rates quoted include clearance of site (Prior to commencement of work and site 

moisture weather etc.) 
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    SCHEDULE “B” 
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            MIRA BHAYANDER MUNICIPAL CORPORATION 

Water Supply Department 

         Name of Work - Operation & Maintenance of SBR STP- 6C & 8 in Mira Bhyander Municipal corporation area. 

                            
       

Shedule B 

         

Quantity 
as per 

Sanction 
Item of Work 

Estimated Rate 

Unit 

 Total 
Amount 

according 
to Estimate 

Specification 

Additional 
Specification 

In 
Figures 

In Words 
Clouse 

No 
Page 
No  

 

 1 2 3 4 5 6 7 8 9 
 

  Item No.1 :- Manpower               
 

12.00 

Providing all nesessory skilled, semi-skilled and unskilled 
manpower for round-the-clock operation and routine and 
preventive maintenance of 13 MLD and 11 MLD SBR 
Sewage Treatment Plant (STP) including all statutory 
compliances such as latest applicable minimum wages, 
EPF, ESIC, bonus, gratuity, insurance, PPE, uniforms, ID 
cards, Leave wages and all other as per labour law, 
Central/State Government Rules, Acts and Regulations, 
complete. 865546.00 

Rs.Eight lac sixty five 
thousand five 
hundred forty six only MONTH 10386552.00     

As per the 
Direction  given 
by the Engineer 

in Charge 

 

                  
 

  Item No.2 :- Routine And Preventive Maintenance               
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12.00 

Carrying out routine and preventive maintenance, minor 
repairs of all mechanical, electrical, instrumentation, civil 
components and painting of all structure of 13 MLD and 
11 MLD SBR Sewage Treatment Plant including supply 
of nesessory electrical part, lubricants, grease, 
consumable oils, nuts, bolts, gaskets, fasteners, cleaning 
materials, stationery, hand tools, Fire extingusher and all 
other minor consumables required for smooth operation 
of the plant, complete. 281804.00 

Rs.Two lac eighty 
one thousand eight 
hundred four only MONTH 3381648.00     As Above 

 

                  
 

  Item No.3 :- Polymer               
 

4.38 

Providing, supplying and dosing cationic polyelectrolyte 
(Polymer) for sludge dewatering at 13 MLD and 11 MLD 
SBR Sewage Treatment Plant, including transportation, 
loading, unloading, storage, preparation of polymer 
solution etc. and all incidental charges,complete. 673500.00 

Rs.Six lac seventy 
three thousand five 
hundred  only MT 2949930.00     As Above 

 

                  
 

  Item No.4 :- Chlorine Gas               
 

43800.00 

Providing, supplying and dosing chlorine gas for 
disinfection of treated sewage at 13 MLD and 11 MLD 
SBR Sewage Treatment Plant, including transportation, 
loading, unloading, storage, handling, connection of 
chlorine cylinders/tonners, leak testing, operation of 
chlorination system, safety measures, all necessary 
accessories etc. and all incidental charges,complete. 18.63 

Rs. Eighteen & sixty 
three paisa only KG 815994.00     As Above 

 

                  
 

  Item No.5 :- Transportation               
 

48.18 

Transportation charges of Polymer and Chlorine gas from 
Factory to Corporation STP-6C & 8, including loading, 
unloading, stacking etc complete for a lead of 90 km etc 
complete. 1528.39 

Rs.One thousand five 
hundred twenty eight 
& thirty nine paisa 
only MT 73637.83     As Above 

 

                  
 

  Item No.6 :- Laboratory Chemical               
 



 - 142 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

12.00 

Providing and supplying all laboratory chemicals, 
glassware, consumables and all other consumables at 13 
MLD and 11 MLD SBR Sewage Treatment Plant required 
for analysis of raw sewage, treated effluent and process 
samples as per CPCB/MPCB guidelines, including 
transportation, loading, unloading, storage and all 
incidental charges complete. 30000.00 

Rs. Thirty thousand 
only MONTH 360000.00     As Above 

 

                  
 

  Item No.7 :- Sludge Disposal               
 

1127.00 

Providing all labour, vehicles, Trolley, tools and tackles 
for collection, loading, transportation, unloading and 
scientific disposal of dewatered sludge generated from 
13 MLD and 11 MLD SBR Sewage Treatment Plant, 
including all leads, lifts, fuel, tipping charges, 
permissions, royalties (if applicable), statutory 
compliances and all incidental charges complete. 513.90 

Rs. Five hundred 
thirteen & ninety 
paisa only MT 579165.30     As Above 

 

    

Total 
Rs. 18546927.13 

   

 

         
 

         
 

         
 

         
 

         
 

 

I/we herby agree to execute the above work at              % below/above/estimated cost. 
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Operation & Maintenance  

Manual   
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O & M Manual 

UNIT OPERATIONS 

 

4.1. SBR TREATMENT 

 

1. Inlet Chamber 

Raw domestic sewage from the underground sewer network is received at the inlet 

chamber of the STP through gravity or pumping. The inlet chamber serves as the first 

collection point where the incoming sewage flow is measured and distributed to the 

preliminary treatment units. The chamber shall be designed to facilitate smooth hydraulic 

flow without excessive turbulence. 

Purpose: 

Receive raw sewage. 

Uniform distribution of influent. 

Flow measurement and monitoring. 

Isolation of treatment units during maintenance. 

 

2. Mechanical Bar Screen 

The incoming sewage first passes through a coarse/fine mechanical bar screen where large 

floating and suspended materials such as plastics, cloth pieces, wood, bottles, paper, 

leaves, sanitary waste and other debris are removed. 

The screening equipment shall operate automatically through differential level sensing or 

timer control, with manual override facility. 

Purpose: 

Protect downstream pumps and equipment. 

Prevent clogging of pipelines and diffusers. 

Improve operational reliability. 
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3. Grit Removal System 

After screening, sewage enters the grit chamber where heavy inorganic particles like sand, 

grit, gravel, stones, broken glass and other dense materials settle due to reduced flow 

velocity. 

Collected grit shall be periodically removed and disposed of safely. 

Purpose: 

Prevent abrasion of pumps. 

Prevent deposition in pipelines. 

Reduce wear of mechanical equipment. 

 

4. Oil & Grease Trap (Where Provided) 

Oil, grease and floating scum are separated by gravity flotation. Mechanical skimmers 

remove floating materials and prevent them from entering the biological treatment 

process. 

Purpose: 

Protect biological microorganisms. 

Prevent diffuser clogging. 

Improve oxygen transfer efficiency. 

 

5. Equalization Tank 

The screened sewage is collected in the Equalization Tank where hydraulic and organic 

load fluctuations are balanced. 

Mechanical mixers or coarse bubble aeration prevent septic conditions and maintain 

sewage in suspension. 

The Equalization Tank provides continuous and uniform flow to the SBR basin. 

Functions: 

Equalize flow variations. 
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Equalize BOD loading. 

Prevent septic conditions. 

Maintain homogeneous sewage quality. 

 

6. SBR Basin (Biological Reactor) 

The SBR Basin is the heart of the treatment plant. Unlike conventional activated sludge 

systems, all biological treatment processes occur within the same reactor. 

Each basin operates in programmed cycles controlled by PLC and SCADA. 

The biological treatment is carried out by activated sludge microorganisms which consume 

dissolved and suspended organic matter. 

 

Phase 1 – Fill Cycle 

During this phase, sewage from the Equalization Tank enters the SBR basin. 

Depending upon the process requirement, filling may occur under: 

Static Fill 

Mixed Fill 

Aerated Fill 

The microorganisms immediately start consuming biodegradable pollutants. 

If aeration is not provided during filling, denitrification begins due to anoxic conditions. 

Main activities 

Sewage filling. 

Initial biological degradation. 

Equal distribution. 

Denitrification (where applicable). 

 

Phase 2 – React (Aeration) Cycle 

This is the main biological treatment stage. 
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Air is supplied through fine bubble diffusers installed at the bottom of the basin using 

high-efficiency air blowers. 

The microorganisms utilize oxygen to oxidize organic pollutants. 

During this stage: 

Carbon Oxidation 

Organic pollutants responsible for BOD and COD are converted into carbon dioxide, water 

and new biomass. 

Nitrification 

Ammonia nitrogen is converted into nitrite and finally nitrate by nitrifying bacteria. 

Biological Phosphorus Removal 

Where designed, phosphorus accumulating organisms absorb phosphorus from 

wastewater. 

DO concentration is generally maintained between 2.0 and 3.0 mg/L. 

Aeration timing is automatically controlled through PLC based on cycle programming. 

 

Phase 3 – Settle Cycle 

After completion of aeration, all blowers and mixers are stopped. 

The reactor remains completely undisturbed. 

Activated sludge settles naturally under gravity. 

Within this period: 

Clear treated water forms at the top. 

Dense sludge settles at the bottom. 

Excellent sludge blanket develops. 

Since there is no inflow during settling, superior clarification is achieved compared to 

conventional clarifiers. 

 

Phase 4 – Decant Cycle 

Once settling is complete, the floating decanter slowly lowers into the clarified water layer. 
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Only the clear supernatant is withdrawn. 

The sludge blanket remains undisturbed. 

The floating decanter automatically rises after completion of decanting. 

The decanted treated water flows to tertiary treatment. 

 

Phase 5 – Idle / Sludge Wasting Cycle 

Excess biological sludge is removed from the reactor to maintain required MLSS 

concentration. 

Sludge wasting frequency depends upon: 

MLSS 

Sludge age 

SRT 

Plant loading 

The reactor is then ready for the next Fill Cycle. 

 

6. Disinfection System 

The filtered water is disinfected using either: 

Chlorine Gas 

UV System 

The purpose is to destroy pathogenic bacteria, viruses and microorganisms before 

discharge or reuse. 

Residual chlorine shall be maintained as per CPCB/MPCB norms. 

 

7. Sludge Handling System 

Waste sludge from the SBR basin is pumped to a sludge holding tank. 

The sludge is conditioned using polymer and dewatered through centrifuges, belt filter 

presses, or screw presses (as applicable). 
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The dewatered sludge cake shall be transported and disposed of in accordance with 

CPCB/MPCB guidelines. 

The filtrate generated during dewatering shall be returned to the Equalization Tank or inlet 

chamber for retreatment. 

 

 

 

4.2. INTRODUCTION TO WASTEWATER TREATMENT 

 

Characteristics of Wastewater 

It is very important for plant operators to be familiar with the characteristics of wastewater. 

This composition refers to the actual amounts of physical, chemical and biological 

constituents present in the wastewater. 

The source of wastewater entering a Treatment Plant (called plant influent) is the 

combination of water supplied for communal use & industrial use in the industry. Plant 

influent may also comprise storm water and groundwater, which has inadvertently been 

allowed to enter the wastewater collection system. 

a) Solids 

The solids in wastewater can be divided into two general groups: 

1. Organic Solids: Organic solids come from animals or plants, and include the waste 

products of plant and animal life. These solids will decompose. 

2. Inorganic: Inorganic Solids usually will not decompose and comprise sand, silt, salts and 

so on. Both organic and inorganic solids can be broken down further into Suspended 

Solids and 

Dissolved Solids. The Suspended Solids which are mainly organic in nature, are visible and 

are separated from the wastewater by physical/mechanical means e.g. screening and 

sedimentation. 



 - 150 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

Dissolved Solids are the ones actually in solution, similar for example to sugar mixed into 

hot coffee - the sugar dissolves into the coffee. Dissolved solids generally pass through the 

system 

unaffected. 

 

b) Gases 

Besides solids, wastewater may contain small and varying amounts of dissolved gases 

depending on the age of the wastewater. The most important of these gases in wastewater 

treatment is oxygen. Other gases such as carbon dioxide, CO2 and hydrogen sulphide, H2S 

are produced as a result of decomposition of organic matter. H2S is produced under septic 

conditions and causes offensive odor. 

 

c) Microorganisms 

Wastewater may carry a full spectrum of microorganisms which are too small to be seen 

without an aid of a microscope. The microorganisms can be classified in four groups: 

bacteria, viruses, protozoa, and helminths. 

Out of the four groups, bacteria play the major role in biologicaltreatment. Bacteria 

degrade the soluble organic matter present in thewastewater and utilize it as food 

necessary for growth and reproduction. Each of the four groups of microorganisms 

contains some pathogenic species which can cause diseases. The presence of pathogens in 

wastewater or treated effluent may adversely affect public health if the wastewater is not 

managed properly. 

 

Natural Treatment Process 

Traditionally, man has dumped the wastes directly into the environment, expecting nature 

to take care of these wastes. However, there is a "limited amount" of waste that the 

environment can deal with naturally. If the polluting load is too high (or the waste 
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discharged is too much) the natural purification process will not be able to cope. This 

causes undesirable growths and nuisance conditions and possibly health hazards. 

The composition of waste commonly discharged varies considerably. However, in 

municipal or domestic wastewater there is a large amount of organic material present. This 

organic material is the major food source for countless numbers of living microorganisms, 

hereafter called "bugs" as a matter of convenience. 

In the natural treatment process, it is the naturally occurring bugs which perform the main 

task of biodegrading the organic material commonly found in wastewater, in other words 

these bugs purify the wastewater. Decomposable organic material in wastewater is broken 

down into less harmful by-products by the action of the bugs present in the system. 

Bacteria are the most important of the bugs available for this stabilization process. They 

use the organic material as food. 

When the bugs eat the organic material, they obtain the energy required to reduce. 

BUGS + FOOD + OXYGEN = NEW CELLS + ENERGY +STABLE END-PRODUCTS 

When the bugs have consumed the pollutants present in the wastewater, they can be 

removed by settling. Now the dissolved organic matter has been converted to a form 

(called sludge) which can be removed by settling. 

Just like human beings, the bugs need a healthy environment in which to live and grow: 

Enough oxygen (1-2 milligrams per liter), the right number of bugs for the food coming in, 

suitable pH, adequate temperature and enough time to digest the food. If these conditions 

are maintained, and proper sludge wasting and return sludge flow procedures are 

followed, the bugs will give us a cleaner wastewater. 

On the contrary, conditions such as too much food for the number of bugs, high flows, lack 

of wasting, or too much air may prevent the production of a good clear effluent. 

This is the basic mechanism by which all biological wastewater treatment systems operate, 

i.e biological conversion of organic material to energy, new cells and stable end-products. 

The strength of the wastewater is often determined by measuring the amount of oxygen 

consumed by bacteria in biodegrading the organic matter. This measurement is known as 



 - 152 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

the BIOCHEMICAL OXYGEN DEMAND (BOD) and is usually performed over a 5 days period 

at a constant temperature of 20°C. The measurement is sometimes referred to specifically 

as BOD5. 

Another test known as the CHEMICAL OXYGEN DEMAND (COD) is usually carried out 

instead. This test can be made within a 2 hour period and is therefore more practical to 

undertake compared to the BOD5 test. 

For specific domestic wastewater there is some correlation between BOD5 and COD, and 

the BOD5 can therefore be calculated simply by using a factor. 

A Dissolved Oxygen (DO) level between 1.0 mg/L and 3.0 mg/L should usually be 

maintained in the Aeration Tank for this to occur. Ideally, sufficient air shall be added to 

the mixed liquor to maintain this level. In practice however, an Operator should ensure that 

there is never less than 0.5 mg/L of O2 while in some cases 3.0-4.0 mg/L O2 is necessary to 

achieve satisfactory results. Any less than 0.5 mg/L can result in septic conditions with 

deterioration of the quality of the activated sludge and a serious reduction of plant 

efficiency. The use of excessive amounts of air is not only wasteful but may result in a 

sludge so finely dispersed that it becomes difficult to settle. 

Apart from the quantity of air supplied (for diffused aeration systems), the number, 

location, and type of aeration equipment , control the flow mixture pattern of the mixed 

liquor and the O2 transferred to the liquor, and consequently to the bugs. 

Attached Growth Process 

Fundamentally there is a difference between conventional activated sludge process (ASP) 

which is a suspended sludge growth process and an attached growth process of MBBR 

(Moving Bed Bio Reactor). In the conventional process, which is widely accepted and 

practiced, although the construction of the plant is simple and in-expensive, there is a 

great demand on the operating personnel in order to maintain F/M ratio and MLSS levels 

by properly recycling the settled activated sludge in right quantities. This need continuous  

monitoring 24 hrs/day. Also due to constraints on maximum MLSS levels the plant has 
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limitations in terms of organic loading rates which are generally between 1 to 1.5 kg 

COD/m3/day. 

In attached growth process (MBBR), the phenomenon is entirely different, bacterial culture 

gets attached to and grows on the surface area submerged in the effluent. It is possible to 

provide larger surface areas, which is responsible for higher organic loading rates, making 

the plant compact. As no sludge needs to be recycled for controlling MLSS, as in activated 

sludge process, it does away for the need of a skilled operator. 

The settled sludge can de pumped to a "Sludge Dewatering Sr" for further concentration. 

After that, sludge may possibly be transferred to Sludge Drying Beds or other facilities for 

further dewatering. 

With the bugs settled to form a sludge blanket and the scum removed, the clarified 

wastewater flows over weirs for disposal or to another tank for disinfection/further 

treatment, depending upon the discharge requirement. 

 

4.3. EFFECTS OF WEATHER 

Environmental factors that affect the wastewater treatment process include temperature 

and precipitation. The wastewater temperature affects the activity of the microorganisms 

or bugs. During cold winter weather the reduced activity might lower the efficiency of the 

treatment system. Besides the biological effects of temperature, the flocculation and 

sedimentation of the mixed liquor solids are not as effective at lower temperatures. The 

infiltration of rainwater into the wastewater line may cause the wastewater flow to increase. 

This is generally accompanied by a weaker wastewater in terms of Biochemical Oxygen 

Demand (BOD) due to the dilution effect of the stormwater. These occasions might cause 

the treatment system to be hydraulically overloaded. This results in reduced time spent by 

the wastewater in the treatment system; thus treatment efficiency is reduced. 

Without Plant modifications, there is not much the Operator can do to offset the changes 

in treatment efficiency caused by temperature changes and high flows during storms. It will 

normally be necessary to vary the amount of sludge as seasons change. 
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Notes 

 The Plant will not provide the designed performance until sufficient bacteria have 

developed. This usually takes three to four weeks in warm climates. Until that time, 

the Plant will not be able to process the full load of wastewater and therefore 

alternative wastewater disposal may be necessary. 

  The processes are limited mainly by the peak flow and the BOD5 load. 

  The biological nature of the process relies on the absence of concentration of 

materials that are toxic to the bacteria such as heavy metals (Cr, Ni, Zn, Hg, Cd, Sn), 

hydrocarbons, chlorine and chlorinated hydrocarbons, antibiotics, cyanide, and pH 

values outside the range of 6-9. 

 

4.4. OPERATION GUIDELINES 

In general terms, the duties of a Plant Operator may be described as below: 

 TO ENSURE THAT THE PLANT CONSISTENTLY PRODUCES AN EFFLUENT OF NO LOWER 

QUALITY THAN IT WAS DESIGNED TO PRODUCE. 

 TO SEE THAT ALL OPERATING DETAILS ARE PERFORMED PROMPTLY AND EFFICIENTLY. 

THIS IS BEST ACCOMPLISHED BY ESTABLISHING A ROUTINE SCHEDULE OF OPERATION. 

 TO SYSTEMATICALLY MONITOR AND RECORD DIFFERENT PROCESS PARAMETERS 

INCLUDING CHEMICAL CONSUMPTION. 

 TO CARRY OUT OR ARRANGE FOR ALL REQUIRED LABORATORY ANALYSIS AND TESTS OF 

THE SEWAGE PASSING THROUGH THE PLANT AS TO MAINTAIN PROPER EFFICIENCY IN 

OPERATION. 

 TO MAINTAIN ALL EQUIPMENT AND STRUCTURES OF THE PLANT IN GOOD ORDER AND 

CONDITION 

 TO KEEP PROPER RECORDS OF OPERATION & MAINTENANCE JOBS INCLUDING SPARE 

PART COSTS AND CONSUMED MANHOURS 

 TO ENSURE THAT ALL PRECAUTIONS NECESSARY FOR THE SAFETY OF PERSONNEL AND 

PROPERTY ARE OBSERVED 
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 TO BRING THE NOTICE OF THE ENGINEER ANY ALTERATION WORK, OR FACILITIES WHICH 

MAY BE NECESSARY TO PLACE OR MAINTAIN THE PLANT IN EFFICIENT OPERATION 

 TO PLACE AND MAINTAIN THE SURROUNDINGS OF THE PLANT IN A CONDITION AS 

ATTRACTIVE AS POSSIBLE. 

 

The contractor may require a more specific Operator job-description to be worked out. 

This may be based on information contained in this Manual as well as local requirements 

for this particular Plant. 

 

Discussion of Operation Parameters 

General 

A number of parameters may influence the treatment efficiency in a Wastewater Treatment 

Plant. Some of these factors are shortly discussed below and some counteractions 

suggested. 

Hydraulic Overload 

Increased flows may be due to an increase in the production or inordinate spills. Even if the 

plant is operating at or near its hydraulic capacity, the efficiency of the settling is not 

affected and does not result in loss of sludge over the effluent weirs. 

Organic Overload 

Organic overload usually occurs when the Treatment Plant is receiving its heaviest load due 

to a strong waste being dumped into the sewer. If this is suspected, the Operator should 

make a survey of the production premises and try to educate the concerned personnel to 

avoid such dumping. 

High or Low Aeration Rate 

Sufficient Dissolved Oxygen (DO) is essential to the biological process employed in 

Extended Aeration. The desirable DO concentration is between 1.0 and 3.0 mg/L, (never 

lower than 0.5 mg/L and seldom over 4.0 mg/L). 

Insufficient aeration  (low DO) is detrimental to proper treatment. This problem, if 

allowed to continue will result in the Plant becoming septic. When a septic condition 
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occurs, or when objectionable wastewater is being received, the Operator must initiate any 

action necessary to determine the source and eliminate it. Indications of insufficient 

aeration are the absence of DO and grey, murky colors accompanied by a slight septic 

odor resembling rotten eggs. 

Over aeration (high DO) can also be a problem. This may be caused by air excessive 

supply. Usually it is the result of plant influent much below the level (or strength) for which 

the Plant was designed. A reddish color is likely to appear in all areas of the system with 

the exception of the influent. A reddish brown, slimy scum will often be present on the 

surface of the Settling Tank. 

High or Low pH 

The pH value is a measure of the acid or alkaline condition of a solution. The center of the 

scale is neutral and is given a value of 7.0. Values smaller than 7.0 indicate acidic 

conditions. The smaller the value the more acidic the solution is. Values larger than 7.0, up 

to a maximum of 14, indicate the presence of alkali. The larger the value, the more alkaline 

the solution is. The most favorable pH for a biological system is between 6.5 and 7.5, but 

the MBBR Reactor may have a range of 5.0 to 8.5. Extreme changes of pH in the raw 

wastewater feed are undesirable. 

Septic Influent 

Incoming septic wastewater can cause the contents of the entire Plant to become septic if 

sufficient air is not provided. Septic wastewater is generally acidic and may have a pH 

possibly as low as 6.0. Common causes of septic wastewater are long and flat sewer lines in 

which the wastewater flow is so low that solids settle and decompose. High wastewater 

temperature adds to the problem.  

Counteraction 

Manholes should be inspected for buildup of sludge and/or sand. These lines and 

manholes require periodic flushing. Chlorine may also be used to reduce the odors from 

septic influent wastewater. Care must be taken not to chlorinate the influent to a level that 
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will kill the biomass in the MBBR Reactor. A proper dosage to be added over a 24 hour 

period is 0.25 kg chlorine for every 40 m³ of wastewater (» 6 mg/L). 

Growth of filamentous organisms 

Swelling of bacterial cells due to bound water - non filamentous bulking The first form is 

the predominant one. Operational causes of filamentous bulking include low DO in 

Aeration Tank, insufficient nutrients (nitrogen and phosphorus), widely varying organic 

loading, low F/M ratio and insufficient soluble BOD gradient. Operation causes of non-

filamentous bulking are improper organic loading, over aeration or the presence of toxics. 

In almost all cases, all of the aforementioned conditions represent some sort of adverse 

operation condition. 

In the control of bulking the following items needs to be checked :  

(1) wastewater characteristics,  

(2)  DO-content,  

(3) process loading,  

(4) sludge return and wasting rates,  

(5)  process microbiology,  

(6) Internal plant overloading,  

(7)  operation of Settlement Tank. 

 

Counteraction: 

Depending on the reason for the sludge bulking, various counteractions are 

recommended. Limited oxygen level has been reported to be the most common cause. 

Check capacity of aeration system. It should be able to maintain at least 2 mg/L of 

dissolved oxygen in the Aeration Tank under normal loading condition. 

Operation of Settling Tank should preferably not leave sludge for more than 30 minutes. If 

sludge withdrawal is not uniform, i.e. if parts of the sludge are retained for many hours, 

sludge bulking can occur. In this case changes must be made to the sludge withdrawal 

equipment. 
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Clumping/Rising Sludge 

At times large masses of sludge, possibly 100 mm in diameter may be seen rising, then 

bursting and finally spreading over the water surface. This is sometimes referred to as 

"Clumping" or "Rising Sludge" and is caused by denitrification. In this process nitrites and 

nitrates in the wastewater are converted to nitrogen gas which will be trapped by the 

sludge and eventually force the sludge to rise or float to the surface. Rising sludge can be 

differentiated from bulking sludge by noting the presence of several gas bubbles attached 

to the floating solids. 

 

Turbid Effluent 

Turbid effluent can be caused by various factors. Pin flocs are mentioned above resulting 

from high sludge age and over oxidization. Excessive agitation in Aeration Tank may be 

another cause, but anaerobic condition in the Aeration Tank or toxic shock loads can also 

cause a turbid effluent in the Settlement Tank. If toxic loads are received, re-seeding from 

other Plant may be required. 

 

 

 

 

5.1. LABORATORY TESTS AND INTERPRETATIONS 

LABORATORY TESTS 

Field and laboratory tests give the operator an idea about the performance of the 

treatment plant, and are necessary to evaluate process performance. In addition to physical 

observations such as color and odor, instrument readings and field and laboratory tests 

should be performed to ensure proper operation. Testing and recording the result shall be 

an integral part of the Operator's routine work at the Plant. 

Testing will assist in evaluation of the operating conditions and help to pinpoint trouble 

spots and give possible remedies and advance information for process control. 
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Test: A procedure to be followed to find a specific chemical/physical water parameter 

through tests in a Laboratory or by use of a Portable Instrument (to be used in the field if 

found convenient). 

 

Recommended Tests regarding sewage quality control are: 

 Total Suspended Solids (TSS) Test 

 pH Test 

 COD Test 

 Dissolved Oxygen (DO) Test 

 BOD5 Test 

During Plant start-up more frequent tests may be required. When the Plant has been 

properly run in and the Operator has gained experienced on how to operate the process, 

and knows the sensitivity of different operational parameters, tests may be taken less 

frequent if the analysis gives stable results with small variations. Table ahead, shows 

readings and tests that shall be carried out on samples taken from different parts of the 

Plant. 

 

5.2. SAMPLING AND ANALYSIS 

Sampling and analysis of the effluent should be done to check the uality of waste and 

performance of each unit. Samples should be taken and analysed at the following points – 

1. At Stilling Chamber 

2. At the inlet of MBBR reactor – I 

3. At the outlet of Final Tube settler 

4. At the outlet of Chlorine Contact Tank. 

 

METHODS OF SAMPLING 
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Samples collected must be representative in nature otherwise laboratory analysis will be 

misleading. Careless collection of samples would lead to wrong conclusions. Sampling 

point should be selected where wastewater is homogenous in nature. Care should be taken 

to avoid entry of extraneous material such as scum and floating matter into sampling 

bottles. 

 

GRAB SAMPLES 

Grab samples are collected when changes in concentration are likely to occur and influence 

the treatment. Representative samples should be taken and analyzed within 2-3 hours of 

sampling. 

 

COMPOSITE SAMPLES 

Composite samples are required to see performance of the units. Composite samples 

should be collected over a period of 12 to 24 hours. 

 

SAMPLE VOLUME 

About one to two liters of sample are adequate for the parameters required for process 

control. Samples should be immediately transported to laboratory for analysis. In case 

there is some delay, proper preservation like keeping the samples in ice should be done. 

 

ANALYSIS 

For simplified analytical procedures for the major parameters, please refer to analytical 

tests. 

 

.3.DAILY SAMPLING SCHEDULE 

SR. 

NO. 

1. 

SAMPLE 

STATION 

At Stilling Chamber 

SAMPLING 

TYPE 

Composite 

pH  

 

SS  O&G  BOD COD 
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Composite 

2 Effluent at the inlet 

of SBR Composite 

Composite Yes No    

3 At the outlet of 

Final Tube 

Settler 

Composite _ _ _ 

Composite      

4 At the outlet of 

Chlorine 

Contact Tank 

Composite 

Composite      

 

NOTE - The parameters from different sampling points shown above are required to be 

tested minimum twice a day. 

 

5.4. TEST PROCEDURES 

A.  Total Suspended Solids 

OUTLINE OF THE METHOD 

Suspended matter is determined by filtering the sample through an asbestos pad in a 

Gooch crucible. 

REAGENT 

ASBESTOS CREAM 

Make a cream of acid-washed medium-fibre Gooch asbestos with water. Add one litre of 

water for every 15 g of asbestos. If the asbestos contains too much fine powder, remove 

the latter by repeated decantation. 

PROCEDURE 

Make carefully an asbestos mat in the Gooch crucible by adding sufficient asbestos cream 

to produce a mat about 3mm thick. In preparing the mat, first fill the crucible with well-
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mixed asbestos cream, let stand for about two minutes to allow the heavier particles to 

settle and then apply suction to the same extent as will be used for filtering the sample. 

Wash the mat with water with the suction on by filling and drawing through. Dry the 

crucible with the asbestos mat in an oven at 103 Deg.C. to 105 Deg.C. for one hour, cool in 

a desiccator and weigh. 

 

Filter the sample through the weighed Gooch crucible after moistening with a few drops of 

water. Add successive increments of 10 ml of the well-shaken sample for filtration using 

suction. Add each increment of sample before the mat becomes dry. The use of a pipette 

with an orifice wide enough to prevent clogging with suspended matter is recommended. 

Continue successive 10ml additions of the sample until the filtration becomes 

inconveniently slow or until about 10 to 20 mg of suspended matter has Been filtered. 

Carefully wash the mat with 10ml of water to remove soluble salts. Continue suction until 

draining is complete. Dry the crucible in an oven at 103 Deg.C. to 105 Deg.C. for one hour, 

cool to room temperature in a desiccator and weigh. 

 

CALCULATION 

Total suspended solids, mg/l   =  1000 w 

    V 

where, 

W  = weight in mg of the suspended matter, and 

V  =  volume in ml of the sample taken for filtration. 

Express the result to the nearest 5 mg/l. 

B.  pH TEST 

The pH shall be recorded for Influent, before MBBR Reactor, for 1st Stage Effluent and for 

final Effluent. As mentioned earlier, the generally accepted safe operating range for the is 

between pH 6.5 and 8.5. 

The pH of a solution is the negative logarithm of the hydrogen-ion concentration of the 

same. It is determined directly by the pH meter. Equipment required: 
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o pH-meter/pH paper 

o  Beaker, 100 Ml  

o  Reagents required: 

o Deionised water / Distilled Water 

o Standard pH 4.0 buffer solution 

o  Standard pH 7.0 buffer solution 

o Standard pH 10.0 buffer solution 

Procedural Summary 

Power on the pH-meter. Allow 10 minutes for instrument stabilization. 

  Press the pH key Calibrate the instrument with standards pH bufffer solution. 

Rinse the electrode and dry with soft tissue paper. 

Place the electrode in a beaker containing sample. Press dispenser button. Allow for 30 

seconds for a steady result. Note down the result as a number to one decimal place, for 

instance 8.2 

Note: Before each reading rinse the electrode with demonized water and with soft tissue 

paper. 

 

C. Biochemical Oxygen Demand (BOD) 

OUTLINE OF THE METHOD 

Bio chemical oxygen demand (BOD) is the quantity of oxygen required by a definite 

volume of the liquid effluent for oxidizing the organic matter contained in it by micro-

organisms under specified conditions. For its determination, the dissolved oxygen content 

of the sample, with or without dilution, is measured before and after incubation at 20 

Deg.C. for 5 days. 

 

TEST PROCEDURE: 

1. APPARATUS REQUIRED 
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    Glass stoppered bottles, narrow neck bottles of about 300 ml capacity, with suitable 

water sealing. 

2. REAGENTS REQUIRED 

-  Sodium Hydroxide Solution - approximately 1 N. 

-  Hydrochloric acid - approximately 1 N. 

-  Sodium sulphite solution - Dissolve 5 g of anhydrous sodium sulphite in 1 liter of 

water. Prepare fresh solution daily for use. 

-  Dilution water - Distilled water of good quality, free from metals, particularly copper, 

and aerated. 

-  Phosphate buffer solution - Dissolve 5g of potassium de-hydrogen phosphate 

(KH2PO4), 2.75g of dipotassium hydrogen phosphate (K2HPO4), 3.4 g of di sodium 

hydrogen phosphate (Na2HPO4 7H2O) and 7 g of ammonium chloride in about 500 

ml of water and dilute to 1 liter. The pH of this solution should be 

-  Magnesium Sulphate Solution - Dissolve 22.5 g of magnesium sulphate in water and 

dilute to 1 liter. 

-  Calcium chloride solution - Dissolve 27.5 g of anhydrous calcium chloride in water and 

dilute to 1 liter. 

-   Ferric Chloride Solution - Dissolve 0.25 g of ferric chloride (FeCl3. 6H2O) in water and 

dilute to 1 liter. 

-  Seeding Material - Supernatant liquor of domestic sewage stored for 24 to 36 hours at 

20 Deg.C. In the case of industrial effluent containing organic compounds which are 

not easily oxidized by sewage seed, the receiving water collected about 3.5 km below 

the discharge point may be used. 

 

TEST PROCEDURE 

-  Samples containing acidity or caustic alkalinity should be neutralised to pH about 7.0 

with sodium hydroxide solution or hydrochloric acid respectively by adding a 

predetermined quantity. 
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-  Samples containing residual chlorine or chloramines should be dechlorinated if 

chlorine is not dissipated on standing for 2 hours. To dechlorinate, first determine the 

quantity of sodium sulphite solution required for a known aliquot of the sample by 

titration to starch-iodide end point. After acidifying the sample with acetic acid (1:1) 

or sulphuric acid (1:50) followed by 10ml of 10 percent potassium iodide solution. 

Then add to the requisite volume of the sample the predetermined quantity of 

sodium sulphite, avoiding any excess, and check for the absence of chlorine after 20 

minutes. 

- Samples containing toxic substances in large amounts would require special treatment. 

However, the effect of small amount may be overcome by using the proper dilution 

so that toxicity is removed and the maximum BOD value is obtained. If increasing 

dilution’s show increasing BOD, the dilution should be increased to a level where BOD 

levels off at a maximum. 

-  To check the quality of the dilution water and the effectiveness of the seed, determine 

the BOD of a standard solution of 300 mg/l either glucose or glutamic acid in the 

dilution water. Standard glucose solution should show a BOD of 224± 10mg/l and 

glutamic acid 217 ± 10 mg/l. 

-  Store the dilution water at 20 Deg.C. and use when near that temperature. Take the 

desired volume of dilution water required for the test sample and add, for every 1 liter 

of water, 1 ml each of phosphate buffer solution, magnesium sulphate solution, 

calcium chloride solution and ferric chloride solution. Seed the dilution with seeding 

material. The quantity of seeding material (0.1 to 1 percent of settled sewage or 1 to 5 

percent receiving water) added should be such that oxygen depletion in the dilution 

water control is between 0.2 and 0.8 mg/l after incubation at 20 Deg.C. for 5 days. 

-  Prepare as follows several dilution’s of the sample (usually 0.1 to 0 percent for strong 

industrial effluents and 5 to 25 percent for treated effluent) so as to obtain a 

depletion of at least 2 mg/l of dissolved oxygen after incubation for 5 days. In the 
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case of dilution’s greater than 1:100, prepare a 10 percent primary dilution in a 

volumetric flask and from this make the final dilution’s. 

- Siphon carefully the prepared seeded dilution water into a graduated 1000 ml 

measuring cylinder and fill to the 500 ml mark. Add the requisite quantity of the 

carefully well mixed sample to make the particular dilution and fill with dilution water 

to 1 liter. Mix thoroughly but gently with a plunger type of rod without entraining air. 

Siphon the dilution into two glass stoppered bottles, fill completely and stopper. 

Prepare succeeding dilutions of lower concentrations in the same manner. Determine 

the initial dissolved oxygen concentration in one of the two bottles of each dilution. 

Water seal the other bottles and incubate at 20 Deg.C. for 5 days. At the same time, 

siphon the dilution water alone into two glass-stoppered bottles and determine the 

blank in one and incubate the other at 20 Deg.C, for 5 days. After incubation for 5 

days, determine the dissolved oxygen in the dilution’s and the blank in the same 

manner as the initial dissolved oxygen content. 

 

-    CALCULATION 

 

Biochemical oxygen demand 

(5 days at 20 Deg.C.), mg/l  =     (D1 - D2) - (C1 - C2) F 

P 

Where 

D1 = Initial dissolved oxygen content of the diluted sample, 

D2 = Dissolved oxygen content of the diluted sample after incubation. 

C1 = Initial dissolved oxygen content of the seeded dilution water, 

C2 = Dissolved oxygen content of the seeded dilution water after incubation, 

F = ratio of the seed in the sample to that in the control, that is, percent seed in D1 

divided by percent seed in 

C1, and P = Decimal fraction of the sample used. 
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D. CHEMICAL OXYGEN DEMAND (COD) 

OUTLINE OF THE METHOD 

This is determined by refluxing the sample with an excess of potassium dichromate in acid 

conditions and estimating by titration the amount of dichromate consumed. 

 

INTERFERENCE 

Unstable samples should be tested without delay and samples containing settleable solids 

should be homogenized by suitable means for ease of representative sampling. Initial 

dilution’s in volumetric flasks should be made on those samples having a high COD, in 

order to reduce the error which is inherent in measuring small sample volumes. Chlorides 

are quantitatively oxidized by this procedure when silver sulphate is not used as a catalyst. 

In this case, a correction should be applied by determining chlorides on a separate sample 

and subtracting the calculated oxygen demand of the chlorides from the result. Since 1 

mg/l of chloride will consume 0.23 mg/l of oxygen, the correction is mg/l of chloride x 0.23 

 

REAGENTS REQUIRED 

Standard Potassium Dichromate Solution - 0.25 N. Concentrated Sulphuric Acid. Standard 

Ferrous Ammonium Sulphate Solution - 0.25 N. The solution shall be standardised daily 

against standard potassium dichromate solution. 

Ferroin Indicator Solution - Dissolve 0.485 g of 1,10 phenanthroline (monohydrate), 

together with 0.695g of ferrous sulphate (FeSO4 - 7H2O) in distilled water and dilute to 

100 ml. Silver Sulphate Mercuric Sulphate 

 

TEST PROCEDURE 

Place a 50ml sample, or an aliquot diluted to 50 ml with distilled water, in a 300 - ml 

round-bottom flask fitted with ground-glass joint for attaching a condenser, and add 25 ml 

of standard potassium dichromate solution. Carefully add 75 ml of concentrated sulphuric 

acid, mixing after each addition. 
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CAUTION 

The mixture shall be thoroughly mixed before heat is applied. If this is not done, local 

heating occurs in the bottom of the flask and the mixture may be blown out. Attach the 

flask to the condenser and reflux the mixture for 2 hours. Pumice granules or glass beads 

should be added to the reflux mixture to prevent bumping. Cool and then wash down the 

condenser with about 25ml of distilled water. In many cases, the 2 hour reflux period is not 

necessary. Therefore, with particular samples, the reflux period necessary to give the 

maximum COD should be determined and the shorter period of refluxing may be 

permissible. 

Transfer the contents to a 500-ml conical flask, washing out the reflux flask 4 to 5 times 

with distilled water. Dilute the mixture to about 350 ml and titrate the excess potassium 

dichromate with standard ferrous ammonium sulphate solution, using ferroin indicator. 

Generally 2 to 3 drops of the indicator are used. The colour change is sharp, changing from 

the blue-green to a reddish-blue. The end point, however, will not be as sharp as in the 

standardisation of the reagents because of the lower acid concentration. For this reason, it 

is necessary that the sample be diluted to atleast 350 ml before the titration is carried out. 

A blank consisting of 50 ml of distilled water instead of the sample, together with the 

reagents, is refluxed in the same manner. 

 

CALCULATION 

Chemical oxygen demand, mg/l  =        (A - B) N x 8000 

V 

Where, 

A = volume in ml of ferrous ammonium sulphate solution used in the titration in the 

blank. 

B = volume in ml of ferrous ammonium sulphate solution used in the titration with the 

sample, 

N = normality of standard ferrous ammonium sulphate solution and , 



 - 169 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

V = volume in ml of the sample taken for the test. 

 

E. DISSOLVED OXYGEN 
 

OUTLINE OF THE METHOD 

The dissolved oxygen in the sample oxidizes manganous hydroxide to manganic 

hydroxide, which, in turn, oxidizes iodide to free iodine in an acid medium. The iodine 

liberated is determined by titration. 

 

INTERFERENCE 

The method given here is most suitable for waters containing not more than 0.1 mg/l of 

nitrite nitrogen and not more than 1 mg/l of ferrous iron. Other reducing or oxidizing 

materials should be absent. If 1 ml of potassium fluoride solution is added before 

acidifying the sample and there is little delay in titration, the method is also applicable in 

the presence of 100 to 200 mg/l of ferric iron. 

 

 

REAGENTS REQUIRED 

1. Manganous sulphate solution Dissolve 480 g of manganous sulphate (MnSO4.4H2O) in 

distilled water, filter and dilute to 1 litre. The solution should liberate not more than a 

trace of iodine when added to an acidified solution of potassium iodide. 

2. Iodide-azide reagent Dissolve 500 g of sodium hydroxide (or 700 g of potassium 

hydroxide) and 135 g of sodium iodide (or 150 g of potassium iodide) in distilled water 

and dilute to 1 litre. The reagent should not give a colour with starch solution when 

diluted and acidified. Dissolve 10 g of sodium azide in 40 ml of distilled water and add 

to 950 ml of the first solution, with constant stirring. 

3. Concentrated sulphuric acid - approximately 36 N. One millilitre of the acid is equivalent 

to about 3 ml of iodideazide reagent. 

4. Standard sodium thiosulphate solution - exactly 0.025 N, freshly standardized against 

potassium dichromate. One millilitre of this solution is equivalent to 0.2 mg of oxygen 

(as O). 
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5. Starch indicator. Titrate 5 g of starch and 0.01 g of mercuric iodide with 30 ml of cold 

distilled water and slowly pour it with constant stirring into 1 litre of boiling distilled 

water. Boil for 3 minutes. Allow to cool and decant off the supernatant clear liquid. 

 

PROCEDURE 

1. To the sample as collected in a 250 to 300 ml bottle, add 2 ml of manganous sulphate 

solution, followed by 2 ml of iodide-azide reagent well below the surface of the liquid. 

2. Stopper with care to exclude air bubbles completely and mix by inverting the bottle 

several times. When the precipitate settles leaving a clear supernatant above the 

manganese hydroxide floc, repeat the shaking a second time. 

3. When settling has produced at least 100 ml of clear supernatant, carefully remove the 

stopper and immediately add 2 ml of concentrated sulphuric acid, allowing the acid to 

rundown the neck of the bottle; re-stopper and mix by gentle inversion until solution is 

complete. The iodine should be uniformly distributed throughout the bottle before 

decanting the amount needed for titration. This should correspond to 200 ml of original 

sample after correction has been made for the loss of sample by displacement with the 

reagents. Thus, when a total of 4 ml, 2 ml each of the monogamous sulphate solution 

and the iodide-azide reagent, is added to a 300ml bottle, the volume taken for titration 

should be 

 

       300 

200   x    ------------  = 203 ml 

     300 - 4 

 

Titrate with standard sodium thiosulphate solution to a pale straw colour. Add 1 to 2 ml of 

starch solution and continue the titration to the first disappearance of the blue colour. 

Subsequent recolourations due to the catalytic effect of nitrites or to the presence of traces 

of ferric salts, which have not formed fluoride complexes, should be disregarded. 

 

CALCULATION 
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Dissolved oxygen, mg/l  =  V 

 

Where, 

 

V  =  volume in ml of standard sodium thiosulphate solution used in the 

titration. 

 

 

 

 
5.5. LABORATORY EQUIPMENT 

Please note the laboratory is common for all the STPs at MBMC. 

A.  INSTRUMENTS LIST 

S. No 

 

Description 

1 BTI-29 Hot Air Oven 18"x 18 " 18 " with digital temp display 

2 BTI-36 Digital Muffle Furnace 6 "x 6 " 12" with digital temp display 

3 BTI-06BOD Incubator Cap. 90L 

4 BTI-12 COD DIGESTORS (DIGITAL) (15 TUBES) 

5 Refrigerator 220-240L 

6 Analytical Balance Scaletech Model SAB285DR Cap. 80/220gm, 

readability 0.01mg/0.1mg Pan size 80mm, Internal 

7 calibration 

8 Flitration assembly for 47mm dia filter 

9 Vacuum Pump for above flitration assembly 

10 Multi parameter (TDS & Conductivity) Labtronics LT 25 

11 GFC filter paper (47mm Dia , 2.0 μm Pore size) 1822-047 

Whatman, 100/ 
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12 Petri plates 100mm 

13 Crucibles (50 ml) 

14 BOD Bottles (300 ml) 

15 COD Tubes ( for Close reflux) 

16 Glass Beads 500gm 

17 Buckner funnel assembly 

18 Distilled water plant ( wall mounted) BTI-59, 2l/per hour 

19 Magnetic Stirrer with magnet set Remi, Model 1ml, cap. 

20 3021 Measuring Cylinders 10 ml 

21 3021 Measuring Cylinders 25 ml 

22 3021 Measuring Cylinders 50 ml 

23 3021 Measuring Cylinders 100 ml 

24 3021 Measuring Cylinders 250 ml 

25 3021 Measuring Cylinders 500 ml 

26 3021 Measuring Cylinders 1000 ml 

27 7080/7060 Pipette 1 ml 

28 7080/7060 Pipette 2 ml 

29 7080/7060 Pipette 5 ml 

30 7080/7060 Pipette 10 ml 

31 7080/7060 Pipette 25 ml 

32 2122 Burette 50 ml 

33 4980 Conical Flask 50 ml 

34 4980 Conical Flask 100 ml 
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LABORATORY CHEMICALs:- 

 

1 447700500 MAGNESIUM SULPHATE HEPTAHYDRATE 99% Extra Pure 500Gm Loba 

2 246400500 CALCIUM CHLORIDE (FUSED) 95% Extra Pure 500Gm Loba 

35 4980 Conical Flask 250 ml 

36 4980 Conical Flask 500 ml 

37 1501 Sample Bottles 250 ml 

38 1501 Sample Bottles 500 ml 

39 1501 Sample Bottles 1000 ml 

40 1501 Sample Bottles 2000 ml 

41 5641 volumetric flasks 25 ml 

42 5641 volumetric flasks 50 ml 

43 5641 volumetric flasks 100 ml 

44 5641 volumetric flasks 250 ml 

45 5641 volumetric flasks 500 ml 

46 5641 volumetric flasks 1000 ml 

47 1000 glass Beaker 50 ml 

48 1000 glass Beaker 100 ml 

49 1000 glass Beaker 250 ml 

50 1000 glass Beaker 500 ml 

51 1000 glass Beaker 1000 ml 

52 Desiccator ( glass) 200mm 
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3 381700500 FERRIC CHLORIDE ANHYDROUS 98% Extra Pure 500Gm Loba 

4 451000500 MANGANESE (II) SULPHATE MONOHYDRATE 98% AR/ACS 500Gm Loba 

5 589800500 SODIUM HYDROXIDE PELLETS 97% Extra Pure 500Gm Loba 

6 539000250 POTASSIUM IODIDE 99% Extra Pure 250Gm Loba 

7 578000100 SODIUM AZIDE 99% Extra Pure 100Gm Loba 

8 002892500M SULPHURIC ACID 98% Extra Pure 2x500ml Loba 

9 604900500 SODIUM THIOSULPHATE PENTAHYDRATE 99% Extra Pure 500Gm Loba 

10 535600500 POTASSIUM DIHYDROGEN ORTHOPHOSPHATE ANHYDROUS 98% Extra Pure 

500Gm Loba 

11 612500500 STARCH SOLUBLE (EX POTATO) Extra Pure 500Gm Loba 

12 542900500 POTASSIUM PHOSPHATE DIBASIC ANHYDROUS 98% Extra Pure 500Gm Loba 

13 597100500 SODIUM PHOSPHATE DIBASIC ANHYDROUS 98% Extra Pure 500Gm Loba 

14 113800500 AMMONIUM CHLORIDE 99% Extra Pure 500Gm Loba 

15 535400500 POTASSIUM DICHROMATE 99.5% Extra Pure 500Gm Loba 

16 458400250 MERCURIC SULPHATE 98% Extra Pure 250Gm Loba 

17 575000025 SILVER SULPHATE 98.5% Extra Pure 25Gm Loba 

18 119000500 AMMONIUM FERROUS SULPHATE HEXAHYDRATE 98.5% Extra Pure 500Gm 

Loba 

19 384500100 FERROIN SOLUTION 0.025 M 100ml Loba 

20 5172D00125 PHENOLPHTHALEIN INDICATOR 0.375% SOLUTION 125ml Loba 

21 580900500 SODIUM CARBONATE ANHYDROUS 99.5% Extra Pure 500Gm Loba 

22 Ethanol 500ml Zenith 

22 002232500M NITRIC ACID 69% Extra Pure 2x500ml Loba 

23 17100500 HYDROCHLORIC ACID 35% Extra Pure 500ml Loba 

24 537800500 POTASSIUM HYDROXIDE PELLETS 85% Extra Pure 500Gm Loba 

25 533900500 POTASSIUM CHLORIDE 99% Extra Pure 500Gm Loba 

26 545100500 POTASSIUM SULPHATE 98.5% Extra Pure 500Gm Loba 

27 LA405-10NO Buffer Capsule, pH : 4.0 Colour of solution : Orange 10no Himeda 
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28 LA406-10NO Buffer Capsule, pH : 7.0 Colour of solution : Green 10no Himeda 

29 LA407-10NO Buffer Capsule, pH : 9.2 Colour of solution : Blue 10no Himeda 

30 tissue paper roll 200gm 

31 Nylon hand gloves 

32 Asbestos hand gloves 

33 Safety Goggles 

34 S.S. (Stainless steel) Tongs 8” 1No 

35 S. S. Spatula 8” 1No 

36 Evaporation discs 3” 1No 

37 FPB589420125 filter paper no. 42 12.5cm 1Pk Borosil 

38 S.S. Fork 

Note : Chemical from MERK , Himedia , Glaxo , Ranchem in L.R. Grade. 
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MIRA BHAYANDER MUNICIPAL CORPORATION 
Water Supply Department  

Name of Work - Operation & Maintenance of SBR STP- 6C & 8 in Mira 
Bhyander Municipal corporation area. 

 
1. INTRODUCTION 

 

 
1.0 General 

 

The contractor has to maintain SBR STP- 6C & 8 as specified. The contractor is to 

operate, maintain and monitor STPs. This contract includes Comprehensive operation 

and maintenance of the treatment plant including supply of chemicals. 

The scope of work described in this tender is indicative in nature and not exhaustive. 

The items, activities, responsibilities and specifications mentioned herein are intended to 

provide general guidance and shall not be construed as limiting the Contractor's 

obligations. The Contractor shall be fully responsible for carrying out all works, services, 

operation, maintenance, repairs, replacement of minor consumables, testing, 

monitoring, calibration, housekeeping, safety measures, statutory compliances, 

documentation, reporting and all other incidental, ancillary or allied works necessary for 

the safe, efficient, continuous and satisfactory operation and maintenance of the 

Sewage Treatment Plant, Sewage Pumping Stations, associated machinery, equipment, 

pipelines, electrical and mechanical systems and all allied facilities, whether specifically 

mentioned in this tender document or not, without claiming any extra cost. 
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Any work, service, material, labour, equipment, consumable or activity which is 

essential for achieving the intended performance of the plant, maintaining statutory 

compliance, ensuring public health and environmental protection, or as directed by the 

Engineer-in-Charge, shall be deemed to be included in the scope of this contract, 

irrespective of whether it is specifically mentioned elsewhere in the tender documents. 

No omission, ambiguity, discrepancy or lack of specific description in this tender 

document shall relieve the Contractor from performing any work necessary for the 

successful operation and maintenance of the system. No additional payment, 

compensation or claim shall be admissible on the ground that such work was not 

specifically described or included in the tender. The rates quoted by the Contractor shall 

be deemed to include all such incidental and allied works required for complete and 

satisfactory execution of the contract. 
 

1. The contractor shall ensure proper running of the plant to give the desired effluent 

standards as under CPCB and MPCBs latest Norms in force And his responsible to all 

MPCB office related documentation work like consent for STP, compliance of plant, 

reports all other related work.      

       3. The contractor shall also be responsible for overall comprehensive maintenance of 

the plant     

          i.e. civil, electrical, electronic, mechanical and all system. The contractor shall also be        

          responsible for replacement of spare parts, consumable material of related equipment 

/  machinery to keep all system in working condition 24 x 7.  

4. The contractor shall monitor the quality of raw and treated sewage. The contractor 

shall intimate and take adequate action to ensure smooth and satisfactory running of 
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the plant. The contractor shall make raw and treated sewage analysis for pH, SS, 

BOD and oil & grease shall be carried out on daily basis during O & M period at MBMC 

lab and once in a month from MPCB Testing lab.  

5. The contractor shall prepare and implement an effective plant maintenance program 

in consultation with Engineer-in-Charge. It shall be absolutely contractor’s 

responsibility to look after all sorts of maintenance whether preventive or break down. 

The contractor shall maintain the operational activity record as prescribed. 

6. The contractor shall be responsible for keeping updated record of documents 

including History Card for equipment and maintaining every day logbook relating to 

running of machinery, consumption of energy, and other consumables etc. and 

various analysis performed. In addition to above the contractor shall maintain the 

operation and maintenance data for the following. 

-  Daily status record of STP 

-  Daily flow record 

-  Daily analysis record 

-  Operation records of mechanical screens 

-  Operation record of grit channel 

-  Operation record of Surface aerators 

-  Operation record of Secondary clarifier 

-  Operation record of Return sludge pumps 

-  Operation record of chlorination system 

-  Record of quantity of sludge generation 

-  Operation record of Centrifuge unit 
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-  Performance data of Aeration System. 

-  Performance data of Chlorination system 

-  Any other allied works required during O&M. 
 

7. The Contractor shall submit a monthly report to MBMC, about the operation and 

maintenance indicating the manpower, electric power, chemicals and other 

consumables consumed,  problems faced and rectified along with various analysis 

performed for raw and treated sewage. 

8. The contractor shall be responsible to carry out day to day as well as periodic 

maintenance necessary to ensure smooth and efficient performance/running of all 

equipment/instruments installed at the Sewage Treatment Plant..  

9. The contractor shall also be responsible for proper upkeep of administrative block of 

the Sewage Treatment Plant. 

10. He shall be responsible for timely removal and safe disposal of the dried sludge 

including  transportation, loading and unloading etc.  

11. He shall be responsible for maintenance of streetlight, poles & fixtures also in STP 

area. 

12. The sewerage system in the STP premises, roads and pathways provided at the 

sewage treatment plant shall be maintained properly. 

13. Round the Clock watch and ward of the entire premises including plants/machinery 

etc. will  also be the responsibility of the contractor. 

14. The entire STP premises including Administration building will be kept neat and clean. 

15. The records maintained by the contractors shall be produced periodically to the 

Engineer-in charge for proper monitoring as desired by him. 
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16. Operation & maintenance of boundary wall of STP, Landscaping and Forestation 

done in the Sewage Treatment Plant premises etc. shall be carried out. 

18. The Contractor  shall operate  and maintain the  entire plant within  its Contract price  for a 

total operation and maintenance period 

19. All necessary repairs, maintenance, replacements etc., shall be made during the 

comprehensive  O & M to maintain the plant at the status of formal handing over. Contractor 

shall be responsible for preventive repair, breakdown repair, for operation and maintenance 

during the period of O&M. 

20. At the end of O & M period the plant shall be handed over to the MBMC in fully functional 

condition except normal wear and tear expected during the period of operation and 

maintenance. 

21. During O & M period cost of power consumed shall not be in the Contractor price and bills of 

electric power shall be paid by the MBMC as per actual consumption. 

22. Sampling and testing of influent wastewater based on the tests and frequency desired by the 

MBMC’S representative and in general in accordance with the CPHEEO manual on Sewerage 

and Sewage Treatment. 

23. Sampling  and  testing  of  additional  samples  for  the  day  to  day O & M  of  the  STP and 

as mutually agreed from time to time between the Contractor and the MBMC representative. 

24. MPCB or any other laboratory effluent treatment charges shall be borne by the Tenderer. 

25. Sampling of final treated sewage to ensure that the guarantee Parameters are as stipulated in 

the Bid document. 

26. The sampling frequency to be as per relevant norms of Maharashtra pollution Control Board 

or higher as decided by MBMC representative. The MBMC reserves right to collect samples 

at random at the will of the MBMC through any agency nominated by him. 

27. The MBMC shall have right to seek part of sample collected by the Contractor without any 

prior intimation to cross check the result on random basis, however the analysis charges of 

such samples shall be borne by Contractor. 

28. Maintenance of log books of all the equipment’s/instruments connected to the PLC/SCADA 

shall forwarded at monthly intervals in the form of a hard copy as monitored by the PLC. 

Such records should be available on respective plant. 
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29. The reports shall contain sufficient appropriate and adequate data to make the records 

meaningful and amenable to analysis for evaluating the performance of the plant as well as to 

help in O & M decisions. 

30. Security of the campus and contents therein shall be Contractor’s responsibility. 

31. The Contractor shall also maintain history sheets of overhauling, maintenance, replacement of 

all the important electrical and mechanical equipment. 

32. The O &M shall include the appropriate preventive maintenance and calibration of all 

equipment as per the Manufacturer’s recommendation. 

33. All the equipment even standby  supplied,  installed  and  commissioned  by  the Contractor 

should be in operational/ functional condition throughout the O & M period. The Contractor 

shall take all preventive measures to maintain them in working condition. 

34. The frequency of break downs of various equipment shall be the least as far as possible. The 

total number of such re-occurrences shall not exceed three times  per  annum otherwise 

penalty shall be levied on the Contractor at the discretion of Engineer-in-charge. 

35. The operation, maintenance and repairs services shall be performed according to the 

following. 

36. The Operator shall also liaise with Competent Authorities such as MSEDCL, MIDC, any 

other electricity supplier as required. 

37. The ownership of all scrap and replaced equipment or the parts that are supplied by the 

Corporation shall be that of the Corporation. All these scrap material should be stake 

properly as per direction of Engineer-in-charge. 

38. All the spare parts required for the maintenance of equipment’s shall be provided by 

the Contractor. The Contractor shall warrant to the effect that all the spares shall be 

procured from the authorized sources and be of the best quality and fit for the purpose 

for which it is being used. 

39. The Contractor shall provide, maintain, clean, repair, and replace whenever required, 

all statutory and non-statutory signboards, display boards, safety and precautionary 
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boards, process flow charts, emergency contact boards, directional signages, 

equipment identification tags, pipeline identification markings, water conservation 

messages, environmental awareness boards, treatment process information boards, 

Water Plus/Swachh Survekshan awareness boards, and all other information display 

systems within the STP premises. 

40. All boards shall be clearly visible, properly fixed, neat, legible, and maintained in good 

condition at all times. Any faded, damaged, missing, rusted, broken, or illegible board 

shall be replaced immediately by the Contractor at no additional cost to the Municipal 

Corporation. 

41. The contractor is expected to carry out the work in such a manner as not be cause any 

damage to public property on account of negligence or otherwise. The Contractor shall 

be fully responsible for making good the damages so caused by him entirely at his own 

cost. 

42. The assets/works/Facilities/Systems of the Corporation shall be at the risk and in the 

sole charge of the Contractor and the Contractor shall be responsible for making good 

any loss or damage there to arising from any cause whatever including that due to a 

theft or robbery. 

43. The Contractor shall provide adequate engineering equipment, maintenance staff, 

inventories, plant and machinery, Vehicle, and all other things, whether of a temporary 

or permanent nature required for carrying out Operations under the Contract. 

44. The Contractor shall take all necessary measures to minimize the power consumption in 

carrying out its Operations. The energy audit Operations shall include, but not be limited to, 

the following: 
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1. Reducing electricity consumption by regulating pumping, through suitable 
modifications to the operating schedules 

2. Maintaining power factor at unity and demand to avoid penalty; 

3. Contractor shall carry out the inspection of all electrical installation once in a six 
month period in said zone through Govt. approved / registered Class-I electrical 
Supervisor or Certified Energy Auditor 

45. If for any reason the sewage standards are not met and the penalty is imposed by 

MPCB, the same shall be recovered from  the Contractor’s payable  amount. However 

MBMC reserves right to terminate the Contract on statutory ground or default of the 

Contractors. 

2. DETAILED ITEMWISE TECHNICAL SPECIFICATIONS 

 

 

ITEM NO 1 :- MANPOWER  

1. Scope 

The contractor shall provide all necessary skilled, semi-skilled, and unskilled manpower 

for continuous operation, preventive maintenance, breakdown maintenance, 

housekeeping, sludge handling, laboratory work, record keeping, and all activities 

necessary for satisfactory operation of the STP. The plant shall operate 24 hours a day 

and 365 days a year. 

The scope shall include, but not be limited to: 

 Manpower shall be provided in sufficient numbers for 24×7 operation. 

 Contractor responsible for wages, statutory compliances, safety gear, insurance as per 

minimum wages. 



 - 185 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

 Training program should be done in quarterly basis about safety training, chemical handling, 

soft skill and other related to work. 
  

 The Contractor shall not employ in connection with the Operations any child who has not 

completed his/her eighteenth year of age. It shall also not employ an adolescent who has not 

completed his/her eighteenth year unless he/she is certified fit for carrying out Operations as 

an adult as prescribed under clause (b) of sub-section (2) of Section 69 of the Factories Act, 

1948. 

 The Contractor shall provide its staff, a minimum of two sets uniform, Each worker on duty 

shall wear a clean uniform whenever on duty. 

 The Contractor shall, if required by the Competent Authority, deliver to it, in such form and 

at such intervals as the Competent Authority may prescribe, a return showing the numbers of 

the several classes of staff employed by the Contractor on the Site and such other information 

as the Competent Authority may require. 

 If the Competent Authority asks the Contractor to remove a person who is a member of the 

Contractor staff stating the reasons, the Contractor shall ensure that the person leaves the Site 

within seven (7) days and has no further connection with Operations under this Contract. 

 At all times during continuance of the Contract, the Contractor and its Subcontractors shall 

abide by all existing and future labor enactment and rules made the re under, regulations, 

notifications and bye-laws of the Central, State or Local Government. The Operator shall 

keep the Corporation indemnified in case any action is taken against the Corporation by any 

Authority on account of contravention of any of the provisions of any Act or rules made the 

re under, regulations or notifications including amendments. 

 The Contractor shall include in his cost medical and accident insurance expenses of 
all the staff employed by him along with all provision of the labor welfare acts 
prescribed from time to time by the state and central government 

 Adequate insurance cover shall also be maintained during O &M period for all MBMCs 
as well as casual temporary employees and visitors. 

 MBMC is not liable for any compensation on arising due to any accident/ mishap of 
any nature occurring in the plant premises. 

 The contractor will have to pay the wages before 10th of every month.  
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 The Contractor shall provide all necessary superintendence while carrying out its Operations 

and as long thereafter as the Competent Authority may consider necessary for the proper 

fulfilling of the Contractor obligations under the Contract. The Contractor shall nominate a 

competent and authorized representative (“Contractor Representative”) approved of by the 

Competent Authority, which approval may at any time be withdrawn. The Contractor 

Representative shall give its whole time to the superintendence of the Operations. The 

Operator’s Representative shall receive, on behalf of the Contractor, instructions from the 

Competent Authority, which shall be deemed received by the Contractor. 

 

2. Qualification 

All manpower shall possess: 

 Relevant educational qualification 

 Experience in STP operation 

 Knowledge of pumps, blowers, valves, SBR process 

 Electrical safety knowledge 

 Chemical handling knowledge 

 Confined space safety 

 

3. Duties 

 The contractor's manpower shall carry out: 

 Continuous operation of complete STP 

 Operation of SBR reactors 

 Operation of pumps and blowers 

 Operation of sludge dewatering system 

 Chemical dosing 

 Chlorination/Disinfection system 

 Daily inspection of all equipment 

 Routine lubrication 

 Preventive maintenance 

 Breakdown maintenance 
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 Cleaning of tanks 

 Cleaning of screens 

 Removal of floating materials 

 Sludge handling and disposal 

 Maintaining housekeeping 

 Record keeping 

 Laboratory testing 

 Online monitoring 

 Energy monitoring 

 DG operation 

 Electrical panel operation 

 Flow meter monitoring 

 CCTV monitoring wherever installed 

 

4. Laboratory Work 

Chemist shall perform testing as per PCB norms including: 

 pH 

 DO 

 MLSS 

 SVI 

 COD 

 BOD 

 TSS 

 Residual Chlorine 

 Oil & Grease 

 Ammonia 

 Nitrate 

 Phosphate and others 

 Maintain all laboratory records. 
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5. Attendance 

 Own Biometric attendance shall be maintained by contractor 

 Attendance register shall be submitted every month. 

 Any absentee shall be replaced immediately. 

 

4. Uniform & PPE 

 Contractor shall provide: 

 Uniform 

 Safety shoes 

 Helmet 

 Gloves 

 Reflective jacket 

 Raincoat 

 Face shield 

 Goggles 

 Gumboots 

 Gas mask (where required) 

 Safety harness and all other safety gears 

 

5. Statutory Compliance 

Contractor shall comply with all applicable labor laws, including: 

 Minimum Wages 

 EPF 

 ESIC 

 Bonus 

 Gratuity 

 Leave wages 

 Insurance 

 Professional Tax 
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 Labour Welfare Fund 

 Contract Labour Act 

 Factory Act (where applicable) 

 All Central and State Government Rules 

6. Training 

Contractor shall train all manpower in: 

 Plant operation 

 Safety procedures 

 Emergency response 

 Chemical handling 

 Confined space entry 

 Electrical safety 

 Fire safety 

 First Aid and all other necessary trainings related to operation of plant and safety  

  

7. Records 

Contractor shall maintain: 

 Attendance Register 

 Shift Log Book 

 Equipment Log Book 

 Breakdown Register 

 Preventive Maintenance Register 

 Lubrication Register 

 Chemical Consumption Register 

 Sludge Register 

 Laboratory Register 

 Safety Register 

 Visitor Register 
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ITEM NO 2 :- MAINTENANCE  

Carrying out routine, preventive and breakdown maintenance of all Mechanical, Electrical, 

Instrumentation, Automation (PLC/SCADA), Civil and allied components of 13 MLD & 11 

MLD SBR Sewage Treatment Plants, including daily inspection, cleaning, lubrication, 

greasing, tightening, alignment, servicing, testing, calibration coordination, painting touch-

up, housekeeping of equipment and plant premises, replacement of minor consumables 

such as lubricants, grease, oils, fuses, indicator lamps, nuts, bolts, gaskets, gland packing, 

fasteners, cable lugs, cleaning materials, stationery, hand tools, PPE, fire extinguishers and 

other miscellaneous consumables required for smooth operation of the plant. The 

Contractor shall maintain preventive maintenance records, coordinate with the OEM for 

warranty-covered repairs and ensure uninterrupted operation of all plant equipment. Major 

repairs and replacement of equipment covered under OEM warranty shall be excluded from 

the Contractor's scope and shall be attended by the OEM; however, the Contractor shall 

provide all necessary assistance during such works. The rate shall include all labour, tools & 

tackles, transportation and incidental charges complete. 

The scope shall include, but not be limited to: 

 

1) Mechanical Maintenance 

 

Preventive and breakdown maintenance of with replacement of all necessary parts to 

keep in smooth running of : 

 Pumps & motor 

 gates, valves and actuators 

 air blowers 
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 pipelines, diffusers 

 Gearboxes, couplings, bearings 

 Lubrication, alignment and tightening. 

 Replacement of worn-out mechanical parts. 

 Anticorrosive painting and cleaning. 

 And all other mechanical machinery/equipment in the plant.  

 

1.1)The following points should be observed while operating the pumps: 

 

 Dry running of the pumps should be avoided. 

 Centrifugal pumps if installed with negative suction should be primed before Starting. 

 Pumps should be operated only within the recommended range of the head-
discharge 

 If pump is operated at a point away from duty point, the pump efficiency normally 
reduces. 

 Operation near the shut-off point should be avoided, as it causes substantial 
recirculation within the pump, resulting in overheating of sewage in the casing and 
consequently, overheating of the pump. 

 Voltage during operation of the pump-motor set should be within ±10 % of the rated 
voltage. Similarly, current should be below the rated current shown on the name 
plate of the motor. 

 When parallel pumps are to be operated, the pumps should be started and stopped 
with atime lag between two pumps to restrict change of flow velocity to minimum and 
to restrict the dip in  voltage  in  the  incoming  feeder  and  should  be  adequate  to  
allow the pump head to stabilize. 

 When the pumps are to be operated in series, they should be started and stopped 
sequentially, but with minimum time lag. Any pump next in sequence should be 
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started immediately after the  delivery  valve  of  the  previous  pump  is  even  partly  
opened. Due care should be taken to keep open the air vent  of  the  pump  next  in  
sequence, before starting that pump. 

 The running of  duty  pumps  and  standby  pumps  should  be  scheduled  so  that  
no pump remains idle for a long period and all pumps are in ready-to-run condition. 
Similarly, the running schedules should be ensured  so  that  all  pumps  do  not  wear  
equally needing simultaneous overhaul. 

 If any undue vibration or noise is noticed, the pump should be stopped immediately 
and the cause for vibration or noise should be checked and rectified. 

 Generally, the number of starts per hour shall not exceed four. Frequent starting and 
stopping should be avoided as each start causes overloading of motor, starter, 
contactor and contacts. Although overloading lasts only for a few seconds, it reduces 
the life of the equipment. 

 Troubles in a sewage pumping station can be mostly traced to the design stage itself. 
This is all the more true when too much grit is likely to come into the sewage pumping 
stations from sewage at monsoon time, which is difficult to handle. Hence, sewers 
should not collect any storm water. 

 

1.2) The following points should be observed while operating the pumps Sluice gates : 

 
 Operate inactive sluice gates by smearing grease on stem threads. 

 Clean sluice gate with wire brush and paint with proper corrosion-resistant paint. 

 Ensure unobstructed operation of gate and headstock. 

 Ensure that the spindle is not touching the stem guide. 

 Remove foreign matter like paint, concrete, etc. in the fully open position of gate. 
Do’s for sluice gates 
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 Operate the gate at least once in every three months. 

 Check the nuts of all construction and foundation bolts once in a year. Tighten the 
bolts, if loose. 

 Examine the entire painted surface for any signs of damage to the protective paint. 
Don’ts for sluice gates 

 Do not remove lock plates until the gate has been properly installed. 

 Do not keep the gate out of operation for more than three months. 

 Do not forget to set the stop nut in the correct position. 

 Do not disturb the adjustment of wedge block bolts/studs. 

 Do not over torque the crank handle/hand wheel. 

 

       1.3) The following points should be observed while operating the air blowers : 

General Operation the Contractor shall operate the Air Blowers to ensure adequate 

Dissolved Oxygen (DO) levels are maintained in the MBBR/Aeration tanks as per the 

process requirements. The operation shall ensure that the standby blower is rotated into 

service regularly to ensure all equipment remains in functional condition. 

Pre-Start & Start-up Checks 

 Ensure the inlet air filter is clean and free from choking. 

 Check the oil level in the gear side and drive side oil sumps; top up if necessary using 
the recommended grade of oil. 

 Ensure the discharge valve is in the open position before starting (unless a bypass 
line is provided for starting). 

 Check the belt tension (for belt-driven units) or coupling alignment (for direct-coupled 
units). 
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 Rotate the blower manually (hand-cranking) to ensure free rotation of the 
lobes/impellers and to check for any internal friction or abnormal sound. 

 Ensure all safety guards for belts/couplings are securely in place. 

 
1.4) Operational Checks  

The following points must be observed while operating the blowers: 

 

 Discharge Pressure: Monitor the pressure gauge on the discharge line. A gradual 

increase in pressure over time often indicates clogging of the underwater diffusers or 

the air filter. 

 Amperage: Continuously monitor the motor current (Amperes). It should remain 

below the rated current shown on the motor nameplate. 

 Temperature: Check the discharge air temperature and bearing housing temperature. 

Excessive heat indicates friction or oil starvation. 

 Vibration & Noise: If any knocking sound, abnormal squealing, or high vibration is 

noticed, the blower must be stopped immediately and the cause rectified. 

 Oil Splash: Ensure the oil splash/lubrication system is functioning (visible through 

sight glass if applicable). 

1.5) Routine Maintenance 

To operate and maintain the sewage treatment plant and equipment in accordance 

with the aim and 
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purpose of treatment. The plant and equipment covered under the above contract will 

be promptly 

attended by the contractor including any "Trouble shooting" to ensure smooth and 

trouble free 

operation. The contractor will be responsible for smooth and satisfactory operation 

and maintenance of the Sewage Treatment Plant on the round the clock basis for 1 

year period from the date of taking over the plant. A Technical expert of the contractor 

shall visit the plant on every fortnight and will suggest if required, to improve the 

efficiency and working of the plant.  

Below routing maintenance shall be carried out as a minimum and as applicable for the 

type of plant / process but not limited to: 

 

Below routing maintenance shall be carried out as a minimum and as applicable for the 

type of plant /process: 

 Regular cleaning of screens in all shifts depending upon load 

 Cleaning of screens by high pressure water jet on daily basis 

 Cleaning of belt conveyor 

 Checking Alignment, tightening of fasteners, and lubrication of gear and other moving parts 

of 

screens, conveyor belt, detritor, classifier units, PST/SST bridge &scrapper, scum 

removal system, railalignment etc. 

 Checking and inflating types of all trolleys 

 Checking of all aerators for their submergence and making necessary adjustments if found 

necessary, based on the DO analysis and cleaning/maintenance of diffusers, as applicable. 

 Checking of all pumps, motors, gears etc for its proper operation. 

 Checking of gas mixing system, gas holder unit for its proper operation. 
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 Observing/monitoring sludge level in digester unit. 

 Setting SV& Telescopic valve on sludge withdrawal line of PST/SST to suit with the sludge 

consistency by sample analysis. 

 Checking all the pipelines for preventing choking, water tightness etc. 

 Monitoring parameters in incoming and treated effluent/water. 

 Checking development of foam in Aeration tank and diminish it by water spraying. 

 Safe disposal of screening, grit and dry sludge cake generated on daily basis at a site indicated 

by 

Employer. 

 Avoid strictly the accumulated sludge decomposing in the settling tanks and buoyed to the 

surface. 

Septic condition should not arise in the tanks. 

 Watering of plants and trees 

 

General routine maintenance schedule for various plant units shall be adopted from O&M 

Manual.However, the general routine maintenance to be carried out by the Contractor's 

personnel will include but not limited to the following: 

 Regular watering in the earth-pits. 

 Check for any oil leak in the transformer and intimating and repairing of the same. 

 Opening of end cover & cleaning of dust by Air blowing of induction motors, PMCC and 

other panel &PCC 

 Checking and replacement of bulbs, tubes, chokes, starters, switches, control etc. 

Throughout the plant and including outdoor lights and high mast pole installation. 

 Replacement of LT panel fuse base, links, fuse, relay, contactor kit (main and auxiliary) and 

timer. 

 Replacement of HT panel C/T or PT whenever required. 

 Check for any loose connection in electrical equipment and rectification of the same. 

 Monitoring power factor, take corrective steps and ensure optimum power consumption. 
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 Replacement of gland packing for the pump, sluice valves etc. whenever required. 

 Greasing of bearings and lubricating all moving parts as per the schedule 

 Tightening of all loose nut-bolts and other fasteners 

 Cleaning of sump tanks 

 Lubricating and test operation of the valves 

 General cleaning of all equipment and building 

 Replacement of pump rubber bush, gland packing, sleeve, bearing, oil seal, shaft, liquid ring 

and impeller. 

 Replacement of motor bearings and terminal plate and rewinding of motor when needed. 

 Replacement of non-return valve T bolt, hinge pin, flap/ gate. 

 

1.6) The following points should be observed while operating the Sludge Feed Pump: 
 

 Inlet and outlet flow rate 

 Noise or vibration 

 Bearing housing temperature 

 Running amperage 

 Pump speed 

 Pressure 

 Check the level and condition of the oil in the gear reducer 

 Check the shaft alignment 

 Check the condition of all painted surfaces 

 Visually inspect mounting fasteners for tightness 

 Clean dirt, dust or oil from equipment surfaces 

 Check all electrical connections 
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 Stop and start equipment, checking for voltage and amp draw and any movement 
restrictions because of failed bearings, improper lubrication or other causes 

 Check the drive motor for any unusual heat, noise or vibration 

 Check mechanical seals and packing for leakage or wear 

1.7) Operational check  
During operation, the operator should check for the following: 
 

 The oil level and the flow of oil to the bearings in circulating oil systems 

 Flow of cooling water and oil temperature, to ensure it is operating in the proper 
range 

 Machine vibration 

 Ammeter reading on the bowl motor 

 Bearing temperatures, by touching them 

 System for leaks 

 Centrate quality 

 Because the centrifuge will shut itself down in the event of a fault, the operator 
typically only looks at the mechanical parameters once per shift. 

1.8) Awareness & Cleanliness 

 The Contractor and their personnel shall maintain a high degree of awareness in 

operation and maintenance of the plant and all relevant safety codes and procedures. 

 At all times the plant, its equipment and surrounding shall  be  kept  clean  and  in 

order inducing the buildings, floors, walls, roofs, windows and garden etc. 

 Control smell coming out from RSS.  

1.9) Preventive maintenance 
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The preventive maintenance shall be carried out according to the standard preventive 

maintenance schedule respective all machinery And make its log sheet. The regular 

staff may be reinforced with short-term specialists by the Contractor for special 

maintenance tasks, after duly informing the MBMC representative of the need and 

the schedule. 

preventive maintenance check but not limited to: 

The following checks as a minimum to be performed daily by the Contractor’s 

personnel: 

 Whether there is a change in the sound of a running pump, abrupt changes in bearing 

temperature and seal leakage? 

 The pump capacity, pressure, power consumption and vibration level to check if outage is 

required to address deterioration of specified performance values. 

 Rise in temperature of bearings in motor, in moving parts and other units, etc. 

 Working of gauges, sensors and other flow measuring devices 

 Average power factor, kVARH, kWh consumed 

The following checks as a minimum to be performed weekly by the Contractor's 

personnel 

 Pipeline and valve leakage 

 Functioning of non-return valve 

 Tightness of all electrical connections of PMCC, APFC, PLC panel etc. 

 Tightness all cable connections 

 Temperature rise due to loose connections 

 Operation of valves and sluice gates. 

 Current and voltages in all electrical equipment 

 Average power factor, kVARH, kWh consumed 
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The following checks as a minimum to be performed monthly by the Contractor's 

personnel 

 Battery voltage, battery charger, topping of distilled water, tightness of terminations etc. 

 Gland packing 

 Wear and tear of moving parts 

 Adoption of Electrical energy conservation methods and energy consumption 

 Electrical contacts 

 Motors 

 Meggering of electrical equipment 

 Watering of earthing pits 

   The following checks as a minimum to be performed quarterly by the Contractor's 

personnel 

 Relay testing and calibration if possible of meters, gauges, instruments 

 Speed of motors 

 Level gauges and flow meters signals 

 Cleaning, checking/tightening of L.T. Circuit/Panel 

 Tightening of PMCC components 

 Auxiliary DB, Capacitor bank 

 Battery and Battery charger 

  The following checks as a minimum to be performed annually by the Contractor's 

personnel 

 Free movement of stuffing box glands, gland bolts to be cleaned & lubricated and packing to 

be inspected to determine whether it requires replacement. 

 Pump and motor alignment should be checked and corrected if necessary. 

 Grease lubricated bearings should be checked to see that they contain the correct amount of 

grease and that it is still of suitable consistency. 
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  The following checks as a minimum to be performed annually by the Contractor's 

personnel 

 Vibration should be reviewed. If the pump is tending towards unacceptable vibration levels: 

i. The bearing should be removed, cleaned and examined for flaws and wear. 

ii. The bearing housing should be carefully cleaned. 

iii. Rolling element bearings should be examined for scratches and wear. 

iv. Immediately after cleaning, rolling element bearings that are considered 

acceptable for 

reinstallation should be coated with grease. If the bearings are damaged it shall be 

replaced with new bearing of the correct size and type as per O&M manual. 

 Shaft sleeve and shaft should be examined for wear. 

 When coupling halves are disconnected for an alignment check, the vertical shaft movement 

of a pump with sleeve (journal) bearing should be checked at both ends with packing or 

seals removed. Any movement exceeding the original design clearance should be 

investigated to determine the cause. Endplay allowed by bearings should also be checked. If 

it exceeds that recommended by the manufacturer, the cause should be determined and 

corrected. 

 Stuffing boxes should be repacked and the pump & motor should be realigned and 

reconnected 

 Overhauling requirement of all equipment 

 Improvement required if any in operation of plant 

 Testing and Calibration of all instruments 

 Transformer cleaning, checking silica gel, oil checking filtering/replacing 

 

2.0   Repairs 
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 Repairs shall be made as and when needed very promptly on the spot or at the 

Contractor’s / Manufacturer’s workshop. The need of repair on the spot or at the 

Contractor’s workshop has to be defied in co-ordination with the MBMC 

representative and according to the status of spare parts availability. 

2.1 Spare parts 

 The Contractor shall keep a reasonable stock of spare parts so that the down time of 

equipment can be kept within the limits specified. 

 The contents of the stock and the reorder level of the inventory have to be approved 

by the MBMC representative. 

   2.2 Transportation 

All necessary transportation shall be arranged and made by the Contractor at his own 

expense. For better communication internet  facility  is  provided  throughout  the 

entire operation & maintenance period on his own cost. 

   2.3  Oil, Grease, Lubricants, Chemicals and Consumables 

The Contractor has to ensure that there is always sufficient stock of 15 days of Oil, 

Grease, Lubricants consumables, treatment chemicals, laboratory chemicals. 

and any other consumable’s as required. 

 

2.4 Electrical & Electronic Maintenance 

 

Preventive and breakdown maintenance of with replacement of all necessary parts to keep 

in smooth running of: 



 - 203 - 
 
  

Contractor/Agency No. of Correction Executive Engineer  

 Panels, MCCs, starters, VFDs 

 Cables, switches, control wiring 

 Instruments, sensors, meters 

 Rectification of faults and short circuits. 

 Replacement of damaged, faulty electrical items immediately. 

 Maintenance of HT/LT panels, MCC, PCC, starters, VFDs, transformers, DG sets and 

lighting systems and other related system. 

 Periodic checking of insulation resistance, earthing resistance and cable health. 

 Maintenance of power supply system including cables, bus bars, breakers, 

contactors, relays and meters. 

 Compliance with CEA Safety Regulations, IS 732, IS 3043 and Electricity Act 

provisions. 

 Replacement of defective electrical items including cables, glands, lugs, 

MCB/MCCB, contactors, relays, switches, indication lamps, meters, earthing, 

lighting fittings and all other related material, involving dismantling, supply, installation, 

testing and commissioning of approved make materials, complete as per IS/BIS 

standards, CEA safety regulations and CPWD/PWD specifications, as directed by the 

Engineer-in-Charge. 

 Panel Air-Conditioned Environment: All electrical control panels, PLC/SCADA panels 

and MCC/PCC panels shall be installed, operated and maintained in a continuous air-

conditioned environment, ensuring suitable temperature and humidity as per OEM 

recommendations, including operation and maintenance of panel room air-

conditioning system at all times, complete as directed by the Engineer-in-Charge. 

 Replacement of damaged circuit breakers; 

 Replacement of capacitors/ Installation of New Capacitors to avoid penalty 
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 Replacement of damaged cables 

 

 

2.5  Civil Structures 

 

 repairs to tanks, chambers, platforms, walkways and all other civil structure in plant with 

compound wall. 

 Cleaning, painting and keep of civil structures always in well condition. 

 Maintaining safe access and housekeeping. 

 The total maintenance of building and all electrical, ventilation, plumbing and drainage 

installation in the building. 

 Housekeeping and cleaning of all buildings 

 Preventive and breakdown maintenance of the site water and wastewater services, cabling 

and earthing systems, air conditioning and the site road lighting system., The upkeep of 

landscaped areas, tree plantation and flower pots etc., 

 Maintenance of the communication system of the plant. 

 Routine housekeeping maintenance shall be carried out in accordance with procedures. 

 Normal breakdown maintenance shall be attended to within a  period of 3 working 
days. 

 

2.6 Supply of Spares, Consumables & Materials 

This item shall include supply, storage and use of all required: 

 All mechanical spares 

 All Electrical materials 

 All electronic parts 

 All civil material 

 All Lubricants, oils, greases and other necessary consumable. 

 Nuts, bolts, gaskets, washers 

 Chemicals and consumables required for treatment  
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 Tools & tackles for operation and maintenance 

 All materials shall be of approved quality and as directed by the Engineer-in-Charge. 

 

 

 

2.7 Testing, Monitoring & Reporting 

 

 Daily in-house monitoring of process parameters. 

 Regular testing of influent and treated effluent. 

 Monthly testing from approved laboratory like NABL and MPCB. 

 Sampling and testing of influent wastewater based on the tests and frequency desired by the 

MBMC’S representative and in general in accordance with the CPHEEO manual on 

Sewerage and Sewage Treatment. 

 Sampling and testing of additional samples for the day to day O & M  of  the  STP and as 

mutually agreed from time to time between the Contractor and the MBMC representative. 

 MPCB or any other laboratory effluent treatment charges shall be borne by the Tenderer. 

 Sampling of final treated sewage to ensure that the guarantee Parameters are as stipulated in 

the Bid document 

 The sampling frequency to be as per relevant norms of Maharashtra pollution Control Board 

or higher as decided by MBMC representative. The MBMC reserves right to collect samples 

at random at the will of the MBMC through any agency nominated by him. 

 The MBMC shall have right to seek part of sample collected by the Contractor without any 

prior intimation to cross check the result on random basis, however the analysis charges of 

such samples shall be borne by Contractor. 

 

Maintain of: 

 

 Daily logbooks 

 Chemical and power consumption records 

 Maintenance and breakdown records 
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2.8 Treated Effluent Quality Assurance 

 

Ensuring treated effluent consistently meets: 

 

 MPCB / CPCB standards 

 Municipal reuse/discharge norms 

 Immediate corrective actions in case of deviation. 

 

 2.9 Safety, Health & Environmental Compliance 

 

 Compliance with all safety rules and labor laws. 

 Providing PPE and safety equipment. 

 Safe handling of chemicals and sludge. 

 Maintaining hygienic and clean plant premises. 

 The Contractor shall be responsible for safety of his staff during O & M of the plant and shall 

procure, provide and maintain all safety equipment necessary for satisfactory O & M such as 

gloves, boots, mats, safety belts, masks, respiratory system for chlorine operation, etc. 

 
 The Contractor shall utilize awareness procedures in every element of operation and 

maintenance. 

 The Contractor shall emphasize site safety including adoption of maintenance. 

 Safe working procedures, cleanliness and care of the plant as a whole 

 Accident and hazardous conditions prevention and reporting 

 Shall impart safety training to all members at regular intervals, especially for new 
comers 
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 Shall provide Notice Boards and display boards at appropriate locations, detailing 
precautions to be taken by O & M personnel to Work in conformity to regulations and 
procedures and by the visitors to the plant. 

 Shall notify the MBMC representative immediately if any accident occurs whether on-
site or off site in which Contractor is directly involved and results thereof any injury to 
any person, whether directly concerned with the site or a third party. Such initial 
notification may be verbal and shall be followed by comprehensive report within 24 
hours of the accident. 

 The Contractor may refuse entry into the plant, to all personnel’s including MBMC 
representative on grounds of safety and person not carrying proper identification. 

 Personnel shall be permitted entry into the plant  only on  disclosing their  identity and 
those authorized personnel including MBMC representative  shall  be  issued  identity 
cards with photographs by the Contractor, this also includes casual visitors who shall 
beissued a temporary visitors entry permit. 

 

 

 

     3.0 Improvement And Maintenance of Green Area (Gardening): 

 

Carrying out necessary works to develop, improve and maintain green areas within and 

around the STP premises including cleaning of area, soil preparation, lawn development, 

planting of shrubs and trees (as approved), regular watering, trimming, pruning, removal 

of weeds, application of manure/fertilizer, replacement of dried plants, maintenance of 

pathways and overall upkeep to ensure a clean, green and aesthetically pleasing 
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environment, complete with supply of required labour, tools, water, consumables and all 

other material. 

 

 

3.1 Maintenance and Cleaning of Washrooms: 

Regular cleaning, upkeep and maintenance of all washrooms/toilets at the STP including 

daily cleaning, washing and disinfection of floors, walls, sanitary fittings and drainage, 

ensuring proper water supply, lighting and hygiene at all times, complete with supply of 

necessary labour, cleaning materials and consumables. 

 

3.2 Transportation & Incidental Charges 

 

 All transportation of materials, spares, chemicals and sludge. 

 Loading, unloading and handling. 

 All incidental charges required for smooth operation are included in the item rate. 

 

ITEM NO 3:- POLYMER 

The contractor shall provide, supply, load, unload, store, prepare, and dose cationic 

polyelectrolyte (polymer) required for efficient sludge dewatering at the 13 MLD and 11 

MLD SBR Sewage Treatment Plants. 

The scope shall include, but not be limited to: 

 Supply of approved make, high-quality cationic polymer suitable for sewage sludge 

dewatering. 

 Transportation, loading, unloading, stacking, safe storage, and handling of polymer at site. 
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 Preparation of polymer solution in the polymer preparation unit as per manufacturer's 

recommendations. 

 Continuous and optimum dosing of polymer to achieve effective sludge conditioning and 

maximum dewatering efficiency. 

 Adjustment of polymer dosage based on sludge characteristics, MLSS, sludge concentration, 

and performance of sludge dewatering equipment. 

 Operation, cleaning, and routine maintenance of the polymer dosing system, preparation 

tank, agitator, dosing pumps, pipelines, and accessories. 

 Maintenance of adequate stock of polymer at site to ensure uninterrupted plant operation. 

 Recording of daily polymer consumption, stock register, batch number, dosage rate, sludge 

quantity treated, and dewatering performance. 

 Disposal of empty polymer bags/containers and housekeeping around the chemical storage 

and dosing area. 

 All labor, tools, tackles, transportation, consumables, safety equipment (PPE), testing, 

incidental charges, and statutory compliances required for complete execution of the work. 

 The contractor shall optimize polymer consumption while ensuring the required sludge cake 

dryness and filtrate quality without affecting STP performance. 

 

ITEM NO 4:- CHLORINE GAS 

The contractor shall provide, supply, load, unload, store, handle and dose chlorine gas 

for disinfection of treated sewage at the 13 MLD and 11 MLD SBR Sewage Treatment 

Plants. The work shall include all labour, equipment, tools, consumables, testing, 

statutory compliances and incidental charges necessary for safe and uninterrupted 

operation. 

    The scope shall include, but not be limited to: 

 Supply of ISI/BIS approved chlorine gas in cylinders/tonners suitable for disinfection of 

treated sewage. 
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 Transportation, loading, unloading, safe storage and handling of chlorine cylinders/tonners 

at site in accordance with the Gas Cylinder Rules, PESO guidelines and other applicable 

statutory provisions. 

 Installation, connection, disconnection and replacement of chlorine cylinders/tonners 

whenever required. 

 Operation, monitoring and routine maintenance of chlorination systems including 

chlorinators, vacuum regulators, ejectors, rotameters, manifolds, valves, pipelines and all 

associated accessories. 

 Leak testing of chlorine cylinders, pipelines and fittings before commissioning and during 

operation using approved methods. 

 Maintaining the required chlorine dosage and residual chlorine at the outlet as as per 

CPCB/MPCB discharge standards. 

 Maintaining adequate stock of chlorine cylinders at site to ensure uninterrupted disinfection. 

 Daily recording of chlorine consumption, cylinder inventory, residual chlorine test results, 

dosing rate, operating hours and logbook entries. 

 Safe return of empty cylinders to the supplier and maintenance of complete records thereof. 

 Providing all necessary safety equipment including SCBA set, chlorine leak detection 

system, emergency chlorine leak arrest kit, gas masks, PPE, eye wash station, first aid box 

and all other safety measures required for handling chlorine gas. 

 Immediate action in case of chlorine leakage or emergency and compliance with all 

applicable safety regulations. 

 Housekeeping of the chlorine storage room and chlorination system area and proper disposal 

of waste generated during operation. 

 Contractor is fully responsible for any accident, injury, loss of life, environmental damage or 

property damage arising out of improper handling, storage or operation of chlorine gas. 

 Deploy trained and experienced personnel for handling chlorine gas. 

 Display Safety Instructions, Emergency Contact Numbers, SOPs and MSDS prominently in 

the chlorine room. 

 Conduct leak testing after every cylinder change and before commissioning the system. 

 Ensure proper ventilation, illumination, warning signs, fencing and restricted entry in the 

chlorine storage area. 
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 Immediately attend to any chlorine leakage, inform the concerned authorities wherever 

required, and take all emergency measures to prevent accidents. 

 Conduct periodic mock drills and safety training for all operating staff. 

 Maintain all statutory safety records, inspection registers and emergency response records. 

 Ensure uninterrupted availability and proper functioning of all safety equipment throughout 

the contract period. Failure to maintain the required safety arrangements shall be treated as a 

serious breach of contract and may attract penalties or termination of the contract. 

 

ITEM NO 5:- TRANSPORTATION 

 

The Contractor shall arrange transportation of all treatment chemicals, including 

Polymer, Chlorine or any other chemicals required for operation of the 13 MLD and 11 

MLD SBR Sewage Treatment Plants from the manufacturer's works, authorized dealer, or 

designated storage location to the STP site. 

  The scope shall include, but not be limited to: 

 Loading, transportation, unloading and stacking of chemicals at designated storage 

locations. 

 Transportation through approved vehicles complying with all applicable safety regulations. 

 Safe handling of hazardous chemicals during transit. 

 Proper packing and protection to prevent leakage, damage or contamination. 

 Compliance with Motor Vehicle Rules, Hazardous Chemical Transportation Rules and other 

statutory provisions. 

 Providing trained manpower for loading and unloading. 

 Arranging cranes, forklifts or lifting equipment wherever required. 

 Delivery within stipulated time without affecting plant operation. 

 Maintaining delivery challans, invoices, gate entries and stock records. 

 Replacement of damaged or leaked material at Contractor's own cost. 

 No extra payment shall be made for waiting charges, loading, unloading, toll tax, fuel, 

labour, insurance or incidental expenses. 
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 Contractor shall ensure uninterrupted availability of chemicals throughout the contract 

period. 

 

ITEM NO 6:- LABORATORY CHEMICAL 

 

The Contractor shall supply all laboratory chemicals, reagents, glassware, instruments, 

consumables and accessories required for operation of the laboratory of 13 MLD and 11 

MLD SBR Sewage Treatment Plants. 

The scope shall include, but not be limited to: 

 Supply of AR grade laboratory chemicals. 

 Standard solutions and reagents. 

 Buffer solutions and calibration standards. 

 pH indicator solutions. 

 BOD, COD, TSS, MLSS, MLVSS, Ammonia, Nitrate, Phosphate, Chloride, Sulphate and 

other testing chemicals. 

 Microbiological testing consumables wherever required. 

 Glassware including beakers, conical flasks, volumetric flasks, pipettes, burettes, measuring 

cylinders, funnels, watch glasses, reagent bottles etc. 

 Filter papers, membranes, sample bottles, gloves, tissue papers and cleaning materials. 

 Distilled water, deionized water and laboratory gases if required. 

 Calibration chemicals for laboratory instruments. 

 Safe storage of chemicals. 

 Proper labeling of all chemicals. 

 Maintenance of stock registers. 

 Replacement of expired chemicals before expiry. 

 Disposal of expired laboratory chemicals as per applicable rules. 

 Supply shall conform to CPCB, MPCB, APHA and IS Standards. 

 Contractor shall ensure uninterrupted availability of all laboratory consumables. 
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 No additional payment shall be made for transportation, loading, unloading, taxes, storage or 

incidental charges. 

 

 

 

ITEM NO 7:- SLUDGE DISPOSAL 

 

The Contractor shall collect, load, transport and scientifically dispose of all dewatered 

sludge generated from the 13 MLD and 11 MLD SBR Sewage Treatment Plants 

throughout the contract period. 

   The scope shall include, but not be limited to: 

 Collection of sludge from sludge drying beds, centrifuge, filter press or sludge storage area. 

 Loading using labour and machinery wherever required. 

 Transportation through covered vehicles/trolleys to prevent spillage. 

 Disposal only at authorized locations approved by competent authorities. 

 Compliance with CPCB, MPCB, Solid Waste Management Rules and applicable 

environmental regulations. 

 Obtaining necessary permissions, passes and disposal receipts. 

 Payment of tipping fees, royalty or disposal charges wherever applicable. 

 Cleaning of sludge handling areas after each lifting. 

 Preventing nuisance, odour and environmental pollution during transportation. 

 Immediate removal of spilled sludge from roads. 

 Maintaining daily records of sludge quantity generated and disposed. 

 Submission of weighbridge slips, disposal receipts and vehicle movement records. 

 Provision of PPE such as gloves, masks, gumboots, helmets and safety jackets to all 

workers. 

 Compliance with labour laws and safety regulations. 

 Arrangement of vehicles, trolley, fuel, labour, tools, tackles and all required equipment. 

 No sludge shall remain accumulated within the STP premises without permission of the 

Engineer-in-Charge. 
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 Contractor shall be fully responsible for environmental compliance and any penalties arising 

from improper disposal. 

 The rate shall include all labour, transportation, fuel, loading, unloading, handling, statutory 

approvals, tipping fees, royalties, insurance, taxes and all incidental expenses. 

 

PENALTY CLAUSES 

 

1. Failure to Operate STP 

If the Contractor fails to operate the STP continuously as per the prescribed schedule, a 

penalty of ₹10,000 per incident, in addition to actual losses incurred by the Corporation, 

shall be recovered. 

 

2. Treated Effluent Quality 

The Contractor shall maintain treated effluent quality as per CPCB/MPCB consent 

conditions. 

If any parameter exceeds the permissible limit due to negligence: 

First instance – Written Warning 

Second instance – ₹10,000 

Third instance – ₹25,000 

Repeated violations – Corporation may terminate the contract at the Contractor's risk and 

cost. 

Any environmental compensation imposed by MPCB due to Contractor's negligence shall 

be recovered from the Contractor. 

 

3. Failure to Coordinate with OEM 
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Delay in informing or coordinating with the OEM for warranty repairs resulting in interruption 

of plant operation shall attract ₹5,000 per day. 

 

4. Manpower Deployment 

If required manpower is not deployed: 

₹2,000 per person per day for operators. 

₹1,500 per person per day for helpers/labour. 

Repeated default may lead to additional action. 

 

5. Laboratory Testing 

Failure to carry out prescribed laboratory testing, sampling or maintain laboratory records: 

₹2,000 per day. 

Submission of false laboratory reports: 

₹25,000 per incident. 

 

6. Chemical Stock 

Failure to maintain adequate stock of Polymer, Chlorine, laboratory chemicals or lubricants 

resulting in interruption of treatment: 

₹10,000 per incident. 

 

7. Sludge Disposal 

Failure to lift and dispose sludge scientifically or illegal dumping: 

₹10,000 per incident plus recovery of all statutory penalties imposed by authorities. 

 

8. Housekeeping 
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Poor housekeeping, foul smell, accumulated sludge, weeds, garbage or dirty premises: 

₹2,000 per observation. 

 

9. Safety Violations 

Failure to provide PPE, gas detector, barricading, safety signs or safe working conditions: 

₹5,000 per incident. 

Any accident caused due to Contractor's negligence shall be entirely the Contractor's 

responsibility. 

 

10. Log Books & Records 

Failure to maintain operational log books, maintenance records, chemical consumption 

records, power consumption records, sludge records and all other necessary records: 

₹1,000 per day. 

 

11. SCADA / Instrumentation 

Failure to maintain online monitoring equipment, PLC/SCADA data or instruments due to 

negligence: 

₹5,000 per incident. 

 

12. Power Failure Response 

Failure to operate DG set or restore operation after power failure within prescribed time: 

₹5,000 per incident. 

 

13. Attendance During Inspection 
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Contractor/Agency No. of Correction Executive Engineer  

Failure to remain present during inspections by Municipal Corporation, MPCB, CPCB, 

Swachh Survekshan, Water Plus or any Government authority: 

₹10,000 per incident. 

 

14. Complaint Handling 

Failure to attend complaints or directions issued by the Engineer-in-Charge within the 

prescribed time: 

₹2,000 per complaint per day. 

 

15. Damage to Equipment 

Any damage caused due to negligence or improper operation shall be repaired or replaced 

by the Contractor at his own cost. 

 

16. General Default Clause 

For any default not specifically covered above, the Engineer-in-Charge may impose a 

penalty up to ₹25,000 per incident  

 

 


